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GCC: 
 
GENERAL CONDITIONS OF CONTRACT (GCC) IS AVAILABLE AT OFFICE OF GNGPL 

AND/OR ON WEBSITE ALSO. GCC SHALL BE PART OF THIS TENDER.  BIDDER SHALL 

READ, UNDERSTAND AND ACCEPT THE TERMS AND CONDITIONS OF GCC BEFORE 

SUBMITTING THE BID. ANY BIDDER WHO HAS SUBMITTED THE BID SHALL BE 

DEEMED THAT HE/HER/COMPANY HAS READ, UNDERSTOOD AND ACCEPTED THE 

TERMS AND CONDITIONS OF GCC.  
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                                                SECTION-I 
                                  "INVITATION FOR BID (IFB)” 

 

 Ref No: GNGPL/C&P/T-14B                                                                             Date: 16/01/2021    

  
 To,    

 PROSPECTIVE BIDDERS,  

  
SUB: CONTRACT FOR MRS FABRICATION AND INTERNAL PIPING WORK FOR INDUSTRIAL & 
COMMERCIAL CONNECTIONS IN NORTH GOA. 

  
Dear Sir/Madam,  

  
1.0      GNGPL, a JV of GAIL GAS LTD and BPCL is engaged in development of CNG & City Gas 

Distribution Networks (CGDN) at Geographical Areas of North Goa and Ponda for distribution of 
CNG and PNG to various consumer segments, invites bids from domestic bidders for the 
subject job/works, in complete accordance with the following details and enclosed Tender 
Documents.  

  
2.0  The brief details of the tender are as under: -  

 

(A)  
NAME OF WORK / BRIEF  

SCOPE OF WORK/JOB  

Contract for MRS Fabrication and Internal 

Piping Work for Industrial & Commercial 

connections in North Goa. 

(B)  TENDER NO. & DATE  
GNGPL/C&P/T-14B Dated: 16/01/2021 

  

(C)  TYPE OF BIDDING SYSTEM  
TWO PART BID SYSTEM (2 ENVELOPE)  

(D)  TYPE OF TENDER  
DOMESTIC TENDERING  

  

(E)  
COMPLETION/CONTRACT 

PERIOD  

TWO YEARS (02) FROM THE DATE OF FOA 

(F)  TENDER FEE  
NOT APPLICABLE  

  

(G)  
BID SECURITY / EARNEST 

MONEY DEPOSIT (EMD)  

APPLICABLE  

AMOUNT: RS.0.00 Lakhs (Declaration to be 

submitted) 

(REFER CLAUSE NO.18 OF ITB)  

(H)  
DATE, TIME & VENUE OF 

PREBID MEETING  

Date:   20/01/2021  

Time:  12.00 Hrs at GNGPL Office  

(I)  
DUE DATE & TIME OF 

BIDSUBMISSION  

Date:   27/01/2021  

Time:  15.00 Hrs at GNGPL Office  

(J)  
DATE AND TIME OF UN-PRICED 

BID OPENING  

Date:   27/01/2021 

Time:  16.00 Hrs at GNGPL office  
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(K)  CONTACT DETAILS  

Shri Nilesh Nagawade  

Sr.Manager, CGD   

Email Id: nileshnagawade@bharatpetroleum.in;  

And contracts@goanaturalgas.com   

Ph.: 0832-2410266  

GNGPL. Plot 33 Rajan Villa, Journalist Colony,  

Porvorim. Go-403 521  

 

In case of the days specified above happens to be a holiday in GNGPL, the next working day 
shall be implied.  
 

3.0      Bids must be submitted strictly in accordance with Clause No. 11 of ITB depending upon Type 
of Tender as mentioned at Clause no. 2.0 (D) of IFB. The IFB is an integral and inseparable part 
of the bidding document.  

i. Demand Draft towards Tender fee (if applicable)  
ii. EMD/Bid Security (if applicable) 
iii. Power of Attorney  
iv. Integrity Pact (if applicable)  

      
4.0      In case of Manual Bids, bids complete in all respect should reach at the address specified in Bid 

Data Sheet on or before the due date & time. Bids received after the due date and time is liable 
to be rejected.  

  

5.0      Bidder(s) are advised to quote strictly as per terms and conditions of the tender documents and 
not to stipulate any deviations/exceptions.  

 
6.0      Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against this 

tender, may download the complete bidding document along with its amendment(s) if any from 
website www.goanaturalgas.com and www.eprocure.gov.in, if required and submit (offline) their 
Bid complete in all respect as per terms & conditions of Tender Document on or before the due 
date of bid submission.  

  

7.0  Clarification(s)/Corrigendum(s), if any shall also be available on above referred websites and/or 
will be sent on address/E-mail of prospective bidders/available at GNGPL office.  

  

8.0     All the bidders including those who are not willing to submit their bid are required to submit F-11 
(Acknowledgement cum Consent letter) duly filled within 7 days from receipt of tender 
information.  

  

9.0     GNGPL reserves the right to reject any or all the bids received at its discretion without assigning 
any reason whatsoever.  

  

This is not an Order.  

  

For & on behalf of GNGPL  

  
  

  

AJAY KUMAR JINDAL,  

CEO 
 

http://www.goanaturalgas.com/
http://www.goanaturalgas.com/
http://www.eprocure.gov.in/
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SECTION-II  
  

    INSTRUCTIONS TO BIDDERS (ITB)  

 

      CONTENT OF SECTION-II:  

  

1. PART-1: BEC AND AWARD METHODOLOGY  

2. PART-2: OTHER INSTRUCTIONS TO BIDDERS    
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SECTION-II 

PART-1: BEC AND AWARD METHODOLOGY 

    A]     Bid Evaluation Criteria (BEC): 

 

1]      TECHNICAL CRITERIA: 

Bidder should furnish documents in support of the following criteria, failing which the offer shall not 
be considered for evaluation: 

1. The bidder should have successfully executed/completed “One similar work/contract” of valve but not 
less than INR 03.58 Lakhs as a main contractor for CGD entity/ industry/Company/commercial 
establishment (Hotels/Restaurants) which is using Natural Gas or LPG. 

Definition of similar works: 

Fabrication and installation of natural gas or LPG metering & regulation system for the purpose of 
commercial & industrial application in Last 7 years from the due date of final bid submission. 

Note: 

 In case, a bidder is executing a contract as mentioned above which is still running, the contract 
VALUE executed till one day prior to due date of bid submission should be equal to or more than 
the minimum prescribed VALUE mentioned at such experience will also be taken into 
consideration provided that the bidder has submitted satisfactory work execution certificate issued 
by the end user / owner / authorized consultant. 

 A job executed by a bidder for its own plant/projects/subsidiary company/fellow- subsidiary 

company cannot be considered as experience for the purpose of meeting requirement of BEC of 

the tender. 

 Above required Value are inclusive of all taxes and duties. 

 Bidder to quote for full quantity. Bid with part quantity shall be liable for rejection 

 

2]      FINANCIAL CRITERIA: 

NOT APPLICABLE 

Financial criteria for this tender is not applicable however, bidder shall submit balance sheet of last 

audited financial year on Charted Accountant Letter head, duly notarized by Notary Public with 

legible stamp. 

 

The documents required to be submitted by the bidder to substantiate their 

qualification under Bidder Evaluation Criteria (BEC) shall be as follows: 
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BEC 
Clause 

no. 

 
Description 

 
Documents required for qualification 

Technical BEC 

 
 
 
 

A.1 

 
 
 
 

Technical 
BEC 

Bidder must submit/upload: 

a) Copy of Order/LOA/Contract along with its detail SOR items & scope of 
work which has been executed towards similar nature of jobs as 
mentioned at BEC in previous seven (07) years to be reckoned from the 
due date of bid opening. 

b) Copy of Completion Certificate or equivalent against the 
Order/LOA/Contract submitted as mentioned at point “a” 
above, must be submitted. The Completion Certificate or equivalent must 
contain the detailed information like Order/ 

  LOA/ Contract No. with date, Brief Scope of work / Name of work, Order 
value, Total executed value, Scheduled date of Work completion and 
date of Actual work completion etc. The Completion Certificate or 
equivalent should have been issued by the end-user/owner/authorized 
consultant. 

For Running Contract: 

c) Copy of Execution Certificate or equivalent against Order/LOA/Contract 
for the running contract as mentioned at point “a” above must be 
submitted / uploaded clearly mentioning the executed VALUE till one day 
prior to unpriced bid opening, which must be equal to or more than the 
minimum prescribed value mentioned in BEC Sr .No.  
A.1 The execution certificate or equivalent must contain the detailed 
information like Order/LOA/Contract/Agreement No. with date, Brief 
Scope of work / Name of work, Order value, Total executed value, etc. 
The Execution Certificate or equivalent should have been issued by the 
end user/owner/authorized consultant. 

          

         Authentication of document submitted in support of Bid Evaluation Criteria (BEC):- 
 

 
Technical 
Criteria of 
BEC 

All documents in support of Technical Criteria of Bid Evaluation Criteria (BEC) to 

be furnished by the bidders shall necessarily be duly certified / attested by 

Chartered Engineer and notary public with legible stamp. 

 
 
        2]        AWARD METHODOLOGY: 
 

1. Subject to "ITB: CLAUSES", GNGPL will award the Contract to the successful Bidder whose Bid has 
been determined to be substantially responsive, meets the technical & financial criteria and/or have 
been determined as a lowest bid on Totality basis to GNGPL and capacity of Bidders is as per 
qualification criteria based on IFB and is determined to be qualified to satisfactorily perform the 
Contract.  
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2. Evaluation and order placement shall be done on overall lowest offer basis subject in accordance with 
terms of contract and MSE policy. Bidders are required to quote for full quantity against item(s). In 
case, bidder quotes for PART QUANTITY OR DOESN’T QUOTE FOR ANY ITEM OF SOR, such bids 
shall be liable for rejection. 

3. In case it is observed that any bidder has not quoted for any item in the Schedule of Rates (such 
unquoted item not being in large numbers), the quoted price for the purpose of evaluation shall be 
considered as the maximum rate quoted by the remaining bidder for such items. 

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for the missing                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            

If the estimated price impact of the unquoted items is more than 10% of the bidder’s quoted price, the 
above provision shall not be applicable and such bid shall be rejected. 

 

4. In case more than one bidder emerges as lowest (L-1) subject to terms and conditions of tender, 
contract shall be awarded to the bidder who is having higher financial turnover of last audited financial 
results/statements or relevant documents. In such cases, GNGPL may ask for the other financial 
documents to bidder, if required and bidder shall submit it within prescribed time schedule failing 
which bid shall be rejected. 

5. Considering the nature of job, splitting of quantities for SOR will not be possible in this tender. This 
tender is not split-able or non-dividable. The bid evaluation shall be done as per the quoted rates in 
SOR. 

6. In case, there is discrepancies observed in unit rate and total amount for any item in SOR, the unit 
rate shall be considered for evaluation and price bid analysis. 

7. In case after price bid opening the lowest evaluated bidder (L-1) is not awarded the job/contract for 
any mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof, 
Goa Natural Gas Pvt. Ltd. Shall forfeit earnest money paid by the bidder and such bidders shall be 
debarred from participation in tendering for the period of 6 months.  

8. It is proposed to hire 1 nos. of contractor. However, GNGPL reserves right to award more bidder of 
same or negotiated rates. 

9. Owner also reserves the right to negotiate the quoted prices before award of work. 
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SECTION-II 

PART-2: OTHER INSTRUCTIONS TO BIDDERS 

INDEX 

 

      A] GENERAL: 

1) SCOPE OF BID 
2) SCOPE OF WORK 
3) BIDDING ENTITY 
4) ONE BID PER BIDDER 
5) COST OF BIDDING 
6) NON-TRANSFERABILITY OF THE BID DOCUMENTS 
7) SITE SURVEY 

 
      B] BIDDING DOCUMENTS: 

 
8) CONTENTS OF BID DOCUMENTS 
9) CLARIFICATION OF BID DOCUMENTS 
10) AMENDMENT OF BID DOCUMENTS 
 

       C] PREPARATION OF BIDS: 
 

11) LANGUAGE OF BID 
12) DOCUMENTS CONSTITUTING THE BID 
13) BID FORM 
14) BID PRICES 
15) TAXES & DUTIES 
16) CURRENCY OF BID 
17) PERIOD OF BID VALIDITY 
18) BID SECURITY 
19) PRE-BID MEETING 
20) FORMAT AND SIGNING OF BID 
21) ZERO DEVIATION 
22) E-PAYMENTS 

 
 D] SUBMISSION OF BIDS: 
 

23) BID SUBMISSION 
24) DUE DATE AND TIME OF BID SUBMISSION 
25) LATE BIDS/UNSOLICITED BIDS/BID SUBMISSION AT OTHER PLACE 
26) MODIFICATION AND WITHDRAWAL OF BIDS 
 

 E] BID OPENING AND EVALUATION: 
 

27) BID OPENING 
28) CONFIDENTIALITY 
29) CONTACTING THE OWNER/CONSULTANT 
30) EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
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31) PRICE BID OPENING 
32) ARITHMETIC CORRECTION 
33) CONVERSION TO SINGLE CURRENCY 
34) EVALUATION AND COMPARISON OF BIDS 
35) PURCHASE/PRICE PREFERENCE 
 

F] AWARD OF CONTRACT: 

 
36) AWARD OF WORK 
37) NOTIFICATION OF AWARD 
38) CONTRACT AGREEMENT 
39) SECURITY DEPOSIT/CONTRACT PERFORMANCE GUARANTEE 

40) PROCEDURE FOR ACTION IN CASE OF CORRUPT / FRAUDULENT/ COLLUSIVE/ 
COERCIVE PRACTICES 

 
41) WAIVER OR TRANSFER OF THE AGREEMENT 
42) ORDER OF PRECEDENCE 
43) UNSOLICITED POST TENDER MODIFICATIONS 
44) VENDOR PERFORMANCE EVALUATION 
45) INTEGRITY PACT 
46) COMMITMENTS AND OBLIGATIONS OF THE ‘COUNTER PARTY’ 
47) VIOLATIONS AND CONSEQUENCES 
48) CORPORATE / NON-CORPORATE ENTITY  
49) PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES 
50) REASON FOR REJECTION OF BIDS 
51) REQUIREMENT OF PAN NUMBER 

52) NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF 
VENDORS / SUPPLIERS/ CONTRACTORS / BIDDERS / CONSULTANTS INDULGED 
IN FRAUDULENT / COERCIVE PRACTICES. 

53) INAM-PRO FOR PROCURMENT OF CONSTRUCTION MATERIAL LIKE CEMENT 
WITH A VIEW TO REDUCE EXECUTION DELAYS ON ACCOUNT OF SUPPLY 
SHORTAGE 

54) SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND 
ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE 
AND ONE PUBLIC ENTERPRISE AND ANOTHER 

55) DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING APPLICABLE 
LAWS AND SETTLEMENT OF DISPUTES OF GCC) 
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A. GENERAL 

 
1.0 SCOPE OF BID 

1.1 The Purchaser/ Owner / GOA NATURAL GAS PVT. LTD. (GNGPL)/ Owner’s representative 

as defined in the General Conditions of Contract-Works, hereinafter “the Owner” wishes to 

receive bids as described in the Bidding Documents. 

2.0 SCOPE OF WORK: 

2.1 The scope of work shall be as defined in the bidding document. 

2.2 The successful bidder will be expected to complete the Scope of Bid within the period stated 

in Special Conditions of Contract. 

2.3 Throughout this bidding documents, the term “bid” and “tender” and their derivatives 

(“bidder/tenderer”, “Bid/tendered/tender”, “bidding/tendering”, etc.) are synonymous, and day 

means calendar day. Singular also means plural. 

3.0 BIDDING ENTITY 

3.1 Bidder shall, as part of their bid, submit a written Power of Attorney authorizing the signatory 

of the Bid to commit the bidder. 

3.2 Pursuant to qualification criteria specified in Invitation for Bids (IFB) the bidder shall furnish all 

necessary supporting documentary evidence to establish the bidder’s claim of meeting 

qualification criteria. 

3.3 The bidder shall furnish, as part of his bid, documents establishing the bidder’s eligibility to bid 

and his qualifications to perform the Contract if his bid is accepted. 

3.4 The invitation of bid is open to any bidder. 

3.5 A bidder shall not be affiliated with a firm or entity 

a. that has provided consulting services related-to the Works to the Owner during the 

preparatory stages of the Works or of the Project of which the Works form a part, or 

b. that has been hired (or is proposed to be hired) by the Owner as Engineer/ Consultant for 

the contract. 

Undertaking from bidder is to be submitted in this regard. 

3.6 The bidder shall not be under a declaration of ineligibility by Owner/Consultant for corrupt or 

fraudulent practices as defined in ITB clause no. 42.0. 

3.7 The bidder is not put on holiday/ blacklisted by BPCL/ GNGPL/ GAIL GAS or Project 

Management Consultant (PMC) of BPCL/ GNGPL/ GAIL GAS or black listed by any 

Government Department/ Public Sector or put on suspension by GAIL Gas/ BPCL/ GNGPL, 

on due date of submission of bid. If the documents were issued inadvertently / downloaded 

from website, offers submitted by such bidders shall not be considered for opening / evaluation 

/ award. 

3.8 While evaluating the bids, pursuant to Bid Evaluation Criteria (BEC) as specified in the 
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Notice of Invitation for Bids (IFB), bidder’s past performance shall also be assessed for 

ascertaining the responsiveness of the bid. In such a case, the decision of the Owner / 

Consultant shall be final and binding on the bidder. 

3.9 A job executed by a bidder for its own plant/ projects cannot be considered as experience for 

the purpose of meeting requirement of BEC of the tender. However, jobs executed for 

Subsidiary / Fellow subsidiary/ Holding company will be considered as experience for the 

purpose of meeting BEC subject to submission of tax paid invoice(s) duly certified by statutory 

auditor of the bidder towards payments of statutory tax in support of the job executed for 

Subsidiary / Fellow subsidiary /Holding company. Such bidders to submit these documents in 

addition to the documents specified in the bidding documents to meet BEC. 

3.10 Any participative bidder submitting bid as a consortium/ joint venture shall not be 

acceptable. 

4.0 ONE BID PER BIDDER 

4.1 Each bidder shall submit only one bid. A bidder who submits or participates in more than one 

bid will be disqualified. If bid of companies which is managed & controlled by same group of 

individuals (common owners/ proprietor, common partner/ common directors), the participation 

in a particular tender by more than one such bidder will not be allowed and bids will be 

disqualified. 

4.2 Also, if this fact is known at a later stage during bid evaluation or even after finalization of 

contract, the award will be made null and void and appropriate action including forfeiting of 

security deposit in any form and putting the firms on holiday list will be taken. 

4.3 Alternative bids are not acceptable. 

5.0 COST OF BIDDING 

5.1 The Bidder shall bear all costs associated with the preparation and submission of its bid, and 

the Purchaser/Consultant will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

5.2 No tender document will, however, be issued to the bidder who are on „Holiday‟ by GAIL GAS 

Limited/ BPCL/ GNGPL or Public sector Project management Consultant (like EIL, MECON 

etc. only due to “poor performance” or “corrupt and fraudulent practices”) or banned by 

Government department/Public sector or on suspension list of GNGPL/ GAIL Gas/ BPCL on 

due date of submission of bid. If the document were issued inadvertently/downloaded from 

website, offers submitted by such bidder shall not be considered for opening/evaluation/award 

and will be returned immediately to such bidder. The above is without prejudice to the other 

rights of GNGPL. 

6.0 NON-TRANSFERABILITY OF THE BID DOCUMENTS 

6.1 Bid document is non-transferable. Bid received from the bidders in whose name bid document 

fee has been submitted shall only be considered. Bidder must submit the bid document fee in 

their name. Bid document fee shall be submitted by the bidder as defined in tender document. 
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7.0 SITE SURVEY 

7.1 The bidder is advised to visit and examine the site of works and its surroundings and obtain 

for himself at his own responsibility all information that may be necessary for preparation of 

the bid and entering into the Contract. The cost of visiting the site shall be at bidder's own 

expenses. 

7.2 The bidder and any of his personnel or Agents will be granted permission by the Owner to 

enter upon his premises and lands for the purpose of such inspection, but only upon the explicit 

condition that the bidder, his personnel or agents will release and indemnify the Owner and 

his personnel and agents from and against all liability in respect thereof and will be responsible 

for personnel injury (whether fatal or otherwise), loss of or damage to property and any other 

loss, damage, cost and expenses incurred as a result thereof. 

7.3 Site Survey for tender is scheduled on 20.01.2021. Bidder can jointly visit site with 

representative of GNGPL/VCS. 
 

Name of Contact Person Contact Details 

 

Mr. Nilesh Nagawade, Senior Manager (GNGPL) 
 

Mobile: 08390579191 

 

Mr. Rajeev Mohan, RCM (VCS) 
 

Mobile: 9323703662 

7.4 Meeting Address: C/O RAJAN VILLA, Plot No. 33, Goa Housing Board Colony, Behind 
Patrakar Colony, PORVORIM Goa -403521 

 
B. THE BID DOCUMENTS 

 
8.0 CONTENT OF BID DOCUMENTS 

8.1 The Bid Documents are those stated below and should be read in conjunction with any 

corrigendum issued in accordance with clause “AMENDMENT OF BID DOCUMENTS “of 

Instruction to bidders (ITB). 

Volume I: Commercial Volume consisting of: 
 

i) Section – I: Invitation for Bids (IFB) 

ii) Section – II Instructions to Bidders (ITB) 

iii) Section – III General Conditions of Contracts (GCC) 

iv) Section – IV Special Conditions of Contracts (SCC) 

v) Section – V Forms and Formats 

vi) Section – VI Schedule of Rates (SOR) 

Volume II: Technical Volume (Documents, Specification, Drawings etc.) 
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8.2 The bidder is expected to examine IFB, all instructions, form/formats, terms, specifications and 

drawings etc., enclosed in the bid documents. The invitation for bid (IFB) together with all its 

attachment thereto, shall be considered to be read, understood and accepted by the bidder. 

Failure to furnish all information required by the Bid Documents or submission of a bid not 

substantially responsive to the Bidding Documents in every respect will be at bidder’s risk and 

may result in the rejection of the Bid. 

9.0 CLARIFICATION ON BID DOCUMENTS 

A prospective Bidder requiring any clarification of the bid documents may notify the Purchaser 

and / or the Consultant as the case may be, in writing or by email address indicated in the 

tender. The Owner / Consultant will respond in writing to any request for clarification of the bid 

documents which it receives after issue of the bid documents but prior to at least two (02) 

working days before the pre-bid meeting date. Written copies of the Owner’s/ Consultant’s 

response will be sent to bidder from whom query is received. All such clarifications issued shall 

deem to form a part of the Bid documents. 

10.0 AMENDMENT OF BID DOCUMENTS 

10.1 At any time prior to the deadline for submission of bids, the Purchaser / Consultant, for any 

reason, whether at its own initiative or in response to a clarification requested by a prospective 

Bidder, may modify the bid documents by amendment. 

10.2 Any addendum /corrigendum/ clarifications to bidder’s query thus issued shall be part of the 

bidding documents pursuant to ITB Clause “CONTENT OF BID DOCUMENTS” and shall be 

hosted on the website http://www.vcsquality.com before bid due date. All the prospective 

bidders who have attended the Pre-Bid meeting/ submitted bid document fee, shall be 

informed by email/ post about the addendum/ corrigendum/ clarifications to bidder’s query for 

their reference. Bidders desirous to submit its bid have to take into consideration of all the 

addendum(s)/ corrigendum (s)/ clarifications to bidder’s query hosted on the above websites 

before submitting the bid. 

10.3 In order to allow prospective bidders reasonable time to take care of the addendum/ 

corrigendum into account in preparing their bids, the Purchaser/ Consultant, at its discretion, 

may extend the deadline for the submission of bids. 

10.4 Bidders are advised to visit VCS/GNGPL websites time to time to get updated information/ 

documents. 

 
C. PREPARATION OF BIDS 

 
11.0 LANGUAGE OF BID 

11.1 The bid prepared by the bidder, all correspondence/drawings and documents relating to the 

bid exchanged by the bidder with the Owner/Consultant shall be in English Language alone 

provided that any printed literature furnished by the bidder may be written in another language 

so long as accompanied by an English translation, in which case, for the purpose of 

interpretation of the bid, the English translation shall govern. 

11.2 In the event of submission of any document/ certificate by the Bidder in a language other 

http://www.vcsquality.com/
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than English, the English translation of the same duly authenticated by Chamber of 

Commerce of shall be submitted by the bidder along with the bid. 

12.0 DOCUMENTS CONSTITUTING THE BID 

12.1 The bid prepared by the Bidder shall comprise the following components: 

a. Un-priced Techno-commercial bid along with the Bid Forms completed in accordance 

with the tender documents; 

b. Price Bid having Price Schedule/SOR filled up in accordance with tender documents 

in a separate envelope. 

12.2 Envelope I: Super scribing “Techno-Commercial Un-Priced Bid” -- “(Item / package name)” 

12.2.1 Part – I Techno-commercial/ Un-priced Bid shall contain the following: 

a. Covering letter with name & signature of person holding Power of Attorney with contact 
number 

b. Signed & stamped tender documents including Corrigendum, if any 

c. Power of Attorney, in favor of person (s) signing/ digitally signing the bid with his 
specimen signature that such person (s) is/are authorized to sign the bid on behalf of the 
bidder and any consequence resulting due to such signing shall be binding on the bidder 
on non-judicial stamp paper of appropriate value. 

d. Bidder’s General Details/information as per Format F-1 

e. Bid Form as per Format F-2 duly signed by signing authority & witness 

f. List of enclosures as per Format F-3 duly signed by signing authority. 

g. Performa of "Bank Guarantee" For "Earnest Money / Bid Security" EMD/Bid security as 
per Form F-4 issued by Bank. 

h. Letter of authority in favor of any one or two of Bidder’s executives having authority to 
attend the un-priced and priced bid opening as per Format F-5 

i. Confirmation of no deviation as per Format F-6 

j. Declaration regarding holiday banning and liquidation, court receivership etc. as per Format 
F-7 

k. Certificate as per Format F-8 for confirming the Government of India is not part of 
Agreement 

l. Duly signed and stamped Format F-9 pertaining to Performa for bank Guarantee for 
Contract Performance Guarantee. 

m. Agreed Terms & conditions with confirmations duly filled in as per Format F-10. 

n. Acknowledgement cum Consent Letter F-11 

o. Undertaking as per Format F-12. 

p. Details of similar work done during past seven years as per Format F-13 

q. Checklist as per Format F-14 

r. Copy of SOR (Schedule of Rates) with prices blanked out mentioning “Quoted / Not 
Quoted “against each item in each cell. Schedule of Rates (Unpriced Bid) to be 
considered for the same. Under no circumstances bidder shall indicate price in Schedule 
of Rates (Unpriced Bid). 

s. Certificate from Bank if bidder’s working Capital is inadequate as per Form F-15. 
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t. Format as per F-16 for Chartered Accountant Certificate for Financial Capability of The 
Bidder on CA‟s Letter Head duly mentioning UDIN. 

u. Format as per Form F-17 for Consortium/JV Agreement – (Not Applicable) 

v. Performa as per Form F-18 for Bidder's Queries for Pre-Bid Meeting. 

w. E-BANKING FORMAT as per Form F-19. 

x. Integrity pact as per format F-20 along with Annexure-I & Annexure-II 

y. Details of Construction Equipment required as per Format F-21. 

z. Details of proposed organization along with CVs of key personnel for home and site 
offices as per Format F-22. 

 

i.      PF, GST registration certificate & ESI Registration certificate. 

ii.     Any other information / details required as per Bidding Document. 

iii.    Copy of certificate of incorporation/ Memorandum & Articles of Association/ 
partnership deed/affidavit of proprietorship 

iv.    Documents establishing the Qualification pursuant to clauses of IFB, if       

applicable etc. Any other information / details required as per Bidding Document. 

v. List of Consultants / sub-contractors, if any, and Memorandum of Understanding 
(MOU) defining their involvement and responsibility in this work. 

vi. Copies of documents defining constitution or legal status, place of registration and 
principal place of business of the company including that of sub-contractor, if 
proposed. 

Note: All pages of the bid offer to be signed and stamped by an authorized representative 

(as described in bid document) of the bidder. 

12.2.2 Envelope II: Super scribing “Price Bid – Not to Open with Techno – Commercial Un-Priced 

Bid” 

 Part – II Price Bid 

 Part – II shall contain one original and one copy of Schedule of Rates in separate sealed 

envelopes duly signed and stamped on each page super scribing on the sealed envelope 

“Price Bid – (Item / package name)” “Do Not Open”. 

13.0 BID FORM 

13.1 The Bidder shall complete all the Bid Forms attached in Section-V “FORM & FORMAT” of bid 

document and submit the same as a part of “Techno-Commercial Un-priced bid “as per clause 

“DOCUMENTS CONSTITUTING THE BID” of ITB. 

13.2 In two-part bidding as specified in IFB, Bidder shall furnish its sealed bid in two parts, the first 

part will contain all bid forms with related documents, SOR without prices and bid security but 

not the price schedule, the second part will contain only price schedule, each such part being 

furnished in two separate sealed envelopes. 

14.0 BID PRICES 

14.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works 

as described in Bidding Documents, based on the rates and prices submitted by the Bidder 

and accepted by the Employer. The prices quoted by the Bidders will be inclusive of all taxes 
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except GST (CGST & SGST/UTGST or IGST). 

14.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender 

document. If quoted in separate typed sheets and any variation in item description, unit or 

quantity is noticed; the Bid is liable to be rejected. 

14.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for the 

performance of the completed item considering all parts of the Bidding Document. In case any 

activity though specifically not covered in description of item under "SOR" but is required to 

complete the works as per Specifications, Scope of Work / Service, Standards, General 

Conditions of Contract (“GCC"), Special Conditions of Contract ("SCC") or any other part of 

Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for such 

activity. 

14.4 All duties, taxes and other levies [if any] payable by the Contractor under the Contract, or for 

any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be included in the 

rates / prices and the total bid-price submitted by the Bidder. Applicable rate of GST (CGST & 

SGST/ UTGST or IGST) on the contract value shall be indicated in Agreed Terms & Conditions 

(Format given in the bidding document) and SOR. 

14.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. Any new taxes & Duties, if 

imposed by the State/ Govt. of India after due date of bid submission but before the Contractual 

Delivery Date, shall be reimbursed to the contractor on submission of documentary evidence 

for proof of payment to State/ Govt. Authorities and after ascertaining its applicability with 

respect to the contract. 

14.6 The Bidder shall quote the prices in 'figures' & words. There should not be any discrepancy 

between the prices indicated in figures and the price indicated in words. In case of any 

discrepancy, the same shall be dealt as stipulated in ITB of bidding document. 

14.7 Further, Bidder shall also mention the Service Accounting Codes (SAC) at the designated 

place in SOR. 

15.0 TAXES & DUTIES 

15.1 Bidders are required to submit copy of the GST Registration Certificate while submitting the 

bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 

15.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST or IGST 

or UTGST). Please note that the responsibility of payment of GST (CGST & SGST or IGST or 

UTGST) lies with the Supplier of Goods / Services only. Supplier of Goods / Services (Service 

Provider) providing taxable service shall issue an Invoice/Bill, as the case may be as per rules/ 

regulation of GST. Further, returns and details required to be filled under GST laws & rules 

should be timely filed by Supplier of Goods / Services (Service Provider) with requisite details. 

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or IGST) amount will 

be made provided the above formalities are fulfilled. Further, GNGPL may seek copies of 

challan and certificate from Chartered Accountant for deposit of GST (CGST & SGST/UTGST 

or IGST) collected from Owner. 

15.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent government agency 
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brings to the notice of GNGPL that the Supplier of Goods / Services (Service Provider) has 

not remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected from 

GNGPL to the government exchequer, then, that Supplier of Goods / Services (Service 

Provider) shall be put under Holiday list of GNGPL for period of six months as mentioned in 

Procedure for Evaluation of Performance of Vendors/ Suppliers/Contractors/ Consultants. 

15.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due to 

change in turnover, payable on the contract value during contract period, the Supplier of Goods 

/ Services (Service Provider) shall submit a copy of the 'Government Notification' to evidence 

the rate as applicable on the Bid due date and on the date of revision. 

15.5 Beyond the contract period, any increase in the rate of GST (CGST & SGST/UTGST or IGST) 

beyond the contractual delivery period shall be to Service Provider’s account whereas any 

decrease in the rate GST (CGST & SGST/UTGST or IGST) shall be passed on to the Owner. 

15.6 Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, should be 

raised within two [02] months from the date of issue of 'Government Notification' for payment 

of differential (in %) GST (CGST & SGST/UTGST or IGST), otherwise claim in respect of 

above shall not be entertained for payment of arrears. 

15.7 The base date for the purpose of applying statutory variation shall be the Bid Due Date. 

15.8 Owner/GNGPL will reimburse GST (CGST & SGST/UTGST or IGST) to the Supplier of Goods 

/ Services (Service Provider) at actuals against submission of Invoices as per format specified 

in rules/ regulation of GST subject to the ceiling amount of GST (CGST & SGST/UTGST or 

IGST) as quoted by the bidder, subject to any statutory variations, except variations arising 

due to change in turnover. In case of any variation in the executed quantities (If directed and/or 

certified by the Engineer-In-Charge) the ceiling amount on which GST (CGST & SGST/UTGST 

or IGST) is applicable will be modified on pro-rata basis. 

15.9 The bids will be evaluated based on total price including applicable GST (CGST & 

SGST/UTGST or IGST). 

15.10 GNGPL will prefer to deal with registered supplier of goods/ services under GST. Therefore, 

bidders are requested to get themselves registered under GST, if not registered yet. However, 

in case any unregistered bidder is submitting their bid, their prices will be loaded with 

applicable GST (CGST & SGST/UTGST or IGST) while evaluation of bid. 

15.11 In case GNGPL is required to pay entire/certain portion of applicable GST (CGST & 

SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder directly as 

per GST (CGST & SGST/UTGST or IGST) laws, entire applicable rate/amount of GST (CGST 

& SGST/UTGST or IGST) to be indicated by bidder in the SOR. 

15.12 Where GNGPL has the obligation to discharge GST (CGST & SGST/UTGST or IGST) liability 

under reverse charge mechanism and GNGPL has paid or is /liable to pay GST (CGST & 

SGST/UTGST or IGST) to the Government on which interest or penalties becomes payable 

as per GST laws for any reason which is not attributable to GNGPL or ITC with respect to such 

payments is not available to GNGPL for any reason which is not attributable to GNGPL, then 

GNGPL shall be entitled to deduct/ setoff / recover such amounts against 
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any amounts paid or payable by GNGPL to Contractor / Supplier. 

15.13 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST with 

all required supporting document(s) within a period specified in Contracts/ LOA to enable 

GNGPL to avail input tax credit. Further, returns and details required to be filled under GST 

laws & rules should be timely filed by supplier with requisite details. 

15.14 In case the GST rating of vendor on the GST portal / Govt. official website is negative / black 

listed, then the bids may be rejected by GNGPL. Further, in case rating of bidder is negative 

/ black listed after award of work for supply of goods / services, then GNGPL shall not be 

obligated or liable to pay or reimburse GST to such vendor and shall also be entitled to deduct 

/ recover such GST along with all penalties / interest, if any, incurred by GNGPL. 

16.0 CURRENCIES OF BID 

16.1 Bidders are required to submit bid in Indian Rupees and receive payment in (INR) Indian 

Rupees only. 

17.0 PERIOD OF VALIDITY OF BIDS 

17.1 The bid shall remain valid for acceptance for three (3) months from the bid due date. A bid 

valid for a shorter period shall be rejected being non-responsive. 

17.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Owner/ 

Consultant may request that the bidder extend the period of validity for a specified additional 

period. The requests and the responses thereto shall be made in writing (by e-mail/fax/post). 

A bidder may refuse the request without forfeiture of its bid security (if available). A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be required 

to extend the validity of its bid security for the period of the extension and in accordance with 

ITB clause 17.0 in all respects. 

18.0 BID SECURITY 

18.1 The bidder shall furnish, as part of its Bid, a Bid Security in the amount specified in the IFB. 

18.2 The bid security is required to protect the Owner against the risk of bidder’s conduct which 

would warrant the bid security’s forfeiture, pursuant to ITB clause 18.1 

18.3 The bid security in Indian Rupees shall be in the form of “Online Banking transaction” or 

Demand Draft/ Banker’s Cheque in favor of GOA NATURAL GAS PVT. LTD., payable at North 

Goa or in the form of an irrevocable Bank Guarantee in favor of GOA NATURAL GAS PVT. 

LTD. as per format enclosed at F-4 (issued by Indian Nationalized /Scheduled bank or a branch 

of an International Bank situated in India and registered with Reserve Bank of India as 

Schedule Foreign Bank in case of Indian Bidders and from any reputed international bank or 

Indian Schedule Bank in case of Foreign Bidders). 

18.4 To enable the bidders to utilize online transaction option, Bank details of GNGPL is as specified 

at 18.14 below. 

18.5 Bidder is required to submit successful Transaction Details along with their bid. In case of 

online transaction, submission of EMD in original is not applicable. 
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18.6 GNGPL shall not be liable to pay any bank charges, commission or interest on the amount of 

bid security. 

18.7 However, in case of Bank Guarantee from banks other than the Nationalized Indian bank, the 

bank must be a commercial bank having net worth in excess of Rs. 100 Crores and a 

declaration to this effect should be made by such commercial bank either in the bank 

guarantee itself or separately on its letter head. 

18.8 The bid security shall be valid for two (02) months beyond the validity of the bid as specified 

in Clause 17 of ITB i.e. 5 (five) months beyond deadline for bid submission. 

18.9 Any bid not secured in accordance with ITB clause 18.1 and 18.4 shall be rejected by GNGPL 

as non-responsive. 

18.10 Unsuccessful bidder’s bid security will be discharged / returned, as promptly as possible but 

not later than 30 days after the expiration of period of bid validity prescribed by OWNER 

pursuant to ITB clause 18.0. 

18.11 The successful bidder’s bid security will be discharged upon the bidder’s accepting the order, 

pursuant to ITB clause 38.0 and furnishing the Contract Performance Guarantee pursuant to 

ITB clause 41.0. 

18.12 The bid security may be forfeited: 

a) If a bidder withdraws its bid during the period of Bid validity. 

b) In case of a successful bidder, if the bidder fails: 

i) to accept the award in accordance with clause 39 of ITB or 

ii) to accept the arithmetic corrections pursuant to clause 33.0 of ITB and/or 

iii) in case of a successful Bidder, if the Bidder fails, within the specified period 

a) to sign the Contract and 

b) to furnish the performance guarantee in accordance with Clause 41 of 

ITB. 

18.13 Bid security should be in favor of GOA NATURAL GAS PVT. LTD., North Goa. Bid security 

must indicate the bid document and the work for which the bidder is quoting. This is essential 

to have proper co-relation at a later date. The bid security shall be in the form of irrevocable 

Bank guarantee shall be in the Format F-4, provided in the bidding document. 

18.14 Bank details of GNGPL are as under: 
 

Account Title: GOA NATURAL GAS PRIVATE LIMITED 

Account no 201001033459 

RTGS code: INDB0000088 

RTGS IFSC and NEFT IFSC: INDB0000088 

9 Digit MICR code 403234002 

Branch Code 008 

https://ifsc.bankifsccode.com/INDB0000088
https://micr.bankifsccode.com/403234002
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Branch name IndusInd Bank ,Panaji 

Branch Address 
Ground Floor, Smit Vandan, Near Vivanta, St. Inez 
Junction, St. Inez, Panaji (Panjim) Goa - 403 001 

18.15 MSEs (Micro & Small Enterprises) are exempted from submission of EMD/ Bid Security in 

accordance with the provisions of Public Procurement Policy-2012. However, 

Traders/Dealers/ Distributors /Stockiest /Wholesaler registered with DIC are not entitled 

for exemption of EMD. Further, the Government Departments/ PSUs are also exempted from 

the payment of Bid Security. 

19.0 PRE-BID MEETING 

19.1 The bidder (s) or his designated representative, who have downloaded the bid document and 

have confirmed their intention to bid are invited to attend a pre-bid meeting which will take 

place at the venue stated in IFB. 

19.2 The purpose of meeting will be to clarify issues related to tender on any matter that may be 

raised at that stage. 

19.3 The bidder is requested, requiring any clarification of the Bidding Document may notify GNGPL 

/ VCS in writing or by fax / e-mail / post at VCS mailing address indicated in the Invitation for 

Bids. It may not be practicable at the meeting to answer queries received late, but queries and 

responses/clarifications will be transmitted in accordance with the following sub-clause. 

19.4 VCS will respond in writing to any request for clarification of the Bidding Document, which it 

receives before the Pre-Bid Meeting date. Written copies of GNGPL/ VCS response (including 

an explanation of the query but without identifying the source of the query) will be hosted on 

the websites as mentioned in clause 8.0 above before the bid due date. 

19.5 In case Pre-Bid meeting is not applicable, bidders are requested to send clarifications, if any, 

by courier or by fax or by e-mail to reach VCS at least 10 days before the Bid due date. 

19.6 Any addendum/corrigendum/ clarification to the bidders query thus issued shall be part of the 

bidding documents pursuant to ITB clause 10.0 and shall also be hosted on the website as 

defined in clause no. 10.1, above and will be informed to bidders as per clause 10.2 above. 

19.7 Non-attendance of the pre-bid meeting will not be a cause for disqualification of the bidder. 

20.0 FORMAT AND SIGNING OF BID 

20.1 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder (as per POA). The name and position held by 

each person signing, must be typed or printed below the signature. All pages of the Bid except 

for un- amended printed literature where entry(s) or amendment(s) have been made shall be 

initialed by the person or persons signing the Bid. 

20.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections are 

initialed by the person or persons signing the Bid. 

21.0 ZERO DEVIATION: 
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21.1 Bidder to note that this is a ZERO deviation bidding document. Owner/Consultant will 
appreciate submission of offer based on the terms and conditions in the enclosed General 
Condition of Contract (GCC-Works), Special Condition of Contract (SCC), Instruction to 
Bidders (ITB), Scope of Work, and Technical Specification etc. to avoid wastage of time and 
money in seeking clarifications on technical/ commercial aspect of the offer. Bids with any 
deviation to the bid conditions shall be liable for rejection. 

21.2 Notwithstanding to the above, bids with the following deviation(s) to the bid conditions shall be 
summarily rejected without any post bid reference to the bidder: 

i. Firm prices 

ii. Earnest money deposit (EMD) / Bid Bond 

iii. Scope of work 

iv. Specifications 

v. Price schedule 

vi. Delivery / Completion Schedule. 

vii. Period of validity of bid 

viii. Price Reduction Schedule (PRS). 

ix. Performance Bank Guarantee (PBG) / Security Deposit. 

x. Guarantee of Material/ Work 

xi. Arbitration / Resolution of dispute 

xii. Force Majeure. 

xiii. Applicable laws 

xiv. Payment terms 

xv. Submission of prices in unpriced /technical bid 

xvi. Any other condition specifically mentioned in the tender documents elsewhere that 
non- compliance of the clause lead to rejection of the bid. 

22.0 E-PAYMENTS 

Payments to suppliers and Contractors shall be done electronically and to facilitate the 
payments electronically, the bidder should submit his account details in enclosed format to 
facilitate payments through e-banking / RTGS / NEFT mode. 

23.0 AGENTS/CONSULTANTS/REPRESENTATIVES/RETAINERS/ASSOCIATES – 

23.1 NOT APPLICABLE 

 
D. SUBMISSION OF BIDS 

 
24.0 BID SUBMISSION 

Bids shall be submitted through offline/ manual mode in the manner specified elsewhere in 

tender document at VCS Noida office. 
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25.0 DUE DATE AND TIME OF BID SUBMISSION 

25.1 The bids must be submitted through offline/ manual not later than the date and time specified 

in the tender documents. 

25.2 GNGPL/ VCS may, in exceptional circumstances and at its discretion, extend the deadline for 

submission of Bids (clause 10.0 of ITB refers). In which case all rights and obligations of 

GNGPL and the Bidders, previously subject to the original deadline will thereafter be subject 

to the deadline as extended. Notice for extension of bid submission date will be uploaded on 

VCS website, GNGPL website/communicated to the prospective bidders. 

26.0 LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE 

26.1 Bidders must ensure submission of bids within the Due Date and Time of Bid Submission., 

VCS office, tender box shall be close immediately after the deadline for submission of bid and 

no bids can be submitted thereafter. 

27.0 MODIFICATION AND WITHDRAWAL OF BIDS 

27.1 The bidder may withdraw or modify its bid after bid submission but before the Due Date and 

Time of Bid Submission as per tender document. 

27.2 The modification shall also be prepared and uploaded in accordance with the provision of the 

clause 10.0 of ITB. No bid shall be modified/ withdrawn after the Due Date and Time of Bid 

Submission. 

27.3 Withdrawal/ Modification/Substitution of a bid during the interval between the Due Date and 

Time for Bid Submission and the expiration of the Bid Validity Period shall result in the bidder’s 

forfeiture of his bid security pursuant to clause 18.0 of ITB and rejection of bid. 

27.4 The latest bid submitted shall be considered for evaluation and all other bids shall be 

considered to be unconditionally withdrawn. 

27.5 In case after price bid opening the lowest evaluated bidder (L-1) is not awarded the job for any 

mistake committed by him in bidding or withdrawal of bid or modification of bid or varying any 

term in regard thereof leading to re-tendering, GNGPL shall forfeit EMD paid by the bidder and 

such bidders shall be debarred from participation in re-tendering of the same job(s)/item(s). 

Further, such bidder will be put on holiday for a period of six months after following the due 

procedure as per tender documents. 

 
E. BID OPENING AND EVALUATION 

 
28.0 BID OPENING 

Un-Priced Techno – Commercial bid opening: 

28.1 The Owner/Consultant will open the un-priced techno – commercial bids in the presence of 
bidders‟ designated representatives at date & time as stipulated in IFB. The bidder’s 
representatives who are present shall sign bid-opening statement evidencing their attendance. 

28.2 Bidder’s names, the presence (or absence) and amount of bid security, and any other such 
details as the consultant may consider appropriate will be announced by the Consultant. 
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29.0 CONFIDENTIALITY 

During Bid Process: Information relating to the examination, clarification, evaluation, and 
comparison of Bids, and recommendations for the award of a Contract, shall not be disclosed 
to any person(s) not officially concerned with such process. 

30.0 CONTACTING THE OWNER/CONSULTANT 

30.1 From the time of the bid opening to the time of the Contract award, if any bidder wishes to 
contact the Employer for any matter relating to the bid it should do so in writing. 

30.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid Evaluation', 'Bid 
Comparison', or 'Contract Award' decisions may result in the rejection of the Bidder's Bid and 
action shall be initiated as per procedure in this regard. 

31.0 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

31.1 The Owner’s determination of a bid’s responsiveness is based on the content of the bid only. 
Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid 

a) Meets the “Bid Evaluation Criteria” of the Bidding Documents; 

b) Has been properly signed; 

c) Is accompanied by the required „Earnest Money / Bid Security‟; 

d) Is substantially responsive to the requirements of the Bidding Documents; and 

e) Provides any clarification and/or substantiation that the Employer may require to 
determine responsiveness. 

31.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 
specifications of the Bidding Documents without material deviations or reservations or 
omissions. For this purpose, Employer defines the foregoing terms below: 

a) “Deviation” is departure from the requirement specified in the tender documents. 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirement in the tender documents. 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the tender document. 

31.3 A material deviation, reservation or omission is one that, 

a) If accepted would, 

i) Affect in any substantial way the scope, quality, or performance of the job as 
specified in tender documents. 

ii) Limit, in any substantial way, inconsistent with the Tender Document, the 
Employer’s rights or the tenderers obligations under the proposed Contract. 

b) If rectified, would unfairly affect the competitive position of other bidders presenting 
substantially responsive bids. 

31.4 The Employer shall examine all aspects of the bid to confirm that all requirements have been 
met without any material deviation, reservation or omission. 

31.5 If a Bid is not substantially responsive, it may be rejected by the Employer and may not 
subsequently be made responsive by correction or withdrawal of the material deviation, 
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reservation or omission. 

32.0 PRICE BID OPENING 

32.1 The Owner/Consultant shall inform the time, date and venue for price bid opening to all such 
bidders who qualify pursuant to techno-commercial bid evaluation. Bidders may be required 
to attend price bid opening at a short notice of 24 hours. 

32.2 The Owner/Consultant will open price bids of all bidders notified to attend price bid opening in 
presence of authorized bidders‟ representatives present at the time of priced bid opening. The 
bidder’s representatives who are present shall sign bid-opening statement evidencing their 
attendance. 

32.3 The bidder’s name, prices, and such other details as the Owner/Consultant, at its discretion, 

may consider appropriate will be announced and recorded at the time of bid opening. 

33.0 ARITHMETIC CORRECTIONS 

33.1 Bids determined to be substantially responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer as follows: 

i. When there is a difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the contractor (by multiplying the quantity 
and rate) shall be taken as correct. 

ii. When the rate quoted by the contractor in figures and words tallies but the amount is 
incorrect, the rate quoted by the contractor shall be taken as correct and not the amount 
and the amount will be corrected accordingly. 

iii. When it is not possible to ascertain the correct rate, in the manner prescribed above, 
the rate as quoted in words shall be taken as correct and the amount will be corrected 
accordingly. 

iv. If there is an error in a total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected. 

33.2 The amount stated in the bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors. If the bidder does not accept the corrected amount of 
bid, its bid will be rejected, and the bid security shall be forfeited. 

34.0 CONVERSION TO SINGLE CURRENCY 

34.1 NOT APPLICABLE 

35.0 EVALUATION AND COMPARISON OF BIDS 

35.1 Evaluation shall be done on Totality basis, based on total price including applicable GST 

(CGST&SGST/ UTGST or IGST). 

Notes: 

1. In case any unregistered bidder is submitting their bid, their prices will be loaded with 
applicable GST (CGST&SGST/UTGST or IGST) during evaluation of bid. 

2. In case any cess on GST is applicable same shall also be considered in evaluation. 

35.2 In case it is observed that any bidder has not quoted (left blank) for any item in the Schedule 
of Rates (such unquoted item not being in large numbers), the quoted price for the purpose of 
evaluation shall be considered as the maximum rate quoted by the remaining bidder for such 
items. 
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35.3 If after evaluation, such bidder is found to be the lowest evaluated bidder, the rated for the 
missing item shall be considered as included in quoted bid price. If the estimated price impact 
of the unquoted (left blank) items is more than 10% of the bidder’s quoted price, the above 
provision shall not be applicable and such bid shall be rejected. 

35.4 Any uncalled-for lump sum/ percentage or adhoc reduction/ increase in prices, offered by the 
Bidders after opening of the bid, shall not be considered 

35.5 The unit prices quoted in the price bid is to be considered for evaluation and no cognizance 
will be given to the supplementary/ supporting document attached to the price bid, break-up of 
prices, etc. 

35.6 If discounts and prices etc. are not filled up in the Schedule of Prices and are not as per the 
requirements of the Bidding Documents, the same shall be omitted from evaluation 

36.0 PREFERENCES 

36.1 Purchase Preference: Shall be allowed as per Government Guideline in vogue 

36.2 Price Preference: Not Applicable for this tender. 

 
F. AWARD OF CONTRACT 

 
37.0 AWARD OF WORK 

37.1 The Owner/ Consultant will award the Contract to the successful bidder (s) whose bid has 
been determined to be substantially responsive, meets the technical & financial criteria and/or 
have been determined as a lowest bid on Totality basis to GNGPL and capacity of Bidders 
is as per qualification criteria based on IFB and is determined to be qualified to satisfactorily 
perform the Contract. 

37.2 It is proposed to hire 1 nos. of contractor. However, GNGPL reserves right to award more 

bidder of same or negotiated rates. 

37.3 Owner also reserves the right to negotiate the quoted prices before award of work. 

37.4 IN CASE AFTER PRICE BID OPENING THE LOWEST EVALUATED BIDDER (L-1) IS NOT 
AWARDED THE JOB FOR ANY MISTAKE COMMITTED BY HIM IN BIDDING OR 
WITHDRAWAL OF BID OR VARYING ANY TERM IN REGARD THEREOF LEADING TO 
RETENDERING, GNGPL SHALL FORFEIT EARNEST MONEY PAID BY THE BIDDER AND 
SUCH BIDDERS SHALL BE DEBARRED FROM PARTICIPATION IN RE- TENDERING OF 
THE SAME JOB(S) / ITEMS(S). 

37.5 Further, such bidder will be put on holiday for a period of six months after following the due 
procedure as per GNGPL policy of Performance Evaluation 

38.0 OWNER/CONSULTANT’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 
BID 

38.1 The Owner/Consultant reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all bids at any time prior to award of the contract without thereby incurring 
any liability to the affected bidder or bidders or any obligations to inform the affected bidder or 
bidders of the ground for Owner/Consultant’s action. 

39.0 NOTIFICATION OF AWARD 

39.1 Prior to the expiration of period of bid validity GNGPL will notify the successful bidder in writing 
by fax/e-mail to be confirmed in writing, that his bid has been accepted. The 
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notification of award / Fax of Acceptance will constitute the formation of the Contract. 

39.2 The Progressive Delivery / Completion period, as the case be, shall commence from the date 
of notification of award / Fax of Acceptance (FOA). 

39.3 The notification of award / Fax of Acceptance (FOA) will constitute the formation of a Contract, 
until the Contract has been affected pursuant to signing of Contract as per Clause 
40.0 of ITB. 

40.0 CONTRACT AGREEMENT 

40.1 Contract documents for agreement shall be prepared after the acceptance of bid. Until the final 
contract documents are prepared and executed this bid document together with the annexed 
documents, modifications, deletions agreed upon by the Owner/Consultant and bidder’s 
acceptance thereof shall constitute a binding contract between the successful Bidder and the 
Owner/Consultant based on terms contained in the aforesaid documents and the finally 
submitted and accepted rates. 

40.2 The Contract document shall consist of the following: 

a) Original Bidding Document along with its enclosures issued. 

b) Amendment/Corrigendum to original Bidding Document issued, if any. 

c) Fax of Acceptance. 

d) Detailed letter of Award/Acceptance along with Statement of Agreed Variation (if 
any) and enclosures attached therewith. 

40.3 After the successful bidder has been notified for acceptance of his bid, the bidder is required 
to execute the Contract Agreement within 15 days of receipt of Fax of Acceptance in the 
form provided in the Bidding Documents. 

40.4 The Contract Agreement is to be executed on the non-judicial paper of appropriate value (the 
cost of stamp paper shall be borne by the Contractor). 

40.5 In the event of failure on the part of the successful bidder to sign the Agreement within the 
above-stipulated period, the Bid Security (if available) shall be forfeited and the acceptance of 
the tender shall be considered as cancelled. The above is without prejudice to the other rights 
of GNGPL. 

41.0 SECURITY DEPOSIT/ CONTRACT PERFORMANCE GUARANTEE 

41.1 Pursuant to Clause No. 26 of GCC-Works bidder will provide Performance Guarantee of 3% 
total work order value (of 2 years) within 30 days of issuance of Fax of Acceptance. CPBG 
shall be valid till three (3) months beyond the expiry of defect liability period after successful 
completion of entire work. 

41.2 CPBG shall be retained at owner’s end till completion of contract period (i.e. till completion of 
defect liability period against all the supplies awarded against this tender). 

41.3 The contract performance bank guarantee shall be valid 03 (three) months beyond the expiry 
of defect liability period. 

41.4 The Performance Guarantee shall be in form of either Demand Draft or Banker’s Cheque or 
irrevocable Bank Guarantee or Letter of Credit and shall be in the currency of Contract (issued 
by any Indian Scheduled bank or a branch of an International Bank situated in India and 
registered with Reserve Bank of India as Scheduled Foreign Bank in case of Indian 
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bidders). 

41.5 GNGPL shall not be liable to pay any bank charges, commission or interest on the same. 

41.6 However, in case of Bank Guarantee from banks other than the Nationalized Indian bank, the 
bank must be a commercial bank having net worth in excess of Rs. 100 Crores and a 
declaration to this effect should be made by such commercial bank either in the bank 
guarantee itself or separately on its letterhead. 

41.7 Contract value for security Deposit/ Performance Guarantee purpose shall be excluding final 
GST. 

41.8 Failure of the successful bidder to comply with the requirement of this clause shall constitute 
a breach of contract, cause for annulment of the award, forfeiture of the bid security (if 
available) and any such remedy the Owner may take under the Contract pursuant to Clause 
34.0 of GCC- Works. 

41.9 There is no exemption to PSUs/ MSEs including SSI units from submission of Security Deposit/ 
Contract Performance Bank Guarantee (CPBG). 

42.0 PROCEDURE FOR ACTION IN CASE OF CORRUPT / RAUDULENT/ COLLUSIVE/ 
COERCIVE PRACTICES 

42.1 Refer Attachment-VI. 

43.0 WAIVER OR TRANSFER OF THE AGREEMENT 

43.1 The successful bidder shall not waive the Agreement or transfer it to third parties, whether in 
part or in whole, nor waive any interest that is included in the Agreement without the prior 
written permission of the Owner. 

44.0 ORDER OF PRECEDENCE 

44.1 The Articles contained in this Section shall supplement to the Special Conditions of Contract, 
General Conditions of Contract – Works. Where any portion of Special Conditions of Contracts, 
and General Conditions of Contract – Works is repugnant or at variance with any provisions 
of Instructions to Bidders. Instructions to Bidders shall be deemed to over-ride the provision(s) 
of Special Conditions of Contract, and General Conditions of Contract – Works only to the 
extent that such repugnancies of variations in Instructions to Bidders are not possible of being 
reconciled with the provisions of Special Conditions of Contract, General Conditions of 
Contract – Works. 

45.0 UNSOLICITED POST TENDER MODIFICATIONS 

45.1 Bidders are advised to quote as per terms and conditions of the Bidding Document and not to 
stipulate deviations/ exceptions. Once quoted, the bidder shall not make any subsequent price 
changes, whether resulting or arising out of any technical/ commercial clarifications and details 
sought on any deviations, exceptions or stipulations mentioned in the bid unless any 
amendment to Bidding Document is issued by GNGPL / VCS. Similarly, no revision in quoted 
price shall be allowed should the deviations stipulated by him are not accepted by GNGPL and 
are required to be withdrawn by him in favor of stipulation of the Bidding Document. Any 
unsolicited proposed price change is likely to render the bid liable for rejection. 

46.0 VENDOR PERFORMANCE EVALUATION 

46.1 The procedure for evaluation of performance of Supplier containing provisions for putting a 
Bidder / Supplier on suspension and/or holiday list (as the case may be) is enclosed as 
Attachment-VI. The Period of Holiday mentioned in GCC clause no. 34.0 (C) shall be 
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superseded by the period mentioned in attachment-1. 

47.0 INTEGRITY PACT 

47.1 GNGPL as one of its endeavor to maintain and foster most ethical and corruption free business 
environment, have decided to adopt the Integrity Pact, a tool developed by the Transparency 
International, to ensure that all activities and transactions between the Company (GNGPL) and 
its Counterparties (Bidders, Contractors, Vendors, Suppliers, Service Providers/Consultants 
etc.) are handled in a fair and transparent manner, completely free of corruption. 

47.2 Considering the above, the details mentioned in Bid documents are applicable as stated in 
Instruction to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt 
and Fraudulent Practices. 

47.3 The attached copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted 
by the bidder (to be executed by the bidder for all tenders of value Rs. 1 (One) crore and 
above). In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 

48.0 COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY” 

a) The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall 

not pay any bribe/ influence or give undue/ unlawful benefit to anyone to gain undue 

advantage in dealing with GNGPL. 

b) The Counterparty will not engage in collusion of any kind including price fixation etc. 

with other Counter parts. 

c) The counterparty will not pass GNGPL‟s confidential information to any third party 

unless specifically authorized by GNGPL in writing. 

d) The Counterparties shall promote and observe best ethical practices within their 

respective organizations. 

e) The Counterparty shall inform the Independent External Monitor. 

i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal 

gratification/ payment / benefit; 

ii) If it comes to know of any unethical or illegal payment / benefit; 

iii) If it makes any payment to any GNGPL associate. 

f) The Counterparty shall not make any false or misleading allegations against GNGPL or 

its associates. 

49.0 VIOLATIONS & CONSEQUENCES: 

a) If a Counterparty commits a violation of its Commitments and Obligations under the 

Integrity Pact Programme during bidding process, their entire Earnest Money Deposit/ 

Bid Security, would be forfeited and in addition, they may be blacklisted/banned from 

the GNGPL business in future. 

b) In case of violation of the Integrity pact by Counterparty after award of the Contract, 

GNGPL shall be entitled to terminate the Contract. GNGPL would forfeit the security 

deposits, encash the bank guarantee (s) and other payments payable to Counterparty 
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in such cases, 

c) Subject to satisfaction of the Independent External Monitor, GNGPL may ban/ blacklist/ 

put on holiday and exclude the Counterparty from future dealings until GNGPL is 

satisfied that the Counterparty shall not commit any such violation in future. 

d) In addition to above, GNGPL reserves its right to initiate criminal proceedings against 

the violating Counterparty, if the allegations by Counterparty are found frivolous, untrue 

and misleading and may also impose exemplary cost for the same. 

e) The Counterparty will be entitled to claim as determined by the Independent External 

Monitor, if the above (d) is found incorrect. 

50.0 INDEPENDENT EXTRNAL MONITORS (IEMS) 

Not Applicable 

51.0 CORPORATE / NON- CORPORATE ENTITY 

51.1 The bidder shall submit an Undertaking as per Format F-1 declaring their status as Corporate 
/ Non- Corporate Entity. 

52.0 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISE 

52.1 Public Procurement Policy on procurement of goods, works and services from Micro and Small 
Enterprises (MSEs) is applicable only to the extent of exemption to MSEs from payment of 
EMD/Bid Security. 

52.2 In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium Enterprises 
Development Act, 2006, the bidder shall submit the following: 

52.3 Documentary evidence that the bidder is a Micro or Small Enterprises registered with District 
Industries Centers or Khadi and Village Industries National Small Industries Corporation or 
Directorate of Handicrafts and Handloom or any other body specified by Ministry of Micro, 
Small and Medium Enterprises or Udyog Aadhaar Memorandum. 

52.4 If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate documentary 
evidence in this regard. 

52.5 The above documents submitted by the bidder shall be duly certified by the Statutory Auditor 
of the bidder or a Chartered Accountant (not being an employee or a Director or not having 
any interest in the bidder’s company/firm) and notary public with legible stamp. 

Further, such participating MSE bidders are not entitled for purchase preference. 

53.0 REASON FOR REJECTIONS OF BIDS 

53.1 Bidders if so desires, may seek in writing the reasons for rejection of their bid, to which GNGPL 
shall respond quickly. 

54.0 REQUIREMENT OF PAN NO. 

54.1 As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is mandatory 
for procurement of goods / services/works/consultancy services exceeding Rs. 2 Lacs per 
transaction. 

54.2 Accordingly, supplier/ contractor/ service provider/ consultant should mention their PAN no. in 
their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in the notification, 
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in case supplier/ contractor/ service provider/ consultant do not have PAN no., they have to 
submit declaration in Form 60 along with invoice/ bill for each transaction. 

54.3 Payment of supplier/ contractor / service provider/ consultant shall be processed only after 
fulfillment of above requirement. 

GNGPL's PAN no. is AAGCG6904Q 

55.0 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF 
VENDORS / SUPPLIERS/ CONTRACTORS / BIDDERS / CONSULTANTS 
INDULGED IN FRAUDULENT / COERCIVE PRACTICES. 

55.1 Notwithstanding anything contained contrary in GCC and other “CONTRACT DOCUMENTS”, 
in case it is found that the Vendors/ Suppliers / Contractors / Bidders / Consultants indulged in 
fraudulent / coercive practices at the time of bidding, during execution of the contract etc., and 
/ or on other grounds as mentioned in GNGPL‟s “ Procedure for action in case Corrupt / 
Fraudulent / Collusive / Coercive Practices”, the contractor / bidder shall be banned (in terms 
of aforesaid procedure) from the date of issuance of such order by GNGPL to such Vendors/ 
Suppliers / Contractors / Bidders / Consultants. 

55.2 The Vendors/ Suppliers / Contractors / Bidders / Consultants understands and agrees that in 
such cases where Vendors/ Suppliers / Contractors / Bidders / Consultants has been banned 
(in terms of aforesaid procedure) from the date of issuance of such order by GNGPL, such 
decision of GNGPL shall be final and binding on such Vendors/ Suppliers / Contractors / 
Bidders / Consultants and the “Arbitration clause” in the GCC and other” CONTRACT 
DOCUMENTS” shall not be applicable for any consequential issue / dispute arising in the 
matter. 

56.0 CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO 
SCHEDULE CASTES AND WEAKER SECTIONS OF THE SOCIETY 

56.1 While engaging the contractual manpower, Contractors are required to make efforts to provide 
opportunity of employment to the people belonging to Schedule Castes and weaker sections 
of the society also in order to have a fair representation of these sections. 

57.0 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS 

57.1 To promote cashless transactions, the onward payments by Contractors to their employee, 
service providers, sub-contractors and suppliers may be made through Cards and Digital 
means to the extent possible. 

58.0 INAM-PRO FOR PROCURMENT OF CONSTRUCTION MATERIAL LIKE CEMENT 
WITH A VIEW TO REDUCE EXECUTION DELAYS ON ACCOUNT OF SUPPLY 
SHORTAGE 

58.1 INAM-Pro (Platform for infrastructure and materials providers) is a web-based platform for 
infrastructure provides and materials‟ suppliers and was developed by Ministry of Road 
Transport and Highways with a view to reduce project execution delays on account of supply 
shortages and inspire greater confidence in contractors to procure cement to start with directly 
from the manufactures. Presently, numerous cement companies are registered in the portal 
and offering cement for sale on the portal with a commitment period of 3 years. These 
companies have bound themselves by ceiling rates for the entire commitment period, wherein 
they are allowed to reduce or increase their cement rates any number of times within the ceiling 
rates, but are not permitted to exceed the said ceiling rate. 

58.2 Ministry of Road Transport and Highways is expanding the reach of this web-portal by increasing 
both the product width as 
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well as the product depth. They are working on incorporating 60 plus product categories. The 
product range will span from large machineries like Earth Movers and Concrete Mixers, to 
even the smallest items like road studs. Ministry of Road Transport and Highways intend to 
turn it into a portal which services every infrastructure development related need of a modern 
contractor. 

58.3 GNGPL‟s contractors may use this innovative platform, wherever applicable. The usage of 
web- Portal is a completely voluntary exercise. The platform, however, can serve as a 
benchmark for comparison of offered prices and products. 

59.0 SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND 
ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE 
AND ONE PUBLIC ENTERPRISE AND ANOTHER 

59.1 In the event of any dispute or difference relating to the interpretation and application of the 
provisions of the contracts, such dispute or difference shall be referred by either party for 
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by 
the Secretary to the Government of India in-charge of the Department of Public Enterprises. 
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator under this clause. 
The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, 
any party aggrieved by such award may make a further reference for setting aside or revision 
of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice, 
Government of India. Upon such reference the dispute shall be decided by the Law Secretary 
or the Special Secretary / Additional Secretary, when so authorized by the Law Secretary, 
whose decision shall bind the Parties finally and conclusively. The parties to the dispute will 
share equally the cost of arbitration as intimated by the Arbitrator. 

60.0 DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING 
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC) 

60.1 GNGPL shall follow GAIL Gas framed the Conciliation Rules 2013 in conformity with 
supplementary to Part – III of the Indian Arbitration and Conciliation Act 1996 for speedier, cost 
effective and amicable settlement of disputes through conciliation. A copy of the said rules 
made available on GAIL Gas web site www.gailgas.com for reference. Unless otherwise 
specified, the matters where decision of the Engineer-in- Charge is deemed to be final and 
binding as provided in the Agreement and the issues/disputes which cannot be mutually 
resolved within a reasonable time, all disputes shall be settled in accordance with the 
Conciliation Rules 2013. 

60.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the Parties 
arising under/out of/in connection with this contract shall be settled in accordance with the 
aforesaid rules. 

60.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party (ies) in 
writing about such a dispute(s) / difference(s) / issue(s) between / amongst the Parties and 
that such a Party wishes to refer the dispute(s)/difference(s)/issue(s) to Conciliation. Such 
Invitation for Conciliation shall contain sufficient information as to the 
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully informed as to the 
nature of the dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, and 
apparent cause(s) of action. 

60.4 Conciliation proceedings commence when the other Party(ies) accept(s) the invitation to 
conciliate and confirm in writing. If the other Party (ies) reject(s) the invitation, there will be no 
conciliation proceedings. 

60.5 If the Party initiating conciliation does not receive a reply within thirty days from the date on 
which he/she sends the invitation, or within such other period of time as specified in the 

http://www.gailgas.com/
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invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If he/she 
so elects, he/she shall inform the other Party(ies) accordingly. 

60.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such 
dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 1996 and GAIL 
Gas Conciliation Rules, 2013. It would be only after exhausting the option of Conciliation as 
an Alternate Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration. For 
the purpose of this clause, the option of „Conciliation‟ shall be deemed to have been 
exhausted, even in case of rejection of „Conciliation‟ by any of the Parties. 

60.7 The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), Airfare, 
Local Transport, Accommodation, cost towards conference facility etc. shall be borne by the 
Parties equally. 

60.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during the 
pendency of Conciliation proceedings. The Settlement Agreement, as and when 
reached/agreed upon, shall be signed between the Parties and Conciliation proceedings shall 
stand terminated on the date of the Settlement Agreement. 
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SECTION – III 

GENERAL CONDITIONS OF CONTRACT (GCC) 
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DEFINITIONS 

1.0 DEFINITION OF TERMS 

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have 

the meanings hereby assigned to them except where the context otherwise required. 

1.2 The EMPLOYER/COMPANY/GNGPL means GNGPL (Goa Natural Gas Pvt. Ltd), a JV of 

GAIL GAS LIMITED AND BPCL incorporated under the Company’s act 1956 and having its 

office at Plot No. 33, Rajan Villa, journalist colony, Porvorim. Goa-403 521 includes its 

successors and assigns. 

1.3 The "CONTRACTOR" means the person or the persons, firm or Company or corporation 

whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal 

Representatives his successors and permitted assigns. 

1.4 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to 

time by the GNGPL and shall include those who are expressly authorized by him to act for and 

on his behalf for operation of this CONTRACT. 

1.5 The "WORK" shall mean and include all items and things to be supplied/ done and services 

and activities to be performed by the CONTRACTOR in pursuant to and in accordance with 

CONTRACT or part thereof as the case may be and shall include all extra, additional, altered 

or substituted works as required for purpose of the CONTRACT. 

1.6 The "PERMANENT WORK" means and includes works which will be incorporated in and form 

a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion 

of the CONTRACT. 

1.7 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever 

nature for the use in or for the execution, completion, operation, or maintenance of the work 

or temporary works (as hereinafter defined) but does not include materials or other things 

intended to form or to be incorporated into the WORK, or camping facilities. 

1.8 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 

Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations 

if any, and such other documents constituting the tender and acceptance thereof. 

1.9 CONSULTANT: means VCS Quality Services Private Limited (VQSPL) who are the 

consulting engineer to the Employer for this project and having registered office at 505, 5th 

Floor, 360 Degree Business Park, Next to R-Mall, L.B.S. Marg, Mulund West, Mumbai 400080 

1.10 The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, 

with the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, 

successors and permitted assigns of such person, firm or company. 

1.11 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents. 

1.12 The "SPECIFICATION" shall mean all directions the various technical specifications, 
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provisions attached and referred to the Tender Documents which pertain to the method and 

manner of performing the work or works to the quantities and qualities of the work or works 

and the materials to be furnished under the CONTRACT for the work or works, as may be 

amplified or modified by the GNGPL or ENGINEER-IN-CHARGE during the performance of 

CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 

or works. It shall also include the latest edition of relevant Standard Specifications including all 

addenda/corrigenda published before entering into CONTRACT. 

1.13 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with 

any modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing 

as may, from time to time, be furnished or approved in writing by the ENGINEER-IN- CHARGE. 

1.14 The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER. 

1.15 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to 

effect additions to or deletion from and alteration in the works. 

1.16 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER- IN-CHARGE when the works have been completed entirely in accordance with 

CONTRACT DOCUMENT to his satisfaction. 

1.17 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued 

by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over. 

1.18 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date 

of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE during which 

the CONTRACTOR stands responsible for rectifying all defects that may appear in the works 

executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties 

against Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, 

equipment, components, and the like supplied by the CONTRACTOR, works executed against 

workmanship defects. 

1.19 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CEO or any other 

person so designated by the EMPLOYER. 

1.20 "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 

execution, completion or maintenance of works. 

1.21 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in 

order to define broadly the scope and specifications of the work or works, and all reproductions 

thereof. 

1.22 "SITE" shall mean the lands and other places on, under, in or through which the permanent 

works are to be carried out and any other lands or places provided by the EMPLOYER for the 

purpose of the CONTRACT. 

1.23 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been 
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received by the addressee) by registered post to the latest known private or business address 

or registered office of the addressee and shall be deemed to have been received in the 

ordinary course of post it would have been delivered. 

1.24 "APPROVED" shall mean approved in writing including subsequent written confirmation of 

previous verbal approval and "APPROVAL" means approval in writing including as aforesaid. 

1.25 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) 

that the tender has been accepted in accordance with the provisions contained in the letter. 

1.26 "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day. 

1.27 "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER. 

1.28 "WEEK" means a period of any consecutive seven days. 

1.29 "METRIC SYSTEM" - All technical documents regarding the construction of works are given 

in the metric system and all work in the project should be carried out according to the metric 

system. All documents concerning the work shall also be maintained in the metric system. 

1.30 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or 

the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT 

rates as payable to the CONTRACTOR for the entire execution and full completion of the work, 

including change order. 

1.31 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language. 

1.32 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipment’s, aids, tools tackles including 

setting of site offices with facilities such as power, water, communication etc. establishing 

manpower organization comprising of Resident Engineers, Supervising personnel and an 

adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established 

infrastructure shall be in a position to commence execution of work at site(s), in accordance 

with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered 

to have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time 

Schedule, where so warranted in accordance with agreed schedule of work implementation to 

the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER. 

1.33 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 

equipment(s), vessel(s), pipeline, machinery (ies), or any other section or sub-section of 

installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial 

runs of the same. "COMMISSIONING" can be either for a completed system or a part of system 

of a combination of systems or sub-systems and can be performed in any sequence as desired 

by EMPLOYER and in a manner established to be made suited according to availability of pre- 

requisites. Any such readjustments made by EMPLOYER in performance of 

"COMMISSIONING" activity will not be construed to be violating CONTRACT provisions and 

CONTRACTOR shall be deemed to have provided for the same. 
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A. GENERAL INFORMATION 

2.0 GENERAL INFORMATION 

2.1 a) Location of Site: The proposed location of Project site is defined in the Special Conditions 

of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads 

to the actual site of construction for his own work at his own cost. The CONTRACTOR shall 

be required to permit the use of the roads so constructed by him for vehicles of any other 

parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 

construction of the permanent roads should the construction there of start while he is engaged 

on this work. He shall make allowance in his tender for any inconvenience he anticipates on 

such account. Non- availability of access roads, railway siding and railway wagons for the use 

of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be 

the cause for any claim for compensation against the EMPLOYER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. 

The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the 

execution and maintenance of the WORK till completion unless otherwise mentioned in the 

Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to his 

labour camps and for works. All pumping installations, pipe network and distribution system 

will have to be carried out by the Contractor at his own risk and cost. Alternatively the Employer 

at his discretion may endeavour to provide water to the Contractor at the Employer's source 

of supply provided the Contractor makes his own arrangement for the water meter which shall 

be in custody of the Employer and other pipe networks from source of supply and such 

distribution pipe network shall have prior approval of the Engineer-in- Charge so as not to 

interfere with the layout and progress of the other construction works. In such case, the rate 

for water shall be deducted from the running account bills. However, the Employer does not 

guarantee the supply of water and this does not relieve the Contractor of his responsibility in 

making his own arrangement and for the timely completion of the various works as stipulated. 

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for 

temporary distribution. The point of supply will not be more than 500 m away from the 

CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 

passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after 

the completion of work or if there is any hindrance caused to the other works due to the 

alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at 

his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 

switches, etc. for purposes of payment to the EMPLOYER which should be in the custody 

and control of the EMPLOYER. The cost of power supply shall be payable to the 
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EMPLOYER every month for Construction Works power which would be deducted from the 

running account bills. The EMPLOYER shall not, however, guarantee the supply of electricity 

nor have any liability in respect thereof. No claim for compensation for any failure or short 

supply of electricity will be admissible. 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 

installation installations etc. shall comply in all respects with the latest statutory requirements 

and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc. The 

CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, 

modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced 

to the ENGINEER-IN-CHARGE for his approval, before power is made available. 

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 

disconnect the power supply without any reference to the CONTRACTOR. No claim shall be 

entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 

reconnected only after production of fresh certificate from authorized electrical supervisors. 

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as 

a result of variation in voltage or frequency or interruption in power supply or other loss to the 

CONTRACTOR arising therefrom. 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that 

average power factors does not fall below 0.90 at his premises. In case power factor falls 

below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined 

by the EMPLOYER for all units consumed during the month. 

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined 

by the EMPLOYER and shall be as per State Electricity Board's Rules and other statutory 

provisions applicable for such installations from time to time. In case of power supply to 

CONTRACTOR's colony, the power will be made available at a single point and the 

CONTRACTOR shall make his own arrangement at his own cost for distribution to the 

occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents. 

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which 

will be governed as per Central/State Government Electricity Rules. The meters shall be 

sealed by the EMPLOYER. 

2.4.8 In case of damage of any of the EMPLOYER‟s equipment on account of fault, intentional or 

unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover 

the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the 

EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to 

CONTRACTOR's account at the rates decided by the ENGINEER- IN-CHARGE. 

2.4.9 Only motors up to 3 HP will be allowed to be started direct on line. For motors above 3 HP 

and up to 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall 

be provided by the CONTRACTOR. For motors above 100 HP slip-ring induction motors with 

suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be 
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provided by the CONTRACTOR. 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 

installations are approved by the State Electricity Inspector before power can be supplied to 

the EMPLOYER. 

2.4.11 The total requirement of power shall be indicated by the tenderer along with his tender. 

2.5 Land for Contractor’s Field Office, Go-down and Workshop: The EMPLOYER will, at his own 

discretion and convenience and for the duration of the execution of the work make available 

near the site, land for construction of CONTRACTOR's Temporary Field Office, go-downs 

workshops and assembly yard required for the execution of the CONTRACT. The 

CONTRACTOR shall at his own cost construct all these temporary buildings and provide 

suitable water supply and sanitary arrangement and get the same approved by the 

ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, he 

shall remove all temporary works erected by him and have the SITE cleaned as directed by 

ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, 

the ENGINEER-IN-CHARGE may at the expenses of the CONTRACTOR remove such 

surplus, and rubbish materials and dispose off the same as he deems fit and get the site 

cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so 

incurred and shall have no claim in respect of any such surplus materials disposed off as 

aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time during 

the pendency of the CONTRACT to vacate the land by giving 7 days‟ notice on security 

reasons or on national interest or otherwise. Rent may be charged for the land so occupied 

from contractor by the Employer. The CONTRACTOR shall put up temporary structures as 

required by them for their office, fabrication shop and construction stores only in the area 

allocated to them on the project site by the EMPLOYER or his authorized representative. No 

tea stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the 

allotted land or complex area without written permission of the EMPLOYER. No unauthorized 

buildings, constructions or structures should be put up by the CONTRACTOR anywhere on 

the project site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 

covered structures at his cost within Area in the location allocated to them in the project site 

by the EMPLOYER or his authorized representative. No person except for authorized 

watchman shall be allowed to stay in the plant area/CONTRACTOR's area after completion of 

the day's job without prior written permission from ENGINEER-IN-CHARGE. 

2.6 Land for Residential Accommodation: - No Land shall be made available for residential 

accommodation for staff and labour of CONTRACTOR 

B. GENERAL INSTRUCTIONS TO TENDERERS 

3.0 SUBMISSION OF TENDER 

3.1 TENDER must be submitted without making any additions, alterations, and as per details given 

in other clauses hereunder. The requisite details shall be filled in by the TENDERER at space 

provided under “Submission of Tender at the beginning of GCC of Tender Document. The rate 

shall be filled only in the schedule given in this Tender Document. 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with 

the Tender Document. the tenderer should write clearly the revised quantities in 



Page 42 of 174                                                                       Tender No. GNGPL/C&P/T-14B 

                                                                                                              
 

 

Schedule of Rates of Tender Document and should price the WORK based on revised 

quantities when amendments of quantities are issued in addenda. 

3.3 Covering letter along with its enclosures accompanying the Tender Document and all further 
correspondence shall be submitted in duplicate. 

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and 
specifications contained in the Tender Documents and not to stipulate any deviations. 

3.5 Tenders should always be placed in double sealed covers, superscripting ["QUOTATION DO 
NOT OPEN” Tender for ………………Project of GNGPL due for opening on ........................ ]. 
The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written 
on the bottom left-hand corner of the sealed cover. 

4.0 DOCUMENTS 

4.1 General: 

The tenders as submitted, will consist of the following: 

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the 
tenderer as prescribed in different clauses of the Tender Documents. 

ii) Earnest money in the manner specified in Clause 6 hereof. 

iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case 
an authorized representative has signed the tender, as required by Clause 14 hereof. 

iv) Information regarding tenderers in the proforma enclosed. 

v) Details of work of similar type and magnitude carried out by the Tenderer in the 
proforma provided in the tender document. 

vi) Organization chart giving details of field management at site, the tenderer proposes 
to have for this job. 

vii) Details of construction plant and equipment’s available with the tenderer for using in 
this work. 

viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out 
the work tendered for. 

ix) Latest Balance Sheet and Profit & Loss Account duly audited. 

x) Details of present commitment as per proforma enclosed to tender. 

xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other 
technical information the tenderer wish to furnish. 

xii) Provident fund registration certificate 

xiii) List showing all enclosures to tender. 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all 
the pages of all sections of Tender Documents shall be initialed at the lower right hand corner 
and signed wherever required in the tender papers by the TENDERER or by a person holding 
power of attorney authorizing him to sign on behalf of the tenderer before submission of tender. 
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4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as well 
as in words the rates and amounts tendered by him in the Schedule of Rates of Tender 
submitted by the CONTRACTOR for each item and in such a way that interpolation is not 
possible. The amount for each item should be worked out and entered and requisite total given 
of all items, both in figures and in words. The tendered amount for the work shall be entered 
in the tender and duly signed by the Tenderer. If some discrepancies are found between the 
RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the following 
procedure shall be followed: 

a. When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

b. When the rate quoted by the tenderer in figures and words tally but the amount is 
incorrect the rate quoted by the tenderer shall be taken as correct. 

c. When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall 
be signed in full by the TENDERER with date. No erasure or over writing is permissible. 

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or 
persons making the tender and shall be signed by the TENDERER with his usual signature. 
Partnership firms shall furnish the full names of all partners in the tender. It should be signed 
in the partnership's name by all the partners or by duly authorized representatives followed 
by the name and designation of the person signing. Tender by a corporation shall be signed 
by an authorized representative, and a Power of Attorney in that behalf shall accompany the 
tender. A copy of the constitution of the firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered 
should, in addition, be written in the same language. The signature should be attested by at 
least one witness. 

4.6 Witness: Witness and sureties shall be persons of status and property and their names, 
occupation and address shall be stated below their signature. 

4.7 Details of Experience: The tenderer should furnish, along with his tender, details of previous 
experience in having successfully completed in the recent past works of this nature, together 
with the names of Employers, location of sites and value of contract, date of commencement 
and completion of work, delays if any, reasons of delay and other details along with 
documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and between Bidder 
or/Contractor and M/s GNGPL, and that M/s GNGPL, is entering into this agreement solely on 
its own behalf and not on behalf of any other person or entity. In particular, it is expressly 
understood and agreed that the Government of India is not a party to this agreement and has 
no liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s 
GNGPL is an independent legal entity with power and authority to enter into contracts solely 
on its own behalf under the applicable Laws of India and general principles of Contract Law. 
The Bidder/Contractor expressly agrees, acknowledges and understands that M/s GNGPL is 
not an agent, representative or delegate of the Government of India. It is further understood 
and agreed that the Government of India is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes 
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any and all actions or claims, including cross claims, impleader claims or counter claims 
against the Government of India arising out of this contract and covenants not to sue to 
Government of India as to any manner, claim, cause of action or thing whatsoever arising of 
or under this agreement. 

5.0 TRANSFER OF TENDER 

5.1 Document Transfer of Tender Documents purchased by one intending tenderer to another is 
not permissible. 

6.0 EARNEST MONEY 

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach 
the official receipt with the tender failing which the tender is liable to be rejected and 
representatives of such tenderers will not be allowed to attend the tender opening. Earnest 
Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or Letter of 
Credit from any Indian scheduled bank or a branch of an International bank situated in India 
and registered with Reserve Bank of India as scheduled foreign bank. However, other than the 
Nationalized Indian Banks, the banks whose BGs are furnished, must be commercial banks 
having net worth in excess of Rs. 100 crores and a declaration to this effect should be made 
by such commercial bank either in the bank guarantee itself or separately on a letter head. 
The bid guarantee shall be submitted in the prescribed format. Note: The Bank Guarantee so 
furnished by the tenderer shall be in the proforma prescribed by the EMPLOYER. No interest 
shall be paid by the EMPLOYER on the Earnest Money deposited by the tenderer. The Bank 
Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" 
from the date of opening of tender. (TWO MONTHS beyond the bid validity). The Earnest 
Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish the 
requisite Contract Performance Security as per clause 24 hereof and /or fails to start work 
within a period of 15 days or fails to execute the AGREEMENT within 15 days of the receipt 
by him of the Notification of Acceptance of Tender. 

Note: The Earnest Money of the unsuccessful bidder will be returned by 
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time but 
not later than 30 days after the expiration of the period of bid validity prescribed by 
EMPLOYER. 

7.0 VALIDITY 

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "3 months" 
from the date of opening of the tender. The tenderers shall not be entitled during the said 
period of 3 months, without the consent in writing of the EMPLOYER, to revoke or cancel his 
tender or to vary the tender given or any term thereof. In case of tender revoking or cancelling 
his tender or varying any term in regard thereof without the consent of EMPLOYER in writing, 
the EMPLOYER shall forfeit Earnest Money paid by him along with tender. 

8.0 ADDENDA/CORRIGENDA 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of 
opening of the tenders to clarify documents or to reflect modification in design or CONTRACT 
terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organization 
to whom set of Tender Documents has been issued. Recipient will retain tenderer's copy of 
each Addendum/Corrigendum and attach original copy duly signed along with his offer. All 
Addenda/Corrigenda issued shall become part of Tender Documents. 
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9.0 RIGHT OF EMPLOYER TO ACCEPT OR REJECT TENDER 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does 
not bind himself to accept the lowest tender, and reserves to itself the authority to reject any 
or all the tenders received without assigning any reason whatsoever. At the option of the 
Employer, the work for which the tender had been invited, may be awarded to one Contractor 
or split between more than one bidders, in which case the award will be made for only that 
part of the work, in respect of which the bid has been accepted. The quoted rates should hold 
good for such eventualities. Tenders in which any of the particulars and prescribed 
information are missing or are incomplete in any respect and/or the prescribed conditions are 
not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any 
additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly 
prohibited and tenders submitted by the Tenderers who resort to canvassing will be liable to 
rejection. 

10.0 TIME SCHEDULE 

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 
TENDER/CONTRACT Document. The period of construction given in Time Schedule 
includes the time required for mobilization as well as testing, rectifications if any, retesting 
and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2 A joint programs of execution of the WORK will be prepared by the ENGINEER-IN- CHARGE 
and CONTRACTOR based on priority requirement of this project. This programs will take into 
account the time of completion mentioned in 10.1 above and the time allowed for the priority 
works by the ENGINEER-IN-CHARGE. 

10.3 Monthly/Weekly construction programs will; be drawn up by the ENGINEER-IN-CHARGE 
jointly with the CONTRACTOR, based on availability of work fronts and the joint construction 
programs as per 10.2 above. The CONTRACTOR shall scrupulously adhere to these 
targets/programs by deploying adequate personnel, construction tools and tackles and he 
shall also supply himself all materials of his scope of supply in good time to achieve the 
targets/programs. In all matters concerning the extent of targets set out in the weekly and 
monthly programs and the degree of achievements the decision of the ENGINEER-IN-
CHARGE will be final and binding on the CONTRACTOR. 

11.0 RIGHT OF EMPLOYER TO ACCEPT OR REJECT TENDER 

11.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does 
not bind himself to accept the lowest tender, and reserves to itself the authority to reject any 
or all the tenders received without assigning any reason whatsoever. At the option of the 
Employer, the work for which the tender had been invited, may be awarded to one Contractor 
or split between more than one bidder, in which case the award will be made for only that part 
of the work, in respect of which the bid has been accepted. The quoted rates should hold good 
for such eventualities. Tenders in which any of the particulars and prescribed information are 
missing or are incomplete in any respect and/or the prescribed conditions are not fulfilled are 
liable to be rejected. The Tender containing uncalled for remarks or any additional conditions 
are liable to be rejected. Canvassing in connection with tenders is strictly prohibited and 
tenders submitted by the Tenderers who resort to canvassing will be liable to rejection. 

12.0 TIME SCHEDULE 

12.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 
TENDER/CONTRACT Document. The period of construction given in Time Schedule 
includes the time required for mobilization as well as testing, rectifications if any, retesting 
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and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

12.2 A joint programs of execution of the WORK will be prepared by the ENGINEER-IN- CHARGE 
and CONTRACTOR based on priority requirement of this project. This programs will take into 
account the time of completion mentioned in 10.1 above and the time allowed for the priority 
works by the ENGINEER-IN-CHARGE. 

12.3 Monthly/Weekly construction programs will; be drawn up by the ENGINEER-IN-CHARGE 
jointly with the CONTRACTOR, based on availability of work fronts and the joint construction 
programs as per 10.2 above. The CONTRACTOR shall scrupulously adhere to these targets 
/programs by deploying adequate personnel, construction tools and tackles and he shall also 
supply himself all materials of his scope of supply in good time to achieve the targets/programs. 
In all matters concerning the extent of targets set out in the weekly and monthly programs and 
the degree of achievements the decision of the ENGINEER-IN- CHARGE will be final and 
binding on the CONTRACTOR. 

13.0 TENDERER’S RESPONSIBILITY 

13.1 The intending tenderers shall be deemed to have visited the SITE and familiarized submitting 
the tender. Non-familiarity with the site conditions will not be considered a reason either for 
extra claims or for not carrying out the works in strict conformity with the DRAWINGS and 
SPECIFICATIONS or for any delay in performance. 

14.0 RETIRED GOVERNMENT OR COMPANY OFFICERS 

14.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the States/ Central Government or of 
the EMPLOYER is allowed to work as a CONTRACTOR for a period of two years after his 
retirement from Government Service, or from the employment of the EMPLOYER without the 
previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled 
if either the CONTRACTOR or any of his employees is found at any time to be such a person, 
who has not obtained the permission of the State/Central Government or of the EMPLOYER 
as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as 
the case may be. 

15.0 SIGNING OF THE CONTRACT 

15.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma 
attached with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of 
Acceptance of Tender. In the event of failure on the part of the successful tenderer to sign the 
AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit will 
be forfeited and the acceptance of the tender shall be considered as cancelled. 

16.0 FIELD MANAGEMENT & CONTROLLING/COORDINATING AUTHORITY 

16.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be 
nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his 
representatives to assist in performing his duties and functions. 

16.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site 
to ensure minimum disruption of work carried out by different agencies. It shall be the 
responsibility of the CONTRACTOR to plan and execute the work strictly in accordance with 
site instructions to avoid hindrance to the work being executed by other agencies. 

17.0 NOTE TO SCHEDULE OF RATES 

17.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender. 
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17.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details 
of work to be done within TIME SCHEDULE and to have acquainted himself of the condition 
prevailing at site. 

17.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in 
separate typed sheets no variation in item description or specification shall be accepted. Any 
exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the terms 
and conditions of the offer. 

17.4 The quantities shown against the various items are only approximate. Any increase or 
decrease in the quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

17.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling 
between similar items of lower and higher magnitude. 

18.0 POLICY FOR TENDERS UNDER CONSIDERATION 

18.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the 
Terms and Conditions and Technical Specifications of Tender Document, shall be considered 
for evaluation. Such Tenders shall be deemed to be under consideration immediately after 
opening of Tender and until such time an official intimation of acceptance 
/rejection of Tender is made by GNGPL to the Bidder. 

18.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GNGPL will 
appreciate submission of offer based on the terms and conditions in the enclosed General 
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders 
(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in 
seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no 
technical and commercial clarifications will be sought for after the receipt of the bids. In case 
of any deviation/nonconformity observed in the bid, it will be liable for rejection. 

19.0 AWARD OF CONTRACT 

19.1 The Acceptance of Tender will be intimated to the successful Tenderer by GNGPL either by 
Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF 
TENDER. 

19.2 GNGPL will be the sole judge in the matter of award of CONTRACT and the decision of 
GNGPL shall be final and binding. 

20.0 CLARIFICATION OF TENDER DOCUMENT 

20.1 The Tender is required to carefully examine the Technical Specifications, Conditions of 
Contract, Drawings and other details relating to WORK and given in Tender Document and 
fully inform himself as to all conditions and matters which may in any way affect the WORK or 
the cost thereof. In case the Tenderer is in doubt about the completeness or correctness of 
any of the contents of the Tender Documents he should request in writing for an 
interpretation/clarification to GNGPL in triplicate. GNGPL will then issue 
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations shall 
form part of the Specifications and Documents and shall accompany the tender which shall be 
submitted by tenderer within time and date as specified in invitations to tender. 

20.2 Verbal clarification and information given by GNGPL or its employee(s) or its representatives 
shall not in any way be binding on GNGPL. 

21.0 LOCAL CONDITIONS 
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21.1 It will be imperative on each tenderer to inform himself of all local conditions and factors which 
may have any effect on the execution of WORK covered under the Tender Document. In their 
own interest, the tenderer is requested to familiarize themselves with the Indian Income Tax 
Act 1961, Indian Companies Act 1956, and Indian Customs Act 1962 and other related Acts 
and Laws and Regulations of India with their latest amendments, as applicable GNGPL shall 
not entertain any requests for clarifications from the tenderer regarding such local conditions. 

21.2 It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the tender. No claim for financial or any other adjustments to 
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

22.0 ABNORMAL RATES 

22.1 The tenderer is expected to quote rate for each item after careful analysis of cost involved for 
the performance of the completed item considering all specifications and Conditions of 
Contract. This will avoid loss of profit or gain in case of curtailment or change of specification 
for any item. In case it is noticed that the rates quoted by the tenderer for any item are unusually 
high or unusually low, it will be sufficient cause for the rejection of the tender unless the 
EMPLOYER is convinced about the reasonableness after scrutiny of the analysis for such 
rate(s) to be furnished by the tenderer (on demand). 

C. GENERAL OBLIGATIONS 

23.0 PRIORITY OF CONTRACT DOCUMENTS 

23.1 Except if and the extent otherwise provided by the Contract, the provisions of the General 
Conditions of Contract and Special Conditions shall prevail over those of any other documents 
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken 
as mutually explanatory of one another, but in case of ambiguities or discrepancies the same 
shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to 
the Contractor instructions thereon and in such event, unless otherwise provided in the 
Contract, the priority of the documents forming the Contract shall be as follows: 

1. The Contract Agreement; 

2. The Letter of Acceptance; 

3. The (Instructions to Bidders) ITB; 

4. Special Conditions of Contract (SCC); 

5. General Conditions of Contract (GCC) 

6. Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in 
the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed 
to be included in the same manner as if they had been specifically shown upon the 
DRAWINGS and described in the SPECIFICATIONS. 

23.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these General 
Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are solely 
for the purpose of giving a concise indication and not a summary of the contents thereof, and 
they shall never be deemed to be part thereof or be used in the interpretation or construction 
thereof the CONTRACT. 

23.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the 
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singular shall include the plural and vice versa wherever the context so requires. 

23.4 Interpretation: Words implying `Persons' shall include relevant Corporate Companies / 
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 

24.0 SPECIAL CONDITIONS OF CONTRACT 

24.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 
Contract, specification of Work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. 

24.2 Notwithstanding the sub-division of the documents into these separate sections and volumes 
every part of each shall be deemed to be supplementary to and complementary of every other 
part and shall be read with and into the CONTRACT so far as it may be practicable to do so. 

24.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of 
the General Conditions of Contract and shall to the extent of such repugnancy, or variations, 
prevail. 

24.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain 
WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at his 
cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 
performance and provisions, so mentioned. 

24.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the 
JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification 
stipulate requirements in addition to those contained in the standard codes and specifications, 
these additional requirements shall also be satisfied. 

25.0 CONTRACTOR TO OBTAIN HIS OWN INFORMATION 

25.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed 
to have himself independently obtained all necessary information for the purpose of preparing 
his tender and his tender as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of same. The correctness of the 
details, given in the Tender Document to help the CONTRACTOR to make up the tender is 
not guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters whatsoever that 
might affect the carrying out of the works at the schedules rates and to have satisfied himself 
to the sufficiency of his tender. Any error in description of quantity or omission therefrom shall 
not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised 
in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. 
He is deemed to have known the scope, nature and magnitude of the WORKS and the 
requirements of materials and labour involved etc., and as to what all works he has to complete 
in accordance with the CONTRACT documents whatever be the defects, omissions or errors 
that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited 
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also 
as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as to possible interruptions 
thereto and the access and egress from the site, to have made enquiries, examined and 
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites 
for disposal of surplus materials, the available accommodation as to whatever required, depots 
and such other buildings as may be 
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necessary for executing and completing the works, to have made local independent enquiries 
as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic 
conditions and all other similar matters effecting these works. He is deemed to have 
acquainted himself as to his liability of payment of Government Taxes, Customs duty and other 
charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR in 
obtaining necessary and reliable information upon the foregoing or any other matters affecting 
the CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility 
from completion of the works at the scheduled rates and times in strict accordance with the 
CONTRACT. It is, therefore, expected that should the CONTRACTOR have any doubt as to 
the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 
thereof in writing to EMPLOYER in duplicate, before submission of tender. The EMPLOYER 
may provide such clarification as may be necessary in writing to CONTRACT, such 
clarifications as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No 
verbal agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement shall in 
any way affect or modify and of the terms or obligations herein contained. Any change in layout 
due to site conditions or technological requirement shall be binding on the CONTRACTOR and 
no extra claim on this account shall be entertained. 

26.0 CONTRACT PERFORMANCE SECURITY 

26.1 The CONTRACTOR shall furnish to the EMPLOYER, within 30 days from the date of 
notification of award, a security in the sum of 3% of the awarded value of contract. 

26.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft 
or through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian 
scheduled bank or a branch of an International bank situated in India and registered with 
Reserve Bank of India as scheduled foreign bank. However, other than the Nationalized Indian 
Banks, the banks whose BGs are furnished, must be commercial banks having net worth in 
excess of Rs. 100 crores and a declaration to this effect should be made by such commercial 
bank either in the bank guarantee itself or separately on a letter head. The bank guarantee or 
the Letter of Credit shall be submitted in the prescribed format. 

26.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR‟s 
agents and representatives shall damage, break, deface or destroy any property belonging to 
the EMPLOYER or others during the execution of the CONTRACT, the same shall be made 
good by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-
CHARGE may cause the same to be made good by other agencies and recover expenses 
from the CONTRACTOR (for which the certificate of the ENGINEER- IN- CHARGE shall be 
final). 

26.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER 
under terms of this CONTRACT may be deducted from or paid by the encashment or sale of 
a sufficient part of his Contract Performance Security or from any sums which may be due or 
may become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and 
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in the event of his Contract Performance Security being reduced by reasons of any such 
deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good 
in cash, bank drafts as aforesaid any sum or sums which may have been deducted from or 
realized by sale of his Contract Performance Security, or any part thereof. No interest shall be 
payable by the EMPLOYER for sum deposited as Contract Performance Security. 

26.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute 
sufficient grounds for the annulment of the award and the forfeiture of bid security 

27.0 TIME OF PERFORMANCE 

27.1 Time for Mobilization: The work covered by this CONTRACT shall be commenced 
within fifteen (15) days, the date of letter/Fax of Intent and be completed in stages on 
or before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF 
WORK. The CONTRACTOR should bear in mind that time is the essence of this 
agreement. Request for revision of construction time after tenders are opened will not 
receive consideration. The above period of fifteen (15) days is included within the 
overall COMPLETION SCHEDULE, not over and above the completion time to any 
additional work or any other reasons. 

27.2 Time Schedule of Construction 

27.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 
CONTRACTOR should prepare a detailed monthly or weekly construction program jointly 
with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or 
ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule 
given in the CONTRACT DOCUMENT. The period of construction given includes the time 
required for mobilization testing, rectifications, if any, retesting and completion in all respects 
in accordance with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN- 
CHARGE. 

27.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed 
above consisting of adequate number of activities covering various key phases of the WORK 
such as design, procurement, manufacturing, shipment and field erection activities within 
fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also indicate 
the interface facilities to be provided by the EMPLOYER and the dates by which such facilities 
are needed. 

27.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed 
network which may be in the form as submitted with the EMPLOYER or in revised form in 
line with the outcome of discussions shall form part of the CONTRACT, to be signed within 
fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the 
performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not 
maintained suitable changes shall be made in the CONTRACTOR's operation to ensure 
proper progress. The above PERT network shall be reviewed periodically and reports shall 
be submitted by the CONTRACTOR as directed by EMPLOYER. 

28.0 FORCE MAJEURE 

28.1 CONDITIONS FOR FORCE MAJEURE In the event of either party being rendered unable by 
Force Majeure to perform any obligations required to be performed by them under the 
CONTRACT the relative obligation of the party affected by such Force Majeure shall upon 
notification to the other party be suspended for the period during which Force Majeure event 
lasts. The cost and loss sustained by the either party shall be borne by the respective parties. 
The term "Force Majeure" as employed herein shall mean acts of God, earthquake, war 
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 
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sabotage, civil commotions and acts and regulations of respective Government of the two 
parties, namely the EMPLOYER and the CONTRACTOR. Upon the occurrence of such 
cause(s) and upon its termination, the party alleging that it has been rendered unable as 
aforesaid thereby, shall notify the other party in writing immediately but not later than 72 
(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and 
satisfactory evidence in support of its claim. Time for performance of the relative obligation 
suspended by the Force majeure shall then stand extended by the period for which such cause 
lasts. If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER 
shall have the option to terminate the CONTRACT or re-negotiate the contract provisions. 

28.2 Outbreak of War 

28.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared 
or not, in that part of the World which whether financially or otherwise materially affect the 
execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is 
terminated under the provisions in this clause continue to use his best endeavor to complete 
the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any 
time after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice 
in writing to the CONTRACTOR and upon such notice being given the CONTRACT shall, 
save as to the rights of the parties under this clause and to the operation of the clauses 
entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice to 
the right of either party in respect of any antecedent breach thereof. 

28.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 
CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS to 
do so. 

29.0 PRICE REDUCTION SCHEDULE 

29.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 
WORK within the stipulated period, then, unless such failure is due to Force Majeure as 
defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price 
shall be reduced by ½ % of the total Contract Price per complete week of delay or part 
thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in price 
for delay and not as penalty. The said amount will be recovered from amount due to the 
Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of 
the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be 
final and binding on the CONTRACTOR. 

29.2 All sums payable under this clause is the reduction in price due to delay in completion period 
at the above agreed rate. 

29.3 BONUS FOR EARLY COMPLETION (*) 

If the Contractor achieves completion of Works in all respect prior to the time schedule 
stipulated in the SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned 
specifically in SCC, as bonus for early completion. The bonus for early completion, if provided 
specifically in SCC, shall be payable to the maximum ceiling of 2 ½ 
% of the total contract price. 

(*) Partial earlier completion may not always produce net benefits to the Employer, for 
example where utilization of the completed Works requires (a) the fulfilment of all parts of 
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the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in 
pipeline laying, where early completion of the laying of pipeline would not be useful if the 
compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset 
of the rainy season, for impounding a reservoir); or (d) other circumstances. Also, a more 
rapid drawdown of budgeted funds may be required. All such factors should be considered 
prior to the inclusion of a bonus clause in the Contract. 

30.0 RIGHTS OF THE EMPLOYER TO FORFEIT CONTRACT PERFORMANCE 
SECURITY 

30.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money arises 
out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by 
appropriating in part or whole the Contract taken from the CONTRACTOR, then the balance 
or the total sum recoverable, as the case may be shall be deducted from any sum then due or 
which at any time thereafter may become due to the CONTRACTOR. The CONTRACTOR 
shall pay to the EMPLOYER on demand any balance remaining due. 

31.0 FAILURE BY THE CONTRACTOR TO COMPLY WITH THE PROVISIONS OF THE 
CONTRACT 

31.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with 
such diligence as will ensure its completion within the time specified in the CONTRACT or 
extension thereof or fails to perform any of his obligation under the CONTRACT or in any 
manner commits a breach of any of the provisions of the CONTRACT it shall be open to the 
EMPLOYER at its option by written notice to the CONTRACTOR: 

a. TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 
terminated and shall cease to be in force and effect on and from the date appointed by 
the EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any 
of the CONTRACTOR's work then in progress, except such WORK as the EMPLOYER 
may, in writing, require to be done to safeguard any property or WORK, or installations 
from damage, and the EMPLOYER, for its part, may take over the work remaining 
unfinished by the CONTRACTOR and complete the same through a fresh contractor or 
by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if 
any, shall be liable to the EMPLOYER for any excess cost occasioned by such work 
having to be so taken over and completed by the EMPLOYER over and above the cost 
at the rates specified in the schedule of quantities and rate/prices. 

b. WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh contractor 
or by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR and 
any of his sureties are liable to the EMPLOYER for any excess cost over and above the 
cost at the rates specified in the Schedule of Quantities/ rates, occasioned by such works 
having been taken over and completed by the EMPLOYER. 

31.2 In such events of Clause 31.1(a) or (b) above. 

a. The whole or part of the Contract Performance Security furnished by the CONTRACTOR 
is liable to be forfeited without prejudice to the right of the EMPLOYER to recover from 
the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the 
EMPLOYER shall also have the right of taking possession and utilizing in completing the 
works or any part thereof, such as materials equipment and plants available at work site 
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not 
be entitled for any compensation for use or damage to such materials, equipment and 
plant. 
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b. The amount that may have become due to the CONTRACTOR on account of work 
already executed by him shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of CONTRACT or from the taking 
over of the WORK or part thereof by the EMPLOYER as the case may be, during which 
period the responsibility for faulty materials or workmanship in respect of such work shall, 
under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be 
subject to deduction of any amounts due from the CONTRACT to the EMPLOYER under 
the terms of the CONTRACT authorized or required to be reserved or retained by the 
EMPLOYER. 

31.3 Before determining the CONTRACT as per Clause 31.1(a) or (b) provided in the judgement of 
the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and 
can be cured by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may 
issue Notice in writing calling the CONTRACTOR to cure the default within such time specified 
in the Notice. 

31.4 The EMPLOYER shall also have the right to proceed or take action as per 31.1(a) or (b) above, 
in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his 
creditors, assigns the CONTRACT in favour of his creditors or any other person or persons, or 
being a company or a corporation goes into voluntary liquidation, provided that in the said 
events it shall not be necessary for the EMPLOYER to give any prior notice to the 
CONTRACTOR. 

31.5 Termination of the CONTRACT as provided for in sub- clause 31.1 (a) above shall not 
prejudice or affect their rights of the EMPLOYER which may have accrued up to the date of 
such termination. 

32.0 CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF 

32.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 31.0 
thereof shall have become action not taken under clause 31: exercisable and the same 
had not been exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in .the event of any 
further case of default by the CONTRACTOR for which by any clause or clauses hereof he is 
declared liable to pay compensation amounting to the whole of his Contract Performance 
Security, and the liability of the CONTRACTOR for past and future compensation shall remain 
unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause 
(a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take 
possession of all or any tools, and plants, materials and stores in or upon the works or the 
site thereof belonging to the CONTRACTOR or procured by him and intended to be used for 
the execution of the WORK or any part thereof paying or allowing for the same in account at 
the CONTRACT rates or in case of these not being applicable at current market rates to be 
certified by the ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise 
the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his clerk of 
the works, foreman or other authorized agent, requiring him to remove such tools, plant, 
materials or stores from the premises (within a time to be specified in such notice), and in the 
event of the CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-
CHARGE may remove them at the CONTRACTOR's expense or sell them by auction or 
private sale on account of the CONTRACTOR and at his risk in all respects without any further 
notice as to the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE 
as to the expenses of any such removal and the amount of the proceeds and expenses of 
any such sale shall be final and conclusive against the CONTRACTOR. 

33.0 CHANGE IN CONSTITUTION 
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33.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be 
obtained in writing, before any change is made in the constitution of the firm. Where the 
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement 
with other parties, where under, the reconstituted firm would have the right to carry out the work 
hereby undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not 
obtained, the CONTRACT shall be deemed to have been allotted in contravention of clause 37 
hereof  and the same  action may be taken and the same consequence shall ensure as provided 
in the said clause. 

34.0 TERMINATION OF CONTRACT 

34.1 TERMINATION OF CONTRACT FOR DEATH: 

If the CONTRACTOR is an individual or a proprietary concern and the individual or the 
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner dies 
then unless, the EMPLOYER is satisfied that the legal representative of the individual or the 
proprietary concern or the surviving partners are capable of carrying out and completing 
CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted 
part without being in any way liable for any compensation payment to the estate of the 
diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on 
account of the cancellation of CONTRACT. The decision of the EMPLOYER in such 
assessment shall be final and binding on the parties. In the event of such cancellation, the 
EMPLOYER shall not hold the estate of the diseased CONTRACTOR and/or the surviving 
partners of the CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT. 

34.2 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any 
receiver to be appointed of his business of any assets thereof compound with his Creditors, 
or being a corporation commence to be wound up, not being a member’s voluntary winding 
up for the purpose of amalgamation or reconstruction, or carry on its business under a 
Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To 
terminate the contract forthwith upon coming to know of the happening of any such event  as 
aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other 
person, the option of carrying out the contract subject to his providing a guarantee up to an 
amount to be agreed upon by EMPLOYER for due and faithful performance of the contract. 

34.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY 

PUTTING THE CONTRACTOR ON HOLIDAY: In case of termination of CONTRACT herein 
set forth (under clause 31.0) except under conditions of Force Majeure and termination  after 
expiry of contract, the CONTRACTOR shall be put under holiday [i.e. neither any enquiry will 
be issued to the party by GNGPL against any type of tender nor their offer will be considered 
by GNGPL against any ongoing tender (s) where contract between GNGPL and that 
particular CONTRACTOR (as a bidder) has not been finalized] for three years from the date 
of termination by GNGPL to such CONTRACTOR. 

35.0 MEMBERS OF THE EMPLOYER NOT INDIVIDUALLY LIABLE 

35.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be 
personally bound or liable for the acts or obligations of the EMPLOYER under the 
CONTRACT or answerable for any default or omission in the observance or performance of 
any of the acts, matters or things which are herein contained. 



Page 56 of 174                                                                       Tender No. GNGPL/C&P/T-14B 

                                                                                                              
 

 

36.0 EMPLOYER NOT BOUND BY PERSONAL REPRESENTATIONS 

36.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other 
right or claim whatsoever by reason of any representation, explanation statement or alleged 
representation, promise or guarantees given or alleged to have been given to him by any 
person. 

37.0 CONTRACTOR'S OFFICE AT SITE 

37.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation 
of his agent and staff and such office shall be open at all reasonable hours to receive 
instructions, notice or other communications. The CONTRACTOR at all time shall maintain a 
site instruction book and compliance of these shall be communicated to the ENGINEER- IN 
CHARGE from time to time and the whole document to be preserved and handed over after 
completion of works. 

38.0 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT 

38.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified 
engineer having sufficient experience in carrying out work of similar nature, to whom the 
equipment’s, materials, if any, shall be issued and instructions for works given. The 
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 
sufficient and qualified staff to superintend the execution of the WORK, competent sub- 
agents, foremen and leading hands including those specially qualified by previous experience 
to supervise the types of works comprised in the CONTRACT in such manner as will ensure work 
of the best quality, expeditious working. Whenever in the opinion of the ENGINEER- IN- CHARGE 
additional properly qualified supervisory staff is considered necessary, they shall be employed by 
the CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall 
ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall 
provide competent and efficient supervision, over the work entrusted to them. 

38.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, 
assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty 
of any misconduct or be incompetent or insufficiently qualified or negligent in the performance of 
their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN- CHARGE, it is 
undesirable for administrative or any other reason for such person or persons to be employed in 
the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once 
remove such person or persons from employment thereon. Any person or persons so removed 
from the works shall not again be employed in connection with the WORKS without the written 
permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be 
immediately re-placed at the expense of the CONTRACTOR by a qualified and competent 
substitute. Should the CONTRACTOR be requested to repatriate any person removed from the 
works he shall do so and shall bear all costs in connection herewith 

38.3 The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen, 
workmen, and others, and shall exercise a proper degree of control over them and in 
particular and without prejudice to the said generality, the CONTRACTOR shall be bound to 
prohibit and prevent any employees from trespassing or acting in any way detrimental or prejudicial 
to the interest of the community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the CONTRACTOR shall be 
responsible therefore and relieve the EMPLOYER of all consequent claims or actions for damages 
or injury or any other grounds whatsoever. The decision of the ENGINEER-IN- CHARGE upon any 
matter arising under this clause shall be final. The CONTRACTOR shall be liable for any liability to 
EMPLOYER on account of deployment of CONTRACTOR's staff etc. or incidental or arising out of 
the execution of CONTRACT. The CONTRACTOR shall be liable for 
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all acts or omissions on the part of his staff, Foremen and Workmen and others in his employment, 
including misfeasance or negligence of whatever kind in the course of their work or during their 
employment, which are connected directly or indirectly with the CONTRACT. 

38.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the 
EMPLOYER's premises shall be properly identified by badges of a type acceptable to the 
EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR may be 
required to obtain daily entry passes for his staff/employees from EMPLOYER to work within 
operating areas. These being safety requirements, no relaxations on this account shall be given to 
CONTRACTOR. 

38.5 The Contractor shall obtain necessary certificate with regard to verification of character and 
antecedents in respect of personnel deployed /proposed to be deployed to carry out the contractual 
obligations and provided the copy of the said certificate for facilitating Photo Pass to enter into 
GNGPL‟s premises. 

39.0 SUB-LETTING OF WORKS 

39.1 No part of the CONTRACT nor any share or interest therein shall in any manner or degree 
be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, 
firm or corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER 
except as provided for in the succeeding sub-clause. 

A. SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the execution of any part 
of the WORK at the site, being entered in to by CONTRACTOR provided each individual 
Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered into and 
is approved by him. 

B. LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms 
engaged by the CONTRACTOR and working at the SITE during the previous month with 
particulars of the general nature of the Subcontract or works done by them. 

C. CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: 

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that 
the ENGINEER-IN-CHARGE shall have received copies of any Subcontracts, the 
contractor shall be and shall remain solely responsible for the quality, proper and 
expeditious execution of the Contract in all respects as if such sub-letting or 
Subcontracting had not taken place, and as if such work had been done directly by the 
CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or omission 
on the part of sub-contractors in regard to work to be performed under the CONTRACT. 

D. EMPLOYER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes any works 
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR 
request him to terminate such subcontract and the CONTRACTOR upon the receipt of 
such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) 
and the later shall forthwith leave the works, failing which the EMPLOYER shall have the 
right to remove such SUB- CONTRACTOR(S) from the site. 
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E. NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR 
of any of his liabilities under the CONTRACT or give rise to any right or compensation, 
extension of time or otherwise failing which the EMPLOYER shall have the right to 
remove such SUB- CONTRACTOR(S) from the site. 

40.0 POWER OF ENTRY 

40.1 If the CONTRACTOR shall not commence the WORK in the manner previously described in 
the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-IN- 
CHARGE. 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without 
authority from the ENGINEER-IN-CHARGE, or 

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN- 
CHARGE, or 

v) fail to supply sufficient or suitable construction plant, temporary works, labour, 
materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT 
on his part to be performed or observed or persist in any of the above mentioned 
breaches of the CONTRACT for fourteen days, after notice in writing shall have been 
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach 
to be remedied, or 

vii) if the CONTRACTOR shall abandon the WORK, or 

viii) If the CONTRACTOR during the continuance of the CONTRACT shall become 
bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not being 
merely a voluntary liquidation for the purpose of amalgamation or reconstruction then 
in any such case, the EMPLOYER shall have the power to enter upon the WORK and 
take possession thereof and of the materials, temporary WORK, construction plant, 
and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and 
to complete the WORK by his agents, other CONTRACTORS or workmen or to relate 
the same upon any terms and to such other person, firm or corporation as the 
EMPLOYER in his absolute discretion may think proper to employ and for the purpose 
aforesaid to use or authorise the use of any materials, temporary work, 
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or 
allowance to the CONTRACTOR for the said materials other than such as may be 
certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without 
making any payment or allowance to the CONTRACTOR for the use of the temporary 
said works, construction plant and stock or being liable for any loss or damage thereto, 
and if the EMPLOYER shall by reason of his taking possession of the WORK or of the 
WORK being completed by other CONTRACTOR (due account being taken of any 
such extra work or works which may or be omitted) then the amount of such excess 
as certified by the ENGINEER-IN- CHARGE shall be deducted from any money which 
may be due for work done by the CONTRACTOR under the CONTRACT and not paid 
for. Any deficiency shall forthwith be made good and paid to the EMPLOYER by the 
CONTRACTOR and the 
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EMPLOYER shall have power to sell in such manner and for such price as he may 
think fit all or any of the construction plant, materials etc. constructed by or belonging 
to and to recoup and retain the said deficiency or any part thereof out of proceeds of 
the sale. 

41.0 CONTRACTOR'S RESPONSIBILITY WITH THE MECHANICAL, ELECTRICAL, 
INTERCOMMUNICATION SYSTEM, AIR-CONDITIONING CONTRACTORS AND 
OTHER AGENCIES 

41.1 Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR 
executing the work of civil construction, to work in close cooperation and coordinate the 
WORK with the Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's 
and other agencies or their authorized representatives, in providing the necessary grooves, 
recesses, cuts and opening etc., in wall, slabs beams and columns etc. and making good the 
same to the desired finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air- conditioning inlets and outlets grills and other 
equipments etc. where required. For the above said requirements in the false ceiling and 
other partitions, the CONTRACTOR before starting-up the work shall in consultation with the 
Electrical, Mechanical, Intercommunication, Air-conditioning contractor and other agencies 
prepare and put-up a joint scheme, showing the necessary openings, grooves, recesses, 
cuts, the methods of fixing required for the WORK of the aforesaid, and the finishes therein, 
to the ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally 
submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written agreement of 
the other agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the 
scheme, with any required modification, shall get the final agreement of all the agencies, 
which shall be binding. No claim shall be entertained on account of the above. The 
CONTRACTOR shall confirm in all respects with provision of any statutory regulations, 
ordinances or byelaws of any local or duly constituted authorities or public bodies which may 
be applicable from time to time to the WORK or any temporary works. The CONTRACTOR 
shall keep the EMPLOYER indemnified against all penalties and liabilities of every kind, 
arising out of non- adherence to such stains, ordinances, laws, rules, regulations, etc. 

42.0 OTHER AGENCIES AT SITE 

42.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where 
other agencies will also be engaged for other works such as site grading, filling, and levelling, 
electrical and mechanical engineering works, etc. No claim shall be entertained due to WORK 
being executed in the above circumstances. 

43.0 NOTICE 

43.1 TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of 
the CONTRACTOR having been duly informed of all contents therein. 

43.2 TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be 
served by sending the same by Registered mail to or delivering the same at the respective 
site offices of M/S. GNGPL addressed to the HEAD/SITE-IN-CHARGE. 

44.0 RIGHT OF VARIOUS INTERESTS 
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44.1 The EMPLOYER reserves the right to distribute the work between more than one agency(ies). 
The CONTRACTOR shall cooperate and afford other agency (ies) reasonable opportunity for 
access to the WORK for the carriage and storage of materials and execution of their works. 

44.2 Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 
employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the 
respective rights of the various interests involved shall be determined by the ENGINEER-IN-
CHARGE to secure the completion of the various portions of the work in general harmony. 

45.0 PATENTS AND ROYALTIES 

45.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery,  materials 
or compositions of matter to be used or supplied or methods and process to be practised or 
employed in the performance of this CONTRACT, agrees to pay all royalties and licence fees 
which may be due with respect thereto. If any equipment, machinery, materials, composition 
of matters, be used or supplied or methods and processes to be practised or employed in the 
performance of this CONTRACT, is covered by a patent under which the CONTRACTOR is 
not licensed then the CONTRACTOR before supplying or using the equipment, machinery 
materials, composition method or processes shall obtain such licences and pay such royalties 
and licence fees as may be necessary for performance of this CONTRACT. In the event the 
CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for 
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER 
as a result such failure will be defended by the CONTRACTOR at his own expense and the 
CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR 
shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of 
any plant under which a suit for infringement could be reasonably brought because of the use 
by the EMPLOYER of any equipment, machinery, materials, process, methods to be supplied 
hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together 
with the right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, 
royalty free licence to use in any country, any invention made by the CONTRACTOR or his 
employee in or as result of the performance of the WORK under the CONTRACT. 

45.2 All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties 
or any other levy on materials obtained for the work or temporary work or part thereof 
(excluding materials provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

45.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose 
of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or 
materials obtained from any excavation made for the purpose of the WORK or any building 
or produce upon the site at the time of delivery of the possession thereof, but all such 
substances, materials, buildings and produce shall be the property of the EMPLOYER 
provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, 
use the same for the purpose of the work by payment of cost of the same at such a rate as 
may be determined by the ENGINEER-IN- CHARGE. 

45.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on 
account of claims against CONTRACTOR for the contributory infringement of patent rights 
arising out and based upon the claim that the use of the EMPLOYER of the process included 
in the design prepared by the EMPLOYER and used in the operation of the plant infringes on 
any patent right. With respect to any subcontract entered into by CONTRACTOR pursuant to 
the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB- 
CONTRACTOR an undertaking to provide the 
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EMPLOYER with the same patent protection that CONTRACTOR is required to provide 
under the provisions of this clause. 

46.0 LIENS 

46.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER  might 
have become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall 
have the right to retain out of any payment then due or thereafter to become due an amount 
sufficient to completely indemnify the EMPLOYER against such lien or claim and if such lien 
or claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount 
so paid from any money which may be or may become due and payable to the 
CONTRACTOR. If any lien or claim remain unsettled after all payments are made, the 
CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be 
compelled to pay in discharging such lien or claim including all costs and reasonable 
expenses. EMPLOYER reserves the right to do the same. 

46.2 The EMPLOYER shall have lien on all materials, equipments including those brought by the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

46.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER- 
IN-CHARGE a complete release or waiver of all liens arising or which may arise out of his 
agreement or receipt in full or certification by the CONTRACTOR in a form approved by 
ENGINEER-IN-CHARGE that all invoices for labour, materials, services have been paid in 
lien thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so 
far as the CONTRACTOR has knowledge or information the releases and receipts include all 
the labour and material for which a lien could be filled. 

46.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years 
after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against the 
EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or his 
SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of 
EMPLOYER will defend at his own expense, any claim or litigation brought against the 
EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or 
contest at his own expense any fresh claim or litigation by any person including his SUB- 
CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the date 
of issue of FINAL CERTIFICATE. 

47.0 DELAYS BY EMPLOYER OR HIS AUTHORIZED AGENTS 

47.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the part 
of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due 
extension of time for the completion of the WORK, to the extent such omission on the part of 
the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK. 

47.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 
extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER 
reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time 
Schedule of Completion. In such an event the CONTRACTOR shall be obliged for working 
by CONTRACTOR's personnel for additional time beyond stipulated working hours as also 
Sundays and Holidays and achieve the completion date/interim targets. 

48.0 PAYMENT IF THE CONTRACT IS TERMINATED 

48.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall 
not have already been covered by payments of amounts made to the CONTRACTOR for the 
WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of 
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termination at the rates and prices provided for in the CONTRACT and in addition to the 
following: 

a) The amount payable in respect of any preliminary items, so far as the Work or service 
comprised therein has been carried out or performed and an appropriate portion as 
certified by ENGINEER-IN- CHARGE of any such items or service comprised in which 
has been partially carried out or performed. 

b) Any other expenses which the CONTRACTOR has expended for performing the WORK 
under the CONTRACT subject to being duly recommended by ENGINEER-IN- 
CHARGE and approved by EMPLOYER for payment, based on documentary evidence 
of his having incurred such expenses. 

48.2 The CONTRACTOR will be further required to transfer the title and provide the following in 
the manner and as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, information‟s and CONTRACT 
rights as the CONTRACTOR has specially performed, produced or acquired for the 
performance of the CONTRACTOR. 

49.0 NO WAIVER OF RIGHTS 

49.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor 
any order by the EMPLOYER for payment of money or any payment for or acceptance of the 
whole or any part of the Work by the EMPLOYER nor any extension of time, nor any 
possession taken by EMPLOYER shall operate as a waiver of any provision of the 
CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages 
herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver 
of any other subsequent breach. 

50.0 CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND LIABILITY OF 
CONTRACTOR 

50.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor 
any sum paid on account by the EMPLOYER, nor any extension of time for execution of the 
work granted by EMPLOYER shall affect or prejudice the rights of the Employer against the 
CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance of 
the CONTRACT, or be interpreted as approval of the WORK done or of the equipment 
supplied and no certificate shall create liability for the EMPLOYER to pay for alterations, 
amendments, variations or additional works not ordered, in writing, by EMPLOYER or 
discharge the liability of the CONTRACTOR for the payment of damages whether due, 
ascertained, or certified or not or any sum against the payment of which he is bound to 
indemnify the EMPLOYER. 

51.0 LANGUAGE AND MEASURES 

51.1 All documents pertaining to the CONTRACT including Specifications, Schedules, Notices, 
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing 
shall be written in English language. The Metric System of measurement shall be used in the 
CONTRACT unless otherwise specified. 

52.0 TRANSFER OF TITLE 

52.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the 
EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the 
successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of 
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FINAL CERTIFICATE. 

52.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any 
advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and the 
CONTRACTOR shall not subject these works for use other than those intended under this 
CONTRACT. 

53.0 RELEASE OF INFORMATION 

53.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or 
in any other medium, photographs, or other reproduction of the Work under this CONTRACT 
or description of the site dimensions, quantity, quality or other information, concerning the 
Work unless prior written permission has been obtained from the EMPLOYER. 

54.0 BRAND NAMES 

54.1 The specific reference in the SPECIFICATIONS and documents to any material by trade 
name, make or catalogue number shall be construed as establishing standard or quality and 
performance and not as limited competition. However, TENDERER may offer other similar 
equipments provided it meets the specified standard design and performance requirements. 

55.0 COMPLETION OF CONTRACT 

55.1 Unless otherwise terminated under the provisions of any other relevant clause, this 
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF 
LIABILITY as provided for under the CONTRACT. 

56.0 SPARES 

56.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are 
required essential by the manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. Also, the CONTRACTOR should furnish the 
manufacturing drawings for fast wearing spares. 

56.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 
equipments, plants and machineries go out of production of spare parts for the equipment 
furnished and erected by him, he shall give at least twelve (12) months' advance notice to the 
EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so desires. 

D. PERFORMANCE OF WORK 

57.0 Execution of work: 

57.1 All the Works shall be executed in strict conformity with the provisions of the CONTRACT 
Documents and with such explanatory detailed drawings, specification and instructions as 
may be furnished from time to time to the CONTRACTOR by the ENGINEER-IN-CHARGE 
whether mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible for 
ensuring that works throughout are executed in the most substantial, proper and workmanlike 
manner with the quality of material and workmanship in strict accordance with the 
SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and 
maintenance of WORK till completion unless otherwise mentioned in the CONTRACT. 

58.0 CO-ORDINATION AND INSPECTION OF WORK 
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58.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be the 
responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular 
job will normally be passed by the ENGINEER-IN-CHARGE or his authorized representative. 
A work order book will be maintained by the CONTRACTOR for each sector in which the 
aforesaid written instructions will be entered. These will be signed by the CONTRACTOR or 
his authorized representative by way of acknowledgement within 12 hours. 

59.0 WORK IN MONSOON AND DEWATERING 

59.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail 
working in the monsoon also. The CONTRACTOR must maintain a minimum labour force as 
may be required for the job and plan and execute the construction and erection according to 
the prescribed schedule. No extra rate will be considered for such work in monsoon. 

59.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep 
the construction work site free from water at his own cost. 

60.0 WORK ON SUNDAYS AND HOLIDAYS 

60.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the 
ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 
permission in writing. The CONTRACTOR shall observe all labour laws and other statutory 
rules and regulations in force. In case of any violations of such laws, rules and regulations, 
consequence if any, including the cost thereto shall be exclusively borne by the 
CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account. 

61.0 GENERAL CONDITIONS FOR CONSTRUCTION AND ERECTION WORK 

61.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases 
of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per 
day will become necessary and the CONTRACTOR should take this aspect into consideration 
for formulating his rates for quotation. No extra claims will be entertained by the EMPLOYER 
no this account. For carrying out work beyond working hours the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his authorized representative and obtain his prior 
written permission. 

61.2 The CONTRACTOR must arrange for the placement of workers in such a way that the 
delayed completion of the WORK or any part thereof for any reason whatsoever will not affect 
their proper employment. The EMPLOYER will not entertain any claim for idle time payment 
whatsoever. 

61.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at 
regular intervals regarding the state and progress of WORK. The details and proforma of the 
report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall 
provide display boards showing progress and labour strengths at worksite, as directed by the 
ENGINEER- IN-CHARGE. 

62.0 ALTERATIONS IN SPECIFICATIONS, DESIGN AND EXTRA WORKS 

62.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR 
on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not accept any 
proposals for changes in VALUE OF CONTRACT or extension in time on account of any such 
changes which may arise to the CONTRACTOR's scope of WORK as a result of detailed 
Engineering and thereafter during the execution of WORK. The only exception to this will be 
a case where the EMPLOYER requests in writing to the CONTRACTOR to 
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upgrade the SPECIFICATIONS or the size of any major pieces of equipments, plant or 
machinery beyond what is normally required to meet the scope of WORK as defined in the 
CONTRACT DOCUMENT. In such cases, a change order will be initialled by the 
CONTRACTOR at the appropriate time for the EMPLOYER's prior approval giving the full 
back-up data for their review and for final settlement of any impact on price within 30 (thirty) 
days thereafter. 

62.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions 
to or substitutions for, the Schedule of Rates, the original specifications, drawings, designs 
and instructions that may appear to him to be necessary or advisable during the progress of 
the WORK and the CONTRACTOR shall be bound to carry out the such altered/ extra/ new 
items of WORK in accordance with any instructions which may be given to him in writing 
signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or 
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted 
work which the CONTRACTOR may be directed to do in the manner above specified as part 
of the WORK shall be carried out by the CONTRACTOR on the same conditions in all 
respects on which he agreed to do the main WORK. The time of completion of WORK may 
be extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, 
for only such alterations, additions or substitutions of the WORK, as he may consider as just 
and reasonable. The rates for such additional, altered or substituted WORK under this clause 
shall be worked out in accordance with the following provisions: - 

I. For Item Rate Contract 

a. If the rates for the additional, altered or substituted WORK are specified in the 
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, 
altered or substituted WORK at the same rates as are specified in the CONTRACT. 

b. If the rates for the additional, altered or substituted WORK are not specifically 
provided in the CONTRACT for the WORK, the rates will be derived from the rates 
for similar class of WORK as are specified in the CONTRACT for the WORK. The 
opinion of the ENGINEER-IN- CHARGE, as to whether or not the rates can be 
reasonably so derived from the items in this CONTRACT will be final and binding 
on the CONTRACTOR. 

c. If the rates for the altered, additional or substituted WORK cannot be determined 
in the manner specified in sub-clause(s) and (b) above, then the CONTRACTOR 
shall, within 7 days of the date of receipt of order to carry out the WORK, inform 
the ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such 
class of WORK, supported by analysis of the rate or rates claimed, and the 
ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market 
rates of materials and the quantum of labour involved per unit of measurement will 
be final and binding on the CONTRACTOR. 

d. Where the item of work will be executed through nominated specialist agency as 
approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such 
nominated agency supported by documentary evidence and as certified by 
ENGINEER-IN-CHARGE shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates. 

e. Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply 
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for the following:- Where the value of additions of new items together with the value 
of alterations, additions/deletions or substitutions does not exceed by or is not less 
than plus/minus (+_)25% of the VALUE OF CONTRACT. The item rates in the 
Schedule of Rates shall hold good for all such variations between the above-
mentioned limits, irrespective of any increase/decrease of quantities in the 
individual items of Schedule of Rates. Where the value of addition of new items 
together with the value of alterations, additions/deletions or substitutions reduces 
more than 25% of the contract value but is within the following limits the tenderer 
shall be paid compensation for decrease in the value of work, as follows: 

S.No. Range of Variation Percentage compensation for decrease in the value of work in the 
respective range. 

a. Beyond (+) 25% No increase and/or upto & inclusive of decrease shall be (+) 50% 
applicable for the Schedule of Rates 

b. (The rates quoted for this increase shall be valid). 

c. Beyond (-) 25% upto & For reduction beyond inclusive of (-) 50% 25%contractor shall 
be compensated by an amount equivalent to 10% of the reduction in value of the 
contract as awarded. For example, if the actual contract value is 70% of awarded 
value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 

II. For Lumpsum Contracts 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, 
inform the ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such 
class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN- 
CHARGE shall determine the rate or rates on the basis of the prevailing market rates, labour 
cost at schedule of labour rates plus 10% to cover contractor's supervision, overheads and 
profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE 
as to current market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR. 

63.0 DRAWINGS TO BE SUPPLIED BY THE EMPLOYER 

63.1 The drawings attached with tender are only for the general guidance to the CONTRACTOR 
to enable him to visualize the type of work contemplated and scope of work involved. The 
CONTRACTOR will be deemed to have studied the DRAWINGS and formed an idea about 
the WORK involved. 

63.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, 
will be furnished from time to time during the progress of the work. The CONTRACTOR shall 
be deemed to have gone through the DRAWINGS supplied to him thoroughly and carefully 
and in conjunction with all other connected drawings and bring to the notice of the 
ENGINEER-IN- CHARGE discrepancies, if any, therein before actually carrying out the Work. 

63.3 Copies of all detailed working drawings relating to the WORK shall be kept at the 
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- 
CHARGE at any time during the CONTRACT. The drawings and other documents issued by 
the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK. 

64.0 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR 

64.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the 
special conditions of contract, and shall be furnished within the specified time. 
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64.2 Where approval/review of drawings before manufacture/ construction/fabrication has been 
specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per 
the directions of ENGINEER-IN-CHARGE and got approved before proceeding with 
manufacture/construction/fabrication as the case may be. Any change that may have become 
necessary in these drawings during the execution of the work shall have to be carried out by 
the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final 
drawings shall bear the certification stamp as indicated below duly signed by both the 
CONTRACTOR and ENGINEER-IN-CHARGE. 

"Certified true for…………………………………………. (Name of Work) 

Agreement No…………………………………… 

Signed………………………... 

(CONTRACTOR)……………………………(ENGINEER-IN-CHARGE) ……………………. 

64.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN- 
CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN- 
CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and 
submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR 
to rectify the drawing in good time shall not alter the Contract Completion Time. 

64.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER. 

65.0 SETTING OUT WORKS 

65.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of 
the Works site and a level bench mark and the CONTRACTOR shall set out the Works and 
shall provide an efficient staff for the purpose and shall be solely responsible for the accuracy 
of such setting out. 

65.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, 
templates, level marks, profiles and other similar things and shall take all necessary 
precautions to prevent their removal or disturbance and shall be responsible for the 
consequence of such removal or disturbance should the same take place and for their 
efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the 
maintenance of all existing survey marks, boundary marks, distance marks and center line 
marks, either existing or supplied and fixed by the CONTRACTOR. The work shall be set out 
to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with  the 
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 
CONTRACTOR of any of his responsibility. 

65.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary 
reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for 
proper layout of the works in accordance with the schemes for bearing marks acceptable to 
the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines shall be 
marked by means of small masonry pillars. Each pillar shall have distinct  mark at the centre 
to enable theodolite to be set over it. No work shall be started until all these points are 
checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not 
relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also 
provide all labour, material and other facilities, as necessary, for the proper checking of layout 
and inspection of the points during construction. 
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65.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction 
should be protected and fenced by the CONTRACTOR. 

65.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents according 
to which the WORK was carried out. 

66.0 RESPONSIBILITY FOR LEVEL AND ALIGNMENT 

66.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and 
vertical alignment, the levels and correctness of every part of the WORK and shall rectify 
effectively any errors or imperfections therein, such rectifications shall be carried out by the 
CONTRACTOR, at his own cost, when instructions are issued to that effect by the 
ENGINEER- IN-CHARGE. 

67.0 MATERIALS TO BE SUPPLIED BY CONTRACTOR 

67.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole 
of the materials required for the construction including steels, cement and other building 
materials, tools, tackles, construction plant and equipment for the completion and 
maintenance of the WORK except the materials which will be issued by the EMPLOYER and 
shall make his own arrangement for procuring such materials and for the transport thereof. 
The EMPLOYER may give necessary recommendation to the respective authority if so 
desired by the CONTRACTOR but assumes no further responsibility of any nature. The 
EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which 
are supplied by reputed suppliers. 

67.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him 
to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from 
theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR  shall 
maintain sufficient stocks of all materials required by him. 

67.3 No material shall be despatched from the CONTRACTOR's stores before obtaining the 
approval in writing of the ENGINEER-IN-CHARGE. 

68.0 STORES SUPPLIED BY THE EMPLOYER 

68.1 If the SPECIFICATION of the WORK provides for the use of any material of special 
description to be supplied from the EMPLOYER's stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE, such 
materials and stores, and price to be charged there for as hereinafter mentioned being so far 
as practicable for the convenience of the CONTRACTOR, but not so as in any way to control 
the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to purchase 
and shall be supplied such materials and stores as are from time to time required to be used 
by him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for 
the value of materials supplied by the EMPLOYER will be recovered from the running account 
bill on the basis of the actual consumption of materials in the works covered and for which 
the running account bill has been prepared. After the completion of the WORK, however, the 
CONTRACTOR has to account for the full quantity of materials supplied to him as per relevant 
clauses in this document. 

68.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the 
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be debited at cost 
price, which for the purpose of the CONTRACT shall include the cost of carriage and all other 
expenses whatsoever such as normal storage supervision charges which shall have been 
incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the 
CONTRACTOR shall remain the absolute property of the EMPLOYER and 
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shall not be removed on any account from the SITE of the WORK, and shall be at all times 
open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at 
the time of the completion or termination of the CONTRACT shall be returned to the 
EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly 
good condition at CONTRACTOR's cost. 

69.0 CONDITIONS FOR ISSUE OF MATERIALS 

i. Materials specified as to be issued by the EMPLOYER will be supplied to the 
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 
CONTRACTOR to take delivery of the materials and arrange for its loading, transport 
and unloading at the SITE of WORK at his own cost. The materials shall be issued 
between the working hours and as per the rules of the EMPLOYER as framed from 
time to time. 

ii. The CONTRACTOR shall bear all incidental charges for the storage and safe custody 
of materials at site after these have been issued to him. 

iii. Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes 
as obtained from the manufacturers. 

iv. The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing 
the materials safe against damage by rain, dampness, fire, theft etc. He shall also 
employ necessary watch and ward establishment for the purpose. 

v. It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 
time of taking delivery and satisfy himself that they are in good condition. After the 
materials have been delivered by the EMPLOYER, it shall be the responsibility of the 
CONTRACTOR to keep them in good condition and if the materials are damaged or 
lost, at any time, they shall be repaired and/or replaced by him at his own cost according 
to the instructions of the ENGINEER-IN-CHARGE. 

vi. The EMPLOYER shall not be liable for delay in supply or non-supply of any materials 
which the EMPLOYER has undertaken to supply where such failure or delay is due to 
natural calamities, act of enemies, transport and procurement difficulties and any 
circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR 
shall be entitled to claim any compensation or loss suffered by him on this account. 

vii. It shall be responsibility of the CONTRACTOR to arrange in time all materials  required 
for the WORK other than those to be supplied by the EMPLOYER. If, however, in the 
opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be 
delayed due to the CONTRACTOR's inability to make arrangements for supply of 
materials which normally he has to arrange for, the ENGINEER-IN- CHARGE shall 
have the right at his own discretion to issue such materials, if available with the 
EMPLOYER or procure the materials from the market or as elsewhere and the 
CONTRACTOR will be bound to take such materials at the rates decided by the 
ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making arrangements for the supply of such 
materials in part or in full, should such a situation occur nor shall this constitute a reason 
for the delay in the execution of the WORK. 

viii. None of the materials supplied to the CONTRACTOR will be utilised by the 
CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

ix. The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to 
execute an Indemnity Bond in the prescribed form for safe custody and accounting of 
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all materials issued by the EMPLOYER. 

x. The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in 
advance a statement showing his requirement of the quantities of the materials to be 
supplied by the EMPLOYER and the time when the same will be required by him for 
the works, so as to enable the ENGINEER-IN-CHARGE to make necessary 
arrangements for procurement and supply of the material. 

xi. Account of the materials issued by the EMPLOYER shall be maintained by 
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This 
account shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE 
along with all connected papers viz. requisitions, issues, etc., and shall be always 
available for inspection in the CONTRACTOR's office at SITE. 

xii. The CONTRACTOR should see that only the required quantities of materials are got 
issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for 
returning the surplus materials, if any, to the stores wherefrom they were issued or to 
the place as directed by the ENGINEER-IN-CHARGE. 

xiii. Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any 
purpose(s) than issued for. 

70.0 MATERIAL PROCURED WITH ASSISTANCE OF EMPLOYER/RETURN OF 
SURPLUS 

70.1 Notwithstanding anything contained to the contrary in any or all the clauses of this 
CONTRACT where any materials for the execution of the CONTRACT are procured with the 
assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases made 
under order or permits or licences issued by Government, the CONTRACTOR shall hold the 
said materials as trustee for the EMPLOYER and use such materials economically and solely 
for the purpose of the CONTRACT and not dispose them off without the permission of the 
EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having 
due regard to the condition of the materials. The price allowed to the CONTRACTOR, 
however, shall not exceed the amount charged to him excluding the storage charges, if any. 
The decision of the ENGINEER-IN- CHARGE shall be final and conclusive in such matters. 
In the event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the 
licences or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER 
at double rate or any higher rate, in the event of those materials at that time having higher 
rate or not being available in the market, then any other rate to be determined by the 
ENGINEER-IN-CHARGE and his decision shall be final and conclusive. 

71.0 MATERIALS OBTAINED FROM DISMANTLING 

71.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle 
any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the 
materials obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's 
property and will be disposed of to the best advantage of the EMPLOYER. 

72.0 ARTICLES OF VALUE FOUND 

72.1 There similar things which shall be found in, under or upon the SITE, shall be the property of 
the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of 
the ENGINEER-IN-CHARGE and shall from time to time deliver the same to such person or 
persons indicated by the EMPLOYER. 

73.0 DISCREPANCIES BETWEEN INSTRUCTIONS 
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73.1 Should any discrepancy occur between the various instructions furnished to the 
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR's staff and 
the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter immediately 
in writing to the ENGINEER-IN- CHARGE whose decision thereon shall be final and 
conclusive and no claim for losses alleged to have been caused by such discrepancies 
between instructions, doubts, or misunderstanding shall in any event be admissible. 

74.0 ACTION WHERE NO SPECIFICATION IS ISSUED 

74.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the 
EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard Specifications do 
not cover the same, the WORK should be carried out as per standard Engineering Practice 
subject to the approval of the ENGINEER-IN-CHARGE. 

75.0 INSPECTION OF WORKS 

75.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any 
time wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops 
wherever situated, premises/ workshops of any person, firm or corporation where WORK in 
connection with the CONTRACT may be in hand or where materials are being or are to be 
supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE 
every facility and assistance to carry out such inspection. The CONTRACTOR shall, at all 
time during the usual working hours and at all other time at which reasonable notice of the 
intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have 
been given to the CONTRACTOR, either himself be present or receive orders and 
instructions, or have a responsible agent duly accredited in writing, present for the purpose. 
Orders given to the CONTRACTOR's agent shall be considered to have the same force as if 
they had been given to the CONTRACTOR himself. The CONTRACTOR shall give not less 
than seven days‟ notice in writing to the ENGINEER-IN-CHARGE before covering up or 
otherwise placing beyond reach of inspection and measurement of any work in order that the 
same may be inspected and measured. In the event of breach of above the same shall be 
uncovered at CONTRACTOR's expense for carrying out such measurement or inspection. 

75.2 No material shall be despatched from the CONTRACTOR's stores before obtaining the 
approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time 
during the progress of the WORK and the maintenance period, proper means of access with 
ladders, gangways etc. and the necessary attendance to move and adopt as directed for 
inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 

75.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all 
necessary instruments and assistance in checking or setting out of WORK and in the 
checking of any WORK made by the CONTRACTOR for the purpose of setting out and taking 
measurements of WORK. 

76.0 TESTS FOR QUALITY OF WORK 

76.1 All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS 
and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall be 
subjected from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-
CHARGE may direct at the place of manufacture or fabrication or on the site or at all or any 
such places. The CONTRACTOR shall provide assistance, instruments, labour and materials 
as are normally required for examining, measuring and testing any 
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workmanship as may be selected and required by the ENGINEER-IN-CHARGE. 

76.2 All the tests that will be necessary in connection with the execution of the WORK as decided 
by the ENGINEER- IN-CHARGE shall be carried out at the field-testing laboratory of the 
EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In case 
of non- availability of testing facility with the EMPLOYER, the required test shall be carried 
out at the cost of CONTRACTOR at Government or any other testing laboratory as directed 
by ENGINEER-IN-CHARGE. 

76.3 If any tests are required to be carried out in conjunction with the WORK or materials or 
workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall 
be reimbursed by the EMPLOYER. 

77.0 SAMPLES FOR APPROVAL 

77.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 
requested or if required by the specifications, adequate samples of all materials and finished 
to be used in the WORK. Such samples shall be submitted before the WORK is commenced 
and in ample time to permit tests and examinations thereof. All materials furnished and 
finishes applied in actual WORK shall be fully equal to the approved  samples. 

78.0 ACTION AND COMPENSATION IN CASE OF BAD WORK 

78.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with 
unsound, imperfect or unskilled workmanship, or with materials of any inferior description, or 
that any materials or articles provided by the CONTRACTOR for the execution of the WORK 
are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with 
the CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-
CHARGE or his authorized representative specifying the WORK, materials or articles 
complained of notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide 
other proper and suitable materials or articles at his own cost and in the event of failure to do 
so within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the 
CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One percent) of the 
estimated cost of the whole WORK, for every week limited to a maximum of 10% (ten percent) 
of the value of the whole WORK, while his failure to do so shall continue and in the case of 
any such failure the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove 
and re-execute the WORK or remove and replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under 
this clause shall be final and conclusive. 

79.0 SUSPENSION OF WORKS 

79.1 Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered 
in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the 
WORKS or any part thereof for such written order, proceed with the WORK therein ordered 
to be suspended until, he shall have received a written order to proceed therewith. The 
CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained 
by him by reason of temporary suspension of the WORKS aforesaid. An extension of time for 
completion, corresponding with the delay caused by any such suspension of the WORKS as 
aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the 
suspension was not consequent to any default or failure on the part of the CONTRACTOR. 
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79.2 In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for 
a period of more than two months, the CONTRACTOR shall have the option to terminate the 
CONTRACT. 

80.0 EMPLOYER MAY DO PART OF WORK 

80.1 Upon failure of the CONTRACTOR to comply with any instructions given in accordance with 
the provisions of this CONTRACT the EMPLOYER has the alternative right, instead of 
assuming charge of entire WORK, to place additional labour force, tools, equipments and 
materials on such parts of the WORK, as the EMPLOYER may designate or also engage 
another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct 
from the amount which otherwise might become due to the CONTRACTOR, the  cost of such 
work and material with ten percent (10%) added to cover all departmental charges and should 
the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR 
shall pay the difference to the EMPLOYER. 

81.0 POSSESSION PRIOR TO COMPLETION 

81.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed 
or partially completed WORK or part of the WORK. Such possession or use  shall not be 
deemed to be an acceptance of any work completed in accordance with the CONTRACT 
agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays the 
progress of WORK, equitable adjustment in the time of completion will be made and the 
CONTRACT agreement shall be deemed to be modified accordingly. 

82.0 DEFECTS LIABILITY PERIOD (TWELVE MONTHS PERIOD OF LIABILITY FROM 
THE DATE OF ISSUE OF COMPLETION CERTIFICATE) 

82.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from 
the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is 
indicated in the Completion Certificate. Any damage or defect that may arise or lie 
undiscovered at the time of issue of Completion Certificate, connected in any way with the 
equipment or materials supplied by him or in the workmanship, shall be rectified or replaced 
by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN- 
CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other work 
and deduct actual cost incurred towards labour, supervision and materials consumables or 
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE 
shall be final) from any sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the proceeds of sale thereof 
or a sufficient part on thereof. 

82.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions 
would be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the 
notice of the ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of 
the WORK/equipment, is found defective and is rectified/ replaced, the period of liability for 
such equipment/ portion of WORK shall be operative from the date such rectification/ 
replacement are carried out and Contract Performance Guarantee shall be furnished 
separately for the extended period of liability for that portion of WORK/ equipment only. 
Notwithstanding the above provisions the supplier's, guarantees/warrantees for the replaced 
equipment shall also be passed on to the EMPLOYER. 

82.3 LIMITATION OF LIABILITY 

82.3.1 Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 
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Contract Value. However, neither party shall be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of production. 

83.0 CARE OF WORKS 

From the commencement to completion of the WORK, the CONTRACTOR shall take full 
responsibility for the care for all works including all temporary works and in case any 
damages, loss or injury shall happen to the WORK or to any part thereof or to any temporary 
works from any cause whatsoever, shall at his own cost repair and make good the same so 
that at completion the WORK shall be in good order and in conformity in every respects with 
the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

83.1 DEFECTS PRIOR TO TAKING OVER 

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 

a. Decide that any works done or materials used by the CONTRACTOR or by any SUB- 
CONTRACTOR is defective or not in accordance with the CONTRACT, or that the 
works or any portion thereof are defective, or do not fulfill the requirements of 
CONTRACT (all such matters being hereinafter, called `Defects' in this clause), and 

b. As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of 
the said decision, specifying particulars of the defects alleged to exist or to have 
occurred, then the CONTRACTOR shall at his own expenses and with all speed make 
good the defects so specified. In case CONTRACTOR shall fail to do so, the 
EMPLOYER may take, at the cost of the CONTRACTOR, such steps as may in all 
circumstances, be reasonable to make good such defects. The expenditure so 
incurred by the EMPLOYER will be recovered from the amount due to the 
CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the 
amount to be recovered from the CONTRACTOR will be final and binding on the 
CONTRACTOR. As soon as the WORK has been completed in accordance with the 
CONTRACT (except in minor respects that do not affect their use for the purpose for 
which they are intended and except for maintenance thereof provided in clause 80.1 
of General Conditions of Contract) and have passed the tests on completion, the 
ENGINEER- IN-CHARGE shall issue a certificate (hereinafter called Completion 
Certificate) in which he shall certify the date on which the WORK have been so 
completed and have passed the said tests and the EMPLOYER shall be deemed to 
have taken over the WORK on the date so certified. If the WORK has been divided 
into various groups in the CONTRACT, the EMPLOYER shall be entitled to take over 
any group or groups before the other or others and there upon the ENGINEER- IN-
CHARGE shall issue a Completion Certificate which will, however, be for such group 
or groups so taken over only. In such an event if the group /section/ part so taken over 
is related, to the integrated system of the work, notwithstanding date of grant of 
Completion Certificate for group/ section/ part. The period of liability in respect of such 
group/ section/ part shall extend 12 (twelve) months from the date of completion of 
WORK. 

83.2 DEFECTS AFTER TAKING OVER 

83.3 In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make 
good, with all possible speed, any defect arising from the defective materials supplied by the 
CONTRACTOR or workmanship or any act or omission of the CONTRACT or that may have 
been noticed or developed, after the works or groups of the works has been taken over, the 
period allowed for carrying out such WORK will be normally one month. If any defect be not 
remedied within a reasonable time, the EMPLOYER may proceed to do 
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the WORK at CONTRACTOR's risk and expense and deduct from the final bill such amount 
as may be decided by the EMPLOYER. If by reason of any default on the part of the 
CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of any 
portion of the WORK within one month after the date fixed by the CONTRACT for the 
completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any portion 
thereof in respect of which a completion certificate has not been issued, provided that the 
WORK or the portion thereof so used as aforesaid shall be afforded reasonable opportunity 
for completing these works for the issue of Completion Certificate. 

84.0 GUARANTEE/TRANSFER OF GUARANTEE 

84.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil 
treatment against termite or any other specialized works etc. the CONTRACTOR shall 
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute 
and such a SUB- CONTRACTOR shall furnish guarantees for their workmanship to the 
EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 
prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that 
guarantee to the EMPLOYER directly. 

85.0 TRAINING OF EMPLOYER'S PERSONNEL 

85.1 83.1 The CONTRACTOR undertakes to provide training to Engineering  personnel  selected 
and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the 
EMPLOYER. The period and the nature of training for the individual personnel shall be agreed 
upon mutually between the CONTRACTOR and the EMPLOYER. These engineering 
personnel shall be given special training at the shops, where the equipment will be 
manufactured and/ or in their collaborator's works and where possible, in any other plant 
where equipment manufactured by the CONTRACTOR or his collaborators is under 
installation or test to enable those personnel to become familiar with the equipment being 
furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said 
engineering personnel. 

86.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS 

86.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality specified, the 
CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses 
within 7 (seven) days of his receiving the notice, or otherwise within such time as may be 
reasonably necessary for making it good, proceed to alter, re-construct or remove such work 
and furnish fresh equipments upto the standards of the specifications. In case the 
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR  7 (seven) 
days‟ notice in writing of his intentions to do so, proceed to remove the portion of the WORK 
so complained of and at the cost of CONTRACTOR's, perform all such works or furnish all 
such equipments provided that nothing in the clause shall be deemed to deprive the 
EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise 
have in respect of such defects and deficiencies. 

86.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the 
payments to the EMPLOYER of the extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost being the ascertained 
difference between the price paid by the EMPLOYER for such replacements and the 
CONTRACT price portion for such defective plants and repayments of any sum paid by the 
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the 
EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under 
this clause shall be limited to the repayment of all such sums paid by the 
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EMPLOYER under the CONTRACT for such defective plant. 

87.0 INDEMNITY 

87.1 If any action is brought before a Court, Tribunal or any other Authority against the Employer 
or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or 
damage or injury caused by the alleged omission or negligence on the part of the 
CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in connection 
with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 
employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER 
and/or their representatives harmless from all losses, damages, expenses or decrees arising 
out of such action. 

88.0 CONSTRUCTION AIDS, EQUIPMENTS, TOOLS & TACKLES 

88.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all 
requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all 
Tools, Tackles and Testing Equipment and Appliances, including imports of such equipment 
etc. as required. In case of import of the same the rates applicable for levying of Custom Duty 
on such Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be 
ascertained by the CONTRACTOR from the concerned authorities of Government of India. It 
shall be clearly understood that EMPLOYER shall not in any way be responsible for arranging 
to obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for 
such equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully 
responsible for all taxes, duties and documentation with regard to the same. Tenderer in his 
own interest may contact, for any clarifications in the matter, concerned 
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations 
thereof shall be solely the responsibility of the CONTRACTOR. 

E. CERTIFICATES AND PAYMENTS 

89.0 SCHEDULE OF RATES AND PAYMENTS 

i) CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to be 
done and for the performance of all the obligations undertaken by the CONTRACTOR under 
the CONTRACT DOCUMENTS shall be ascertained by the application of the respective 
Schedule of Rates (the inclusive nature of which is more particularly defined by way of 
application but not of limitation, with the succeeding sub- clause of this clause) and payment 
to be made accordingly for the WORK actually executed and approved by the ENGINEERIN-
CHARGE. The sum so ascertained shall (excepting only as and to the extent expressly 
provided herein) constitute the sole and inclusive remuneration of the CONTRACTOR under 
the CONTRACT and no further or other payment whatsoever shall be or become due or 
payable to the CONTRACTOR under the CONTRACT. 

ii) SCHEDULE OF RATES TO BE INCLUSIVE: 

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL 
CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be deemed to 
include and cover all costs, expenses and liabilities of every description and all risks of every 
kind to be taken in executing, completing and handing over the WORK to the EMPLOYER by 
the CONTRACTOR. The CONTRACTOR shall be deemed to have known the nature, scope, 
magnitude and the extent of the WORK and materials required though the CONTRACT 
DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision 
in the Schedule of Rates as he may consider necessary to cover the 
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cost of such items of WORK and materials as may be reasonable and necessary to complete 
the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are 
necessary and reasonable for COMPLETION OF WORK shall be final and binding on the 
CONTRACTOR, although the same may not be shown on or described specifically in 
CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut 
down or limit in any way because in certain cases it may and in other cases it may not be 
expressly stated that the CONTRACTOR shall do or perform a work or supply articles or 
perform services at his own cost or without addition of payment or without extra charge or 
words to the same effect or that it may be stated or not stated that the same are included in 
and covered by the Schedule of Rates. 

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION 
EQUIPMENTS, MATERIALS, LABOUR ETC.: 

Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates 
shall be deemed to include and cover the cost of all construction equipment, temporary 
WORK (except as provided for herein), pumps, materials, labour, insurance, fuel, 
consumables, stores and appliances to be supplied by the CONTRACTOR and all other 
matters in connection with each item in the Schedule of Rates and the execution of the WORK 
or any portion thereof finished, complete in every respect and maintained as shown or 
described in the CONTRACT DOCUMENTS or as may be ordered in writing during the 
continuance of the CONTRACT. 

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and  cover 
the cost of all royalties and fees for the articles and processes, protected by letters, patent or 
otherwise incorporated in or used in connection with the WORK, also all royalties, rents and 
other payments in connection with obtaining materials of whatsoever kind for the WORK and 
shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against 
all actions, proceedings, claims, damages, costs and expenses arising from the incorporation 
in or use on the WORK of any such articles, processes or materials, octroi or other municipal 
or local Board Charges, if levied on materials, equipment or machineries to be brought to site 
for use on WORK shall be borne by the CONTRACTOR. 

v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works 
Contract quay or any port dues, transport charges, stamp duties or Central or State 
Government or local Body or Municipal Taxes or duties, taxes or charges (from or of any 
other body), whatsoever, will be granted or obtained, all of which expenses shall be deemed 
to be included in and covered by the Schedule or Rates. The CONTRACTOR shall also obtain 
and pay for all permits or other privileges necessary to complete the WORK. 

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of 
delay and interference with the CONTRACTOR's conduct of WORK which occur from any 
causes including orders of the EMPLOYER in the exercise of his power and on account of 
extension of time granted due to various reasons and for all other possible or probable causes 
of delay. 

vii) SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by 
reason of works or any part of them being modified, altered, extended, diminished or 
committed. The Schedule of Rates are fully inclusive of rates which have been fixed by the 
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CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For lumpsum 
CONTRACTS, the payment will be made according to the WORK actually carried out, for 
which purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for 
evaluating the value of WORK done and preparing running account bill. Payment for any 
additional work which is not covered in the Schedule of Rates, shall only be released on 
issuance of change order. 

90.0 PROCEDURE FOR MEASUREMENT AND BILLING OF WORK IN PROGRESS 

90.1 BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the CONTRACTOR. 

90.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets 
supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and 
passing. 

90.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the 
sheets and shall certify correctness of the same on the measurement sheets. 

90.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in 
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission 
of the bills, complete in all respects and send the same to the Employer to effect payment  to 
the CONTRACTOR. 

90.1.4 GNGPL shall make all endeavour to make payments of undisputed amount of the bills 
submitted based on the joint measurements within 15 (Fifteen) days from the date of 
certification by the Engineer-in-Charge. 

90.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 
EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements 
quantitatively and qualitatively as recorded in the Measurement Books/ Bills. 

90.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of 
work executed since the last measured bill alongwith summary of final measurements will be 
considered for the final bill. However, a detailed check shall be made as to missing 
measurements and in case there are any missing items or measurements the same shall be 
recorded. 

90.1.7 COMPUTERISED BILLING SYSTEM: GNGPL has introduced Computerised Billing System 
whereby when the Bills are submitted in GNGPL by a Contractor, a receipt number is 
generated. The Contractor can know the status of the Bill through GNGPL‟s website. 

90.2 SECURED ADVANCE ON MATERIAL: 

Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of 
materials brought to site for execution of contracted items(s) shall be paid to the Contractor 
whatsoever. 

90.3 DISPUTE IN MODE OF MEASUREMENT: 

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be 
adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed. 

90.4 ROUNDING-OFF OF AMOUNTS 

In calculating the amount of each item due to the CONTRACTOR in every certificate 



Page 79 of 174                                                                       Tender No. GNGPL/C&P/T-14B 

                                                                                                              
 

 

prepared for payment, sum of less than 50 paise shall be omitted and the total amount on 
each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise 
shall be omitted and sums of 50 paise and more upto one rupee shall be reckoned as one 
rupee. 

91.0 LUMPSUM IN TENDER 

91.1 The payment against any Lumpsum item shall be made only on completion of that item as 
per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 

92.0 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE 

92.1 All running account payments shall be regarded as payment by way of advance against the 
final payment only and not as payments for WORK actually done and completed and shall 
not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed 
and taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the CONTRACT, or any part thereof, in this respect, or of the accurring of any 
claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way  the powers 
of the EMPLOYER under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary or affect the CONTRACT. 
The final bill shall be submitted by the CONTRACTOR within one month of the date of 
physical completion of the WORK; otherwise, the ENGINEER-IN-CHARGE's certificate of the 
measurement and of total amount payable for the WORK accordingly shall be final and 
binding on all parties 

93.0 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENTS 

93.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any 
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by 
him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN- 
CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN- 
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full 
particulars of the nature of such claim with full details of amount claimed. Irrespective of any 
provision in the 

CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim 
on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 
quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right 
to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. 
Failure on the part of CONTRACTOR to put forward any claim without the necessary 
particulars as above within the time above specified shall be an absolute waiver thereof. No 
omission by EMPLOYER to reject any such claim and no delay in dealing therewith shall be 
waiver by EMPLOYER of any of these rights in respect thereof. 

93.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and 
cause to discharge these in a manner considered appropriate after due deliberations thereon. 
However, CONTRACTOR shall be obliged to carry on with the WORK during the period in 
which his claims are under consideration by the EMPLOYER, irrespective of the outcome of 
such claims, where additional payments for WORKS considered extra are justifiable in 
accordance with the CONTRACT provisions, EMPLOYER shall arrange to release the same 
in the same manner as for normal WORK payments. Such of the extra works so admitted by 
EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as 
are applicable for the CONTRACT. The rates for extra works shall generally be the unit rates 
provided for in the CONTRACT. In the event unit rates for extra works so executed are not 
available as per CONTRACT, payments may either be released on day work basis for which 
daily/hourly rates for workmen and hourly 
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rates for equipment rental shall apply, or on the unit rate for WORK executed shall be derived 
by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the 
matters pertaining to applicability of rate and admittance of otherwise of an extra work claim 
of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and binding. 

94.0 PAYMENT OF CONTRACTOR'S BILL 

94.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of 
the work shall have been completed and a certificate of completion given. But in case of 
works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting the bill 
thereof be entitled to receive a monthly payment proportionate to the part thereof approved 
and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing 
of the sum so payable shall be final and conclusive against the CONTRACTOR. This payment 
will be made after making necessary corrections/deductions as stipulated elsewhere in the 
CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc. 

94.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee 
cheque forwarding the same to registered office or the notified office of the CONTRACTOR. 
In no case will EMPLOYER be responsible if the cheque is mislaid or misappropriated by 
unauthorized person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-
receipted on proper revenue stamp payment shall be made in Indian Currency. 

94.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the 
submission of bill on joint measurements, after completion of all the obligations under the 
CONTRACT. 

95.0 RECEIPT FOR PAYMENT 

95.1 Receipt for payment made on account of work when executed by a firm, must be signed by 
a person holding due power of attorney in this respect on behalf of the CONTRACTOR, 
except when the CONTRACTOR's are described in their tender as a limited company in which 
case the receipts must be signed in the name of the company by one of its principal officers 
or by some other person having authority to give effectual receipt for the company. 

96.0 COMPLETION CERTIFICATE 

96.1 APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his 
obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION 

96.2 CERTIFICATE within one month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents and satisfying himself that the 
WORK has been completed in accordance with and as set out in the construction and erection 
drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the 
COMPLETION CERTIFICATE, is eligible to present the final bill for  the WORK executed by 
him under the terms of CONTRACT. 

96.3 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all 
respects, the CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN- 
CHARGE of such completion, but no certificate shall be given nor shall the WORK be deemed 
to have been executed until all scaffolding, surplus materials and rubbish  is cleared off the 
SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-
CHARGE whose measurement shall be binding and conclusive. The WORKS will not be 
considered as complete and taken over by the EMPLOYER, until all the temporary works, 
labour and staff colonies are cleared to the satisfaction of the 
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ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply with the requirements of this 
clause on or before the date fixed for the completion of the WORK, the ENGINEER-IN- 
CHARGE may at the expense of the CONTRACTOR remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit and clean off such dirt as 
aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred 
and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 
except for any sum actually realised by the sale thereof. 

96.4 COMPLETION CERTIFICATE DOCUMENTS 

For the purpose of Clause 96.0 the following documents will be deemed to form the 
completion documents: 

i) The technical documents according to which the WORK was carried out. 

ii) Six (6) sets of construction drawings showing therein the modification and correction 
made during the course of execution and signed by the ENGINEER-IN- CHARGE. 

COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

i) Certificates of final levels as set out for various works. 

ii) Certificates of tests performed for various WORKS. 

iii) Material appropriation, Statement for the materials issued by the EMPLOYER for the 
WORK and list of surplus materials returned to the EMPLOYER's store duly 
supported by necessary documents. 

97.0 FINAL DECISION AND FINAL CERTIFICATE 

97.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being 
satisfied that the WORKS have been duly maintained by the CONTRACTOR during monsoon 
or such period as hereinbefore provided in Clause 82, 83 & 84 and that the CONTRACTOR 
has in all respect duly made-up any subsidence and performed all his obligations under the 
CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the 
EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 
herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall 
not be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL 
CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any 
previous entry upon the WORK and taking possession, working or using of the same or any 
part thereof by the EMPLOYER. 

98.0 CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION 

98.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or 
on general account shall be taken to be an admission by the EMPLOYER of the due 
performance of the CONTRACT or any part thereof or of occupancy or validity of any claim 
by the CONTRACTOR. 

99.0 DEDUCTIONS FROM THE CONTRACT PRICE 

99.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which under 
the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed 
by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR 
regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within 
15 (fifteen) days of the receipt of the corresponding bills and if not paid by the CONTRACTOR 
within the said period, the EMPLOYER may, then, deduct the 
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amount from any moneys due i.e., Contract Performance Security or becoming due to the 
CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, 
if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

F. TAXES AND INSURANCE 

100.0 TAXES, DUTIES, OCTROI ETC 

100.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 
payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter 
imposed, increased, modified, all the sales taxes, duties, octrois etc. now in force and 
hereafter increased, imposed or modified, from time to time in respect of WORKS and 
materials and all contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State Government 
authorities which are imposed with respect to or covered by the wages, salaries, or other 
compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR 
shall be responsible for the compliance of all SUB- CONTRACTORS, with all applicable 
Central, State, Municipal and local law and regulation and requirement of any Central, State 
or local Government agency or authority. CONTRACTOR further agrees to defend, indemnify 
and hold EMPLOYER harmless from any liability or penalty which may be imposed by the 
Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the 
EMPLOYER arising under, growing out of, or by reason of the work provided for by this 
CONTRACT, by third parties, or by Central or State Government authority or any 
administrative sub-division thereof. Tax deductions will be made as per the rules and 
regulations in force in accordance with acts prevailing from time to time. 

101.0 SALES TAX/TURNOVER TAX 

101.1 Tenderer should quote all-inclusive prices including the liability of Sales Tax/Turnover Tax 
whether on the works contract as a whole or in respect of bought out components used by 
the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall not be responsible 
for any such liability of the CONTRACTOR in respect of this CONTRACT. 

102.0 STATUTORY VARIATIONS 

102.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished 
product. Any statutory variations in Excise Duty and sales tax on finished product during the 
contractual completion period, shall be to the Employer's account for which the Contractor 
will furnish documentary evidence(s) in support of their claims to GNGPL. However, any 
increase in the rate of these taxes and duties (E.D. and S.T.) beyond the contractual 
completion period shall be to Contractor's account and any decrease shall be passed on to 
GNGPL. 

103.0 INSURANCE 

103.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance 
with reputable insurance companies to the satisfaction of the EMPLOYER as follows: 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress from 
time to time and the interest of EMPLOYER against all risks as detailed herein. The form and 
the limit of such insurance, as defined here in together with the under works thereof in each 
case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance 
the responsibility to maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard 
shall not relieve him of any of his responsibilities and obligations under 
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CONTRACT. Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage,  erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account 
of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all claims and make 
good for the damage or loss by way of repairs and/or replacement of the parts of the Work 
damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance 
policies and documents taken out by him in pursuance of the CONTRACT. Such copies of 
document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR 
having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at 
least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of 
such documents and ensure revalidation/renewal etc., as may be necessary well in time. 
Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available by 
the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite 
licences, port clearances and other formalities relating to such import. The risks that are to 
be covered under the insurance shall include, but not be limited to the loss or damage in 
handling, transit, theft, pilferage, riot, civil commotion, weather  conditions, accidents of all 
kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall 
cover the entire value of supplies of equipments, plants and materials to be imported from 
time to time. All costs on account of insurance liabilities covered under CONTRACT will be 
to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties 
to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT 
to the extent of reduced premium amounts. CONTRACTOR as far as possible shall cover 
insurance with Indian Insurance Companies, including marine Insurance during ocean 
transportation. 

i) EMPLOYEES STATE INSURANCE ACT: 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 
compliance with all obligations imposed by the Employee State Insurance Act 1948 and 
the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless 
for any liability or penalty which may be imposed by the Central, State or Local authority 
by reason of any asserted violation by CONTRACTOR or SUB- CONTRACTOR of the 
Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that 
may be brought against the EMPLOYER arising under, growing out of or by reasons of 
the work provided for by this CONTRACTOR, by third parties or by Central or State 
Government authority or any political sub- division thereof. The CONTRACTOR agrees 
to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all 
forms which may be required in respect of the CONTRACTOR's or SUB- 
CONTRACTOR's employees, who are employed in the WORK provided for or those 
covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct 
and secure the agreement of the SUB- CONTRACTOR to deduct the employee's 
contribution as per the first schedule of the Employee's State Insurance Act from wages 
and affix the Employees Contribution Card at wages payment intervals. The 
CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit 
to the State Bank of India, Employee's State Insurance Corporation Account, the 
Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain 
all cards and Records as required under the Act in respect of employees and payments 
and the CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to 
maintain such records. Any expenses incurred for the contributions, making contributions 
or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's 
account. The EMPLOYER shall retain 
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such sum as may be necessary from the total VALUE OF CONTRACT until the 
CONTRACTOR shall furnish satisfactory proof that all contributions as required by the 
Employees State Insurance Act, 1948, have been paid. This will be pending on the 
CONTRACTOR when the ESI Act is extended to the place of work. 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 
Insurance shall be affected for all the CONTRACTOR's employees engaged in the 
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall 
require the SUB-CONTRACTOR to provide workman's Compensation and employer's 
liability insurance for the later's employees if such employees are not covered under 
the CONTRACTOR's Insurance. 

iii) ACCIDENT OR INJURY TO WORKMEN: 

The EMPLOYER shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workman or 
other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR 
save and except an accident or injury resulting from any act or default of the 
EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep 
indemnified the EMPLOYER against all such damages and compensation (save and 
except and aforesaid) and against all claims, demands, proceeding, costs, charges  and 
expenses, whatsoever in respect or in relation thereto. 

iv) TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, 
the cost of transit insurance should be borne by the CONTRACTOR and the quoted price 
shall be inclusive of this cost. 

v) COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all claims for 
injuries, disability, disease and death to members of public including EMPLOYER‟s men 
and damage to the property of others arising from the use of motor vehicles during on or 
off the `site‟ operations, irrespective of the Employership of such vehicles. 

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 

i. This insurance shall protect the Contractor against all claims arising from injuries, 
disabilities, disease or death of member of public or damage to property of others 
due to any act or omission on the part of the Contractor, his agents, his 
employees, his representatives and Sub-Contractor‟s or from riots, strikes and 
civil commotion. 

ii. Contractor shall take suitable Group Personal Accident Insurance Cover for 
taking care of injury, damage or any other risks in respect of his Engineers and 
other Supervisory staff who are not covered under Employees State Insurance 
Act. 

iii. The policy shall cover third party liability. The third party (liability shall cover the 
loss/ disablement of human life (person not belonging to the Contractor) and also 
cover the risk of damage to others materials/ equipment/ properties during 
construction, erection and commissioning at site. 

iv. The value of third-party liability for compensation for loss of human life or 
partial/full disablement shall be of required statutory value but not less than Rs. 
2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 
disablement and shall nevertheless cover such compensation as may be 
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awarded by Court by Law in India and cover for damage to others equipment/ 
property as approved by the Purchaser. However, third party risk shall be 
maximum to Rs. 10(ten) lakhs to death. 

v. The Contractor shall also arrange suitable insurance to cover damage, loss, 
accidents, risks etc., in respect of all his plant, equipments and machinery, 
erection tools & tackles and all other temporary attachments brought by him at 
site to execute the work. 

vi. The Contractor shall take out insurance policy in the joint name of EMPLOYER 
and Contractor from one or more nationalised insurance company from any 
branch office at Project site. 

vii. Any such insurance requirements as are hereby established as the minimum 
policies and coverages which Contractor must secure and keep in force must be 
complied with, Contractor shall at all times be free to obtain additional or 
increased coverages at Contractor‟s sole expenses. 

vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 
EMPLOYER 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he 
may be required under any law or regulation from time to time without any extra cost to 
EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

104.0 DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY 

104.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER 
any loss or any damage to structures and properties belonging to the EMPLOYER or being 
executed or procured or being procured by the EMPLOYER or of other agencies within in the 
premises of all the work of the EMPLOYER, if such loss or damage is due to fault and/or the 
negligence or wilful acts or omission of the CONTRACTOR, his employees, agents, 
representatives or SUB-CONTRACTORs. 

104.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials 
from one place to another so that they do not cause any damage to any person or to the 
property of the EMPLOYER or any third party including overhead and underground cables 
and in the event of any damage resulting to the property of the EMPLOYER or of a third party 
during the movement of the aforesaid plant, equipment or materials the cost of such damages 
including eventual loss of production, operation or services in any plant or establishment as 
estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne 
by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident 
and limited to Rupees Ten lakhs. 

104.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for 
damages to property other than EMPLOYER's property arising under or by reason of this 
agreement, if such claims result from the fault and/or negligence or willful acts or omission of 
the CONTRACTOR, his employees, agents, representative of SUB-CONTRACTOR. 

G. LABOUR LAWS 

105.0 LABOUR LAWS 

i) No labour below the age of 18 (eighteen) years shall be employed on the WORK. 

ii) The CONTRACTOR shall not pay less than what is provided under law to labourers 
engaged by him on the WORK. 
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iii) The CONTRACTOR shall at his expense comply with all labour laws and keep the 
EMPLOYER indemnified in respect thereof. 

iv) The CONTRACTOR shall pay equal wages for men and women in accordance with 
applicable labour laws. 

v) If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) 
Act, he shall obtain a licence from licensing authority (i.e. office of the labour 
commissioner) by payment of necessary prescribed fee and the deposit, if any, before 
starting the WORK under the CONTRACT. Such fee/deposit shall be borne by the 
CONTRACTOR. 

vi) The CONTRACTOR shall employ labour in sufficient numbers either directly or through 
SUB- CONTRACTOR's to maintain the required rate of progress and of quality to 
ensure workmanship of the degree specified in the CONTRACT and to the satisfaction 
of the ENGINEER-IN-CHARGE. 

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution 
return of the number and description, by trades of the work people employed on the 
works. The CONTRACTOR shall also submit on the 4th and 19th of every month to the 
ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the 
preceding month and the first half of the current month (1) the accidents that occurred 
during the said fortnight showing the circumstances under which they happened and 
the extent of damage and injury caused by them and (2) the number  of female workers 
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 
on Rules made thereunder and the amount paid to them. 

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, 
Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability 
Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the 
Maternity Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, 
Employment of Children Act 1938 or any modifications thereof or any other law relating 
thereto and rules made thereunder from time to time. 

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 
Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the 
power to deduct from the money due to the CONTRACTOR any sum required or 
estimated to be required for making good the loss suffered by a worker or workers by 
reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, 
non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said regulations. 

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 
made under and for the observance of the provisions of the aforesaid Acts without 
prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. In the event 
of the CONTRACTOR committing a default or breach of any of the provisions of the 
aforesaid Acts as amended from time to time, of furnishing any information or 
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which 
is materially incorrect then on the report of the inspecting Officers, the CONTRACTOR 
shall without prejudice to any other liability pay to the EMPLOYER a sum not exceeding 
Rs.50.00 as Liquidated Damages for every default, breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by the ENGINEER-IN- 
CHARGE and in the event of the CONTRACTOR's default continuing in this respect, 
the Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default 
subject to a maximum of one percent of the estimated cost of the WORK put to 
tender. The ENGINEER-IN-CHARGE shall deduct such 
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amount from bills or Contract Performance Security of the CONTRACTOR and credit 
the same to the Welfare Fund constitute under these acts. The decision of the 
ENGINEER-IN-CHARGE in this respect shall be final and binding. 

106.0 Implementation of Apprentices Act, 1961: 

106.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the 
Rules and Orders issued thereunder from time to time. If he fails to do so, his failure will be 
a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel 
the CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions, of the Act. 

107.0 Contractor to indemnify the Employer: 

107.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and 
employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all 
actions, proceedings, claims, demands, costs and expenses whatsoever arising out of or in 
connection with the matters referred to in Clause 104.0 and elsewhere and all actions, 
proceedings, claims, demands, costs and expenses which may be made against the 
EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall 
not be liable for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall 
not be liable for or in respect of any demand or compensation payable by law in respect or in 
consequence of any accident or injury to any workmen or other person. In the employment 
of the CONTRACTOR or his SUB- CONTRACTOR the CONTRACTOR shall indemnify and 
keep indemnified the EMPLOYER against all such damages and compensations and against 
all claims, damages, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

107.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in 
respect of such claims or demands as aforesaid the amount so paid and the costs incurred 
by the EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the EMPLOYER to 
make such payments notwithstanding the same, may have been made without the consent 
or authority or in law or otherwise to the contrary. 

107.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's 
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any 
other Act, the EMPLOYER is obliged to pay compensation to a workman employed by the 
CONTRACTOR in execution of the WORK, the EMPLOYER will recover from the 
CONTRACTOR the amount of the compensation so paid, and without prejudice to the rights 
of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at 
liberty to recover such amount or any part thereof by deducting it from the Contract 
Performance Security or from any sum due to the CONTRACTOR whether under this 
CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim made 
under Section 12, Sub-section (i) of the said act, except on the written request of the 
CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the 
EMPLOYER might become liable in consequence of contesting such claim. 

108.0 Health and sanitary arrangements for workers: 

108.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of 
the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or  cause 
to be complied with all the rules and regulations of the local sanitary and other 
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authorities or as framed by the EMPLOYER from time to time for the protection of health 
and sanitary arrangements for all workers. 

108.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water 
and other sanitary and health arrangements. The CONTRACTOR shall also provide 
necessary surface transportation to the place of work and back to the colony for their 
personnel accommodated in the labour colony. 

H. APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

109.0 Arbitration: 

109.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed 
to be final and binding as provided in the Agreement and the issues/disputes which cannot 
be mutually resolved within a reasonable time, all disputes shall be referred to arbitration by 
Sole Arbitrator. The Employer [GNGPL] shall suggest a panel of three independent and 
distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to select 
any one among them to act as the Sole Arbitrator. In the event of failure of the other parties 
to select the Sole Arbitrator within 30 days from the receipt of the communication suggesting 
the panel of arbitrators, the right of selection of the sole arbitrator by the other party shall 
stand forfeited and the EMPLOYER (GNGPL) shall have discretion to proceed with the 
appointment of the Sole Arbitrator. The decision of Employer on the appointment of the sole 
arbitrator shall be final and binding on the parties. The  award of sole arbitrator shall be final 
and binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the 
cost of arbitration proceedings shall be shared equally by the parties. The Arbitration 
proceedings shall be in English language and venue shall be in the Jurisdiction of Goa, India. 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the 
Rules framed there under shall be applicable. All matter relating to this contract are subject 
to the exclusive jurisdiction of the court situated in the state of Goa. 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 
was enacted by the Indian Parliament and is based on United Nations Commission on 
International Trade Law (UNCITRAL model law), which were prepared after extensive 
consultation with Arbitral Institutions and centers of International Commercial Arbitration. The 
United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration 
rules on 15 December 1976. 

109.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND 
ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND 
ONE PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS 
FOLLOWS: 

109.2.1 "In the event of any dispute or difference between the parties hereto, such dispute or 
difference shall be resolved amicably by mutual consultation or through the good offices of 
empowered agencies of the Government. If such resolution is not possible, then, the 
unresolved dispute or difference shall be referred to arbitration of an arbitrator to be 
nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office 
Memorandum No.55/3/1/75-CF, dated the 19th December 1975 issued by the Cabinet 
Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration Act 
1940 (10 of 1940) shall not be applicable to the arbitration under this clause. The award of 
the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party 
aggrieved by such award may make a further reference for setting aside or revision of the 
award to Law Secretary whose decision shall bind the parties finally and conclusively. 

110.0 JURISDICTION 
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110.1 The CONTRACT shall be governed by and constructed according to the laws in force in 
INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Goa 
for the purposes of disputes, actions and proceedings arising out of the CONTRACT, the 
courts at Goa only will have the jurisdiction to hear and decide such disputed, actions and 
proceedings. 

I. SAFETY CODES 

111.0 GENERAL 

111.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and 
unsafe working conditions and shall comply with EMPLOYER's safety rules as set forth 
herein. Prior to start of construction, CONTRACTOR will be furnished copies of EMPLOYER's 
"Safety Code" for information and guidance, if it has been prepared. 

112.0 SAFETY REGULATIONS 

112.1 In respect of all labour, directly employed in the WORK for the performance of 
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense 
arrange for all the safety provisions as per safety codes of C.P.W.D., Indian Standards 
Institution. The Electricity Act, The Mines Act and such other acts as applicable. 

112.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the 
EMPLOYER. Before starting construction, work CONTRACTOR shall consult with 
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good to the 
satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the work done 
or to be done under this agreement or to any of the EMPLOYER's existing property. 

113.0 FIRST AID AND INDUSTRIAL INJURIES 

113.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB- 
CONTRACTOR. 

113.2 CONTRACTOR shall make outside arrangements for ambulance service and for the 
treatment of industrial injuries. Names of those providing these services shall be furnished to 
EMPLOYER prior to start of construction and their telephone numbers shall be prominently 
posted in CONTRACTOR's field office. 

113.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 
CONTRACTOR's report covering each personal injury requiring the attention of a physician 
shall be furnished to the EMPLOYER. 

114.0 GENERAL RULES 

114.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the 
no smoking rules shall be discharged immediately. 

115.0 CONTRACTOR'S BARRICADES 

115.1 CONTRACTOR shall erect and maintain barricades required in connection with his operation 
to guard or protect: - 

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 
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e) Rail Road unloading spots. 

115.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become 
acquainted with EMPLOYER's barricading practice and shall respect the provisions thereof. 

115.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall 
be marked by red flasher lanterns at nights. 

116.0 SCAFFOLDING 

116.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be done 
from the ground or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying material as well, suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than 1 in 4 (1 horizontal and 4 vertical). 

116.2 Scaffolding or staging more than 4 meters above the ground or floor, swing suspended  from 
an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise retarded at least one metre high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

116.3 Working platform, gangway and stairway should be so constructed that  they should not  sag 
unduly or unequally and if the height of platform of the gangway or the stairway is more than 
4 meters above the ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as in ii) above. 

116.4 Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing of railing whose 
minimum heights shall be 1 meter. 

116.5 Safe-means of access shall be provided to all working platforms and other working places, 
every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length 
while the width between side rails in rung ladder shall in no case be less than 30 cms for 
ladder up to and including 3 meters in length. For longer ladder this width should be increased 
5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 cms. 
Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed to cause danger or 
inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and shall be bound to bear 
the expenses of defense of every suit, action or other proceeding of law that may be brought 
by any person for injury sustained owing to neglect of the above precautions and pay any 
damages and costs which may be awarded in any such suit or action or  proceeding to any 
such person or which may with the consent of the CONTRACTOR be paid to compromise 
any claim by any such person. 

117.0 EXCAVATION AND TRENCHING 

117.1 All trenches 1.4 meters or more in depth, shall at all times be supplied with at least one ladder 
for each 50 meters length or fraction thereof. Ladder shall be extended from bottom of the 
trenches to at least 1 meter above the surface of the ground. The sides of the trenches which 
are 1.5M in depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides to collapse. The excavated materials shall not be 
placed within 1.5 meters of the edge of the trench or half of the trench 
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width whichever is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or under-cutting shall be done. 

118.0 DEMOLITION/GENERAL SAFETY 

118.1 Before any demolition work is commenced and also during the progress of the demolition 
work 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain 
electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

118.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN- 
CHARGE, should be kept available for the use of the persons employed on the SITE and 
maintained in condition suitable for immediate use, and the CONTRACTOR shall take 
adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective gloves. 

b) Those engaged in white washing and mixing or stacking or cement bags or any material 
which are injurious to the eyes be provided with protective go GNGPL. 

c) Those engaged in welding and cutting works shall be provided with protective face & 
eye shield, hand gloves, etc. 

d) Stone breakers shall be provided with protective go GNGPL and protective clothing 
and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the 
CONTRACTOR shall ensure that the manhole covers are opened and are ventilated 
at least for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or board to prevent accident to the public. 

f) The CONTRACTOR shall not employ men below the age of 18 years and women on 
the work of painting with products containing lead in any form. Wherever men above 
the age of 18 years are employed on the work of lead painting, the following precautions 
should be taken. 

118.3 No paint containing lead or lead product shall be used except in the form of paste or 
readymade paint. 

118.4 Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scrapped. 

118.5 Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall 
be provided to enable the working painters to wash them during and on cessation of work. 

118.6 When the work is done near any place where there is risk of drowning, all necessary safety 
equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for prompt 
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first aid treatment of all injuries likely to be sustained during the course of the work. 

118.7 Use of hoisting machines and tackles including their attachments, anchorage and supports 
shall conform to the following standards or conditions: 

a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defect and shall be kept in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all gears 
referred to above shall be plainly marked with the safe working load of the conditions 
under which it is applicable and the same shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond safe 
working load except for the purpose of testing. 

e) In case of departmental machine, the safe working load shall be notified by the 
ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR 
shall notify the safe working load of the machine to the ENGINEER-IN-CHARGE 
whenever he brings any machinery to SITE of WORK and get it verified by the Engineer 
concerned. 

118.8 Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as to reduce to minimum the accidental descent of the load, 
adequate precautions should be taken to reduce the minimum risk of any part or parts of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves, and boots as may be necessary should be provided. The workers shall not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 

118.9 All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near places 
of work. 

118.10 These safety provisions should be brought to the notice of all concerned by displaying on a 
notice board at a prominent place at the work-spot. The person responsible for compliance 
of the safety code shall be named therein by the CONTRACTOR. 

118.11 To ensure effective enforcement of the rules and regulations relating to safety precautions, 
the arrangements made by the CONTRACTOR shall be open to inspection by the Welfare 
Officer, ENGINEER-IN- CHARGE or safety Engineer of the Administration or their 
representatives. 

118.12 Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR 
for the operations of any other Act or rules in force in the Republic of India. The work 
throughout including any temporary works shall be carried out in such a manner as not to 
interfere in any way whatsoever with the traffic on any roads or footpath at the site or in the 
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vicinity thereto or any existing works whether the property of the Administration or of a third 
party. In addition to the above, the CONTRACTOR shall abide by the safety code provision 
as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time. 

119.0 CARE IN HANDLING INFLAMMABLE GAS 

119.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in 
handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under the 
law and/or as advised by the fire Authorities of the EMPLOYER. 

120.0 TEMPORARY COMBUSTIBLE STRUCTURES 

120.1 Temporary combustible structures will not be built near or around work site. 

121.0 PRECAUTIONS AGAINST FIRE 

121.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 
worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 
precautionary measures and exercise utmost care in handling the inflammable gas cylinders/ 
inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary 
combustible structures will not be built near or around the work-site. 

122.0 EXPLOSIVES 

122.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR 
without the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner 
and to the extent to which such permission is given. When explosives are required for the 
WORK, they will be stored in a special magazine to be provided at the cost of the 
CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain 
the necessary license for the storage and the use of explosives and all operations in which 
or for which explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or 
damage resulting directly or indirectly therefrom. 

123.0 MINES ACT 

123.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 
provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly 
employed for performance of the WORKS and shall provide all facilities in connection 
therewith. In case the CONTRACTOR fails to make arrangements and provides necessary 
facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the 
costs thereof from the CONTRACTOR. 

123.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to 
grant of maternity benefits to female workers shall make the CONTRACTOR liable to pay 
Company Liquidated Damages an amount not exceeding Rs.50/- for each default or 
materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters 
based on reports from the Inspecting Officer or from representatives of ENGINEER-IN- 
CHARGE shall be final and binding and deductions for recovery of such Liquidated Damages 
may be made from any amount payable to the CONTRACTOR from all the provisions of the 
Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in force 
and any Rules and Regulations made thereunder in respect of all the persons employed by 
him under this CONTRACT and shall indemnify the EMPLOYER from and against any claim 
under the Mines Act or the rules and regulations framed thereunder by or on behalf of any 
persons employed by him or otherwise. 
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124.0 PRESERVATION OF PLACE 

124.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to prevent 
any riotous or unlawful behavior by or amongst his worker and others employed or the works 
and for the preservation of peace and protection of the inhabitants and security of property in 
the neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance 
of a Special Police Force at or in the vicinity of the site during the tenure of works, the 
expenses thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall 
be recoverable from the CONTRACTOR. 

125.0 OUTBREAK OF INFECTIOUS DISEASES 

125.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse 
protective inoculation and vaccination when called upon to do so by the ENGINEER-IN- 
CHARGE's representative. Should Cholera, Plague or other infectious diseases break out 
the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by 
the infected parties and promptly erect new huts on healthy sites as required by the 
ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's requisition, 
the work may be done by the EMPLOYER and the cost thereof recovered from the 
CONTRACTOR. 

126.0 USE OF INTOXICANTS 

126.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the 
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise 
his influence and authority to the utmost extent to secure strict compliance with this condition. 
In addition to the above, the CONTRACTOR shall abide by the safety code provision as per 

126.2 C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
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SPECIAL CONDITIONS OF THE CONTRACT (SCC) 

The following Special Conditions of Contract shall supplement the General Conditions of 

Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the 

General Conditions of the Contract. The corresponding clause number of the GCC is indicated 

in parentheses. 

1.0 GENERAL 

1.1 Special conditions of contract (SCC) shall be read in conjunction with the General Conditions 

of Contract (GCC). Schedule of rates, specifications of work, drawings and any other document 

forming part of this contract wherever the context so requires. 

1.2 Notwithstanding the sub-division of the document into these separate sections and volumes, 

every part of each with and into the contract so far as it may be practicable to do so. 

1.3 Where any portion of the GCC is repugnant to or at variance with any provisions of the special 

conditions of contract, then unless a different intention appears, the provision(s) of the special 

conditions of contract shall be deemed to override the provision(s) of GCC only to the extent 

that such repugnancies of variations in the special conditions of contract are not possible of 

being reconciled with the provisions of GCC. 

1.4 Wherever it is stated in this Bidding Document that such and such a supply is to be affected 

or such and such a work is to be carried out, it shall be understood that the same shall be 

effected/carried out by the contractor at his own cost, unless a different intention is specifically 

and expressly stated herein or otherwise explicit from the context. Contract value (also referred 

to as Contract price) shall be deemed to have included such cost. 

1.5 The materials, design and workmanship shall satisfy the applicable relevant Indian Standards, 

the job specifications stipulate requirements in addition to those contained in the standard 

codes and specifications, these additional requirements shall also be satisfied. In the absence 

of any Standard/ Specifications/codes of practice for detailed specifications covering any part 

of the work covered in this Bidding on the contractor. 

1.6 In partial modification to Clause No.23.0 of GCC the following shall apply: 

In case of contradiction between Indian or other applicable Standards, General Conditions of 

Contract, Special Conditions of Contract, Specifications, drawings, Schedule of Rates, the 

following shall prevail in order of precedence: 

i) Letter of acceptance along with statement of Agreed variations. 

ii) Fax / Letter of Intent / Fax of Acceptance 

iii) Schedule of Rates as enclosures to letter of acceptance 

iv) Job / Particular Specifications 

v) Drawings 

vi) Technical / Material Specifications 

vii) Special Conditions of Contract 

viii) General Conditions of Contract 

ix) Indian Standards 
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x) Other Applicable Standards 

1.7 It will be contractor’s responsibility to bring to the notice of Engineer-in-charge any 

irreconcilable conflict in the contract documents before starting the work(s) of making the 

supply with reference which the conflict exists. 

1.8 In the absence of any specifications covering any material, design of work(s) in the same shall 

be performed / supplies / executed in accordance with Standards Engineering Practice as per 

the instructions / directions of the Engineer-in-charge, which will be binding on the Contractor. 

1.9 The requirements of any statutory body and authority like Indian boiler regulation, Tariff 

Advisory Committee, Chief controller of Explosives, etc., shall govern where these are more 

stringent than the requirements specified above. 

1.10 Owner’s representative means authorized representative of Owner (i.e. M/s GNGPL.) and / or 

Consultant (i.e. M/s VCS) 

2.0 TIME SCHEDULE 

2.1 The work shall be executed strictly as per time schedule. The period of completion given 

includes the time required for mobilization as well as testing, rectifications, if any, retesting, 

demobilization and completion in all respects to the satisfaction of the Engineer-in-Charge. 

2.2 CONTRACT PERIOD:- The work shall be carried out in two (02) years from the date of FOA.                               

2.3 GNGPL/VCS shall issue the intimation through email/letter to successful bidder for completion 

of work in industrial/commercial customer premises during contract period. The time schedule 

for completion of work at industrial/commercial customer shall be 2 months from the date of 

intimation given by EIC/Project Co-Ordinator. However, GNGPL/VCS may issue intimation of 

work for minimum 1 or max 3 industrial/commercial customer (s) and same shall be completed 

in 2 months only. GNGPL may issue multiple orders at any time during the contract period. 

2.4 Note: The above time schedule is inclusive of mobilization period. 

1) The time of completion shall be reckoned from the date of written intimation from 

GNGPL. 

2) The time indicated is for completing all the works in all respects as per specifications, 

codes, drawings and instructions of Engineer-in-charge. 

3) It should be noted that the period of construction given above includes preparation of 

drawings (if required), procurement and supply of materials including their inspection 

& testing, mobilization at site, construction, laying, fabrication, erection inspection, 

testing, rectification (if any), pre-commissioning, commissioning and demobilization 

works etc. complete in all respects to the entire satisfaction of Owner/ Engineer-in- 

charge. 

2.5 A joint program of execution of work will be prepared by the Engineer-in-Charge and 

Contractor. This program will take into account the time of completion mentioned in 2.3 above. 



Page 98 of 174                                                                       Tender No. GNGPL/C&P/T-14B 

                                                                                                              
 

 

2.6 Monthly/Weekly execution program will be drawn up by the Engineer-in- Charge jointly with 

the Contractor based on availability of materials, work fronts and the joint program of execution 

as referred to above. The contractor shall scrupulously adhere to the Targets/Programs by 

deploying adequate personnel, Construction Equipment, Tools and Tackles and also by timely 

supply of required materials coming within his scope of supply as per Contract. In all matters 

concerning the extent of target set out in the weekly/monthly program and the degree of 

achievement, the decision of the Engineer-in-Charge will be final and binding on the 

Contractor. 

2.7 Contractor shall give every day category-wise labour and equipment deployment report along 

with the progress of work done on previous day in the proforma prescribed by the Engineer-

in-Charge. 

2.8 Contact Performance Bank Guarantee: 

Pursuant to Clause No. 26 of GCC-Works bidder will provide Performance Guarantee of 3% 
total work order value (of 2 years) within 30 days of issuance of Fax of Acceptance. CPBG 
shall be valid till three (3) months beyond the expiry of defect liability period after successful 
completion of entire work. 

 

3.0 SCOPE 

3.1 SCOPE OF WORK 

3.1.1 Scope of work shall be as detailed in Particular Job Specification, Technical Specifications, 

Schedule of Rates & various other parts of this Technical Volume II of II and all parts of Bidding 

Document 

3.2 SCOPE OF SUPPLY 

3.2.1 Owner’s Scope of Supply (Free Issue Item) 

Owner’s scope of supply shall be as specified in Particular Job Specification, Technical 

Specifications, Schedule of Rates & various other parts of the Bidding Document. 

Conditions for Issue and Reconciliation of Materials shall be as per clause no. 35.2 of Special 

Conditions of Contract. 

3.2.2 Contractor’s Scope of Supply 

All materials except what is under Owner’s scope of supply as mentioned in Clause No. 3.2.1 

above, and required for successful completion of works in all respects shall be supplied by the 

Contractor and the cost of such supply shall be deemed to have been included in the quoted 

price without any additional liability on the part of Owner. 

4.0 MEASUREMENT OF WORKS 

4.1 In addition to the provisions of Clause 90.0 of the General Conditions of Contract and 

associated provisions thereof, the provisions as under shall be applied: 

4.2 GENERAL 

4.2.1 The mode of measurement shall be as mentioned in relevant standard specification 

incorporated in the Bidding Document. Any other mode of measurements not covered in above 

specifications shall be followed in accordance with relevant BIS codes/ Schedule of Rates/ 

Specifications etc. and/ or as decided by Engineer-in- charge. 
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4.2.2 Payment will be made on the basis of joint measurements taken by Contractor and certified by 

PMC Engineer. Measurement shall be based on “Approved for Construction” drawings, to be 

the extent that the work conforms to the drawings and details are adequate. 3-5% checking of 

measurement work shall be by GNGPL engineer. 

4.2.3 Wherever work is executed based on instructions of Engineer-in-charge or details are not 

adequate in the drawings, physical measurements shall be taken by Contractor in the 

presence of Engineer-in-charge. 

4.2.4 Measurements of weights shall be in metric tonnes corrected to the nearest Kilogram. Linear 

measurements shall be in meters corrected to the nearest centimeters. 

4.2.5 The weights mentioned in the drawing or shipping list shall be the basis for payment. If 

mountings for panels etc. are packed separately, their erection weights shall include all 

mountings. 

4.2.6 Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel work shall 

be deemed to include the same. 

4.2.7 No other payment either for temporary works connected with this Contractor for any other item 

such as weld, shims, packing plates etc. shall be made. Such items shall be deemed to have 

been included for in the rates quoted. 

4.2.8 Measurement will be made for various items under schedule of rates on the following basis as 

indicated in the unit column. 

i) Weight : MT or Kg 

ii) Length : M (Meter) 

iii) Number : No. 

iv) Volume :  Cu.M 

v) Area :  Sq.M 

4.3 PIPING 

4.3.1 Length of pipes shall be measured along the curvilinear center of the pipelines laid/ installed 

and shall include all types of fittings, bends etc. but excluding all types of valves. Length of 

valves shall be excluded from piping measurement and shall be considered on number basis. 

4.4 FOR PIPELINE CROSSINGS BY HDD (if required) / BORING / MOLING METHOD (if any) 

4.4.1 Payment shall be made as specified in SOR, PJS and Technical Specification. 

5.0 TERMS OF PAYMENT 

5.1 Pending completion of the whole works, provisional progressive payments for the part of work 

executed by the contractor shall be made by Owner on the basis of said work completed and 

certified by the Owner’s representative as per the agreed milestone payment schedule and 

the percentage break-ups given below. 

5.2 Contractor shall submit his invoices to the Owner’s representative monthly in the manner as 

instructed by Owner. Each invoice will be supported by documentation acceptable to Owner 

and certified by the Owner’s representative. Payments made by owner to the contractor for 

any part of the work shall not deem that the Owner has accepted the work. 

1st running bill shall be processed only after submission of statuary documents like 
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Workmen Compensation (WC) policy, Insurance policies (Open transit policy), labour license, 

BOCW registration, Contractor All Risk (CAR) policy, and GST registrations of Goa. Running 

bill shall be processed only after submission of RPFC/ESI challans of previous executed 

months. 

5.3 The Contractor has to raise the RA bill on monthly basis and payment shall be made as per 

the following terms: - 

5.3.1 CS Pipe & Fitting, Supply, Fabrication & Installation work 

a) 70 % on completion of installation and fabrication work including installation of all 

measuring system work including threading/welding of pipe, backfilling and compaction 

for the completed stretch as per scope of work and on submission of DPR/WPR and 

graphs. 

b) 20 % on testing & commissioning of testing & commissioning of MRS & internal piping 

work and submission of “As Built, As Graph Drawing”. 

c) Balance on PO closure and submission of all documents as per contract and 

reconciliation of free issue material. 

5.3.2 OTHER WORKS (NOT COVERED ABOVE) 

a) 90% progressively on completion of individual item work on pro-rata basis as certified 

in monthly progress bill. 

b) 10% on completion of all works in all respects and acceptance thereof by Engineer-in- 

Charge. 

5.4 Note: Any further breakup of each activity for the payment purpose can be done depending 

upon the site situation/requirement and recommendation by EIC and approval of construction 

in-charge. 

5.5 Payment Methodology 

5.5.1 The Contractor shall raise invoices on monthly basis. Bidder shall enclose all documents as 

per checklist issued by GNGPL/ VCS including during Kickoff meeting 

5.5.2 The payment of the contractor will be released within 30 days from the date of receipt of 

complete invoice as per terms and condition of the contract. 

5.5.3 Employer will release payment through e-payments only as detailed in bidding document. 

5.5.4 All payments against running bills are advance against the work and shall not be taken as 

Final acceptance of work / measurement carried out till the final bill. 

5.5.5 Further break-up of Lump sum Prices, if deemed necessary for any progressive payment of 

individual item may be mutually arrived at between Engineer-in- Charge and the Contractor. 

5.5.6 Successful bidder(s) to submit material reconciliation certificate along with each bill. 

5.5.7 Bills shall be raised by contractor in line with check list attached in Tender document. 

5.5.8 As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is 
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mandatory for procurement of goods / services/works/consultancy services exceeding Rs. 2 

Lacs per transaction. 

Accordingly, supplier/ contractor/ service provider/ consultant should mention their PAN no. in 

their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in the notification, in 

case supplier/ contractor/ service provider/ consultant do not have PAN no., they have to 

submit declaration in Form 60 along with invoice/ bill for each transaction. 

Payment of supplier/ contractor / service provider/ consultant shall be processed only after 

fulfilment of above requirement. 

5.5.9 All RA Bills shall be submitted to EIC of VCS / GNGPL 

6.0 CONTRACTOR’S TEMPORARY STRUCTURE 

6.1 The Contractor may, at his own costs and expenses and subject to the approval of the 

Engineer-in-Charge and statutory authorities, construct offices, stores, workshop and remove 

the same as per the orders of the Engineer-in-Charge on completion of the contract. Whenever 

required the Contractor shall furnish such details of his temporary works as may be called for 

by the Owner/Engineer-in-Charge as to their safety and efficiency. The Owner/Engineer-in-

Charge may direct those temporary works which he considers unsafe or, inefficient be 

removed and replaced in a satisfactory manner. The Contractor shall immediately follow 

Owner/Engineer-in-Charge’s direction/instruction, on maintenance of all the equipment and he 

shall ensure that they are suitable for the work and is maintained in such a manner as to ensure 

their efficient working. The Owner/Engineer-in-Charge, may if they deem fit, direct the 

Contractor to remove from site any equipment which are not efficient and/or prejudicial to the 

quality of work to be replaced by equipment to their satisfaction. The Contractor shall 

immediately follow Owner/Engineer-in-Charge’s direction/instruction. 

7.0 STATUTORY APPROVALS 

7.1 All permissions from respective statutory authorities i.e., MCD, DDA, PWD, NHAI, Nagar 

Nigam, Forest/central forest, Central/ State Government/ Local Bodies etc. shall be obtained 

by the Contractor. The application on behalf of the Owner for submission to relevant authorities 

along with copies of required certificates complete in all respects shall be prepared and 

submitted by the Contractor well ahead of time so that the actual construction/ commissioning 

of the work is not delayed for want of the approval/ inspection by concerned authorities. 

7.2 The Contractor shall be responsible for arranging the inspection of the work by the authorities 

and necessary co-ordination and liaison work. However, Owner will reimburse the statutory 

fees paid by the contractor at actual on production of documentary evidence. 

7.3 Any change/ addition required to be made to meet the requirements of the statutory authorities 

shall be carried out by the Contractor without additional cost to Owner. The inspection and 

acceptance of the work by statutory authorities shall however, not absolve the Contractor from 

any of his responsibilities under this Contract. 

8.0 QUALITY ASSURANCE 

8.1 Bidder shall include in his offer the quality assurance programme containing the overall 



Page 102 of 174                                                                       Tender No. GNGPL/C&P/T-14B 

                                                                                                              
 

 

quality management and procedures, which is required to be adhered to during the execution 

of contract. After the award of contract detailed quality assurance program shall be prepared 

by the contractor for the execution of Contract for various works, which will be mutually 

discussed and agreed to. 

8.2 The Contractor shall establish document and maintain an effective quality assurance system 

as outlined in recognized codes. 

8.3 Quality Assurance System plans/procedures of the Contractor shall be furnished in the in the 

form of QA manual. This document should cover details of the personnel responsible for the 

quality assurance, plans or procedures to be followed for quality control in respect of Design, 

Engineering, Procurement, Supply, Installation, Testing and Commissioning. 

8.4 The quality assurance system should indicate organizational approach for quality control and 

quality assurance of the construction activities, at all stages of work at site as well as at 

manufacturer’s works and dispatch of materials. 

8.5 The Employer/ consultant / Consultant or their representative shall reserve the right to 

inspect/witness, review any or all stages of work at shop/site as deemed necessary for quality 

assurance. 

8.6 The Contractor has to ensure the deployment of quality Assurance and Quality Control 

Engineer(s) depending upon the quantum of work. This QA 

8.7 QA/QC group shall be fully responsible to carry out the work as per standards and all code 

requirements. In case Engineer- in-charge feels that contractor’s QA/QC Engineer (s) are 

incompetent or insufficient, contractor has to deploy other experienced Engineer(s) as per site 

requirement and to the full satisfaction of engineer-in- charge. 

8.8 In case contractor fails to follow the instructions of Engineer –in-charge with respect to above 

clauses, next payment due to him shall not be released unless until he complies with the 

instructions to the full satisfaction of Engineer –in –charge. 

9.0 WORKING HOURS 

9.1 Depending upon the requirements, time schedule/ drawn up programs and the target set to 

complete the job in time the works may have to continue beyond normal working hours to the 

extent of round the clock and on holidays also for which no extra claim shall be entertained. 

10.0 ADDITIONAL WORKS/EXTRA WORKS 

10.1 Owner reserve their right to execute any additional works/ extra works, during the execution 

of Work, either by themselves or by appointing any other agency, even though such works are 

incidental to and necessary for the completion of works awarded to the Contractor. In the event 

of such decisions taken by Owner, Contractor is required to extend necessary cooperation and 

act as per the instructions of Engineer-in-Charge 

11.0 COMPENSATION FOR IDLE TIME 

11.1 The owner shall make every reasonable effort to have the materials and working front available 

so as not to delay laying activities. No idle time claim shall be entertained under any 

circumstances. 
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12.0 POWER AND WATER CONNECTION 

12.1 The Purchaser/Consultant will not provide any power and water during construction period. 

Contractor shall apply and obtain necessary power and water during connection from relevant 

authority and will pay its usage charge or arrange the same from the other sources. 

13.0 CONSTRUCTION 

13.1 OWNER reserves the right to inspect all phases of Contractor’s operations to ensure 

conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors or other duly 

authorized representatives, made known to the Contractor present during progress of the 

WORK and such representatives shall have free access to the WORK at all times. The 

presence or absence of an Owner’s representative does not relieve the Contractor of the 

responsibility for quality control in all phases of the WORK. In the event that any of the WORK 

being done by the Contractor or any Sub-Contractor is found by Owner’s representatives to 

be unsatisfactory or not in accordance with the DRAWINGS, procedures and 

SPECIFICATIONS, the Contractor shall, upon verbal notice of such, revise the work in a 

manner to conform to the relevant DRAWINGS, procedures and SPECIFICATIONS. 

14.0 CONDITIONS FOR ISSUE OF MATERIALS 

Whenever any material is issued by Owner, following conditions in addition to other 

conditions as specified in the contract shall be applicable. 

14.1 Necessary indents will have to be raised by the Contractor as per procedure laid down by the 

Engineer-in-charge from time to time, when he requires the above material for incorporation in 

permanent works. 

14.2 Materials will be issued only for permanent works and not for temporary works, enabling works 

etc. unless specifically approved by the Engineer-in-charge and the same shall not be taken 

into account for the purpose of materials reconciliation. 

14.3 The contractor shall beer all other cost including lifting, carting from issue points to work. Site/ 

contractor's store, custody and handling etc. and return of surplus/ serviceable scrap materials 

to Owner's storage points to be designated by the Engineer-in-charge etc. No separate 

payment for such expenditure will be made. 

14.4 No material shall be allowed to be taken outside the store without a gate pass. Contractor to 

ensure that the correct description is given in the request for issuance of material. 

14.5 The contractor shall be responsible for proper storage, preservation and watch & ward of the 

materials. 

14.6 All free issue materials shall be issued to contractor against submission of Indemnity Bond (as 

per Format attached) for Rs. 10 Lakhs value. 

14.7 In case manufacturing defect found in free issue material, same shall be communicated to 

Engineer-In-Charge within one month from the date of issue of material and material shall be 

return to store within 45 days from the date of issue of material. In case contractor fail to return 

the defective materials to store, penalty equal to twice of landed cost of defective materials 

shall be imposed by Engineer in Charge & his decision will be final & binding on the contractor. 
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14.8 Contractor to ensure that all free issue material shall be installed within a maximum period of 

30 days from the date of issue. 

14.9 Contractor to ensure that at no point, cost of free issue materials taken from store shall not 

exceed 75% value of Work Order awarded to him. Contractor shall be responsible to get unit 

rate of all free issue materials from GNGPL. 

14.10 Free Issue Material (FIM) will be issued to contractor against Work Order only after receipt of 

CPBG. 

15.0 RULES AND REGULATIONS 

15.1 Contractor shall observe in addition to Codes specified in respective specification, all national 

and local laws, ordinances, rules and regulations and requirements pertaining to the work and 

shall be responsible for extra costs arising from violations of the same. 

16.0 PROCEDURES 

16.1 Various procedures and method statements to be adopted by Contractor during the 

construction as required in the respective specifications shall be submitted to Engineer-in- 

Charge in due time for approval. No construction activity shall commence unless approved by 

Engineer-in-Charge in writing. 

17.0 DRAWINGS AND DOCUMENTS 

17.1 The drawings accompanying the bid document (if any) are of indicative nature and issued for 

bidding purpose only. Purpose of these drawing is to enable the bidder to make an offer in line 

with the requirements of the Employer/Consultant. However, no extra claim whatsoever, shall 

be entertained for variation in the "Approved for Construction" and "Bid document drawings" 

regarding any changes/units. Construction shall be as per drawings/specifications 

issued/approved by the Engineer-in-Charge during the course of execution of work. Detailed 

construction drawings (wherever required) on the basis of which actual execution of work is to 

proceed will be prepared by the contractor. 

17.2 The drawings and documents to be submitted by the Contractor to Employer/Consultant after 

award of the work as per the requirements enlisted in the bidding document shall be for 

Employer/Consultant's review, information and record. The Contractor shall ensure that 

drawings and documents submitted to Employer/Consultant are accompanied by relevant 

calculations, data as required and essential for review of the document/ drawings. VCS shall 

review the drawings/ documents within two weeks from the date of submission provided the 

same are accompanied by relevant calculations, data as required and essential for review. 

17.3 All documents and drawings including those of Contractors sub-vendor's manufacturers etc. 

shall be submitted to Employer/Consultant after having been fully vetted in detail, approved 

and co-opted by the Contractor & shall bear Contractor seal/ certifications to this effect. All 

documents/drawings & submissions made to Employer/Consultant without compliance to this 

requirement will not be acceptable and the delay & liability owing to this shall be to the 

Contractor's account. 

17.4 The review of documents and drawings by Employer/Consultant shall not absolve Contractor 

from his responsibility to meet the requirements of specifications, drawings etc. and liabilities 
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for mistakes and deviations. Upon receiving the comments on the drawing/documents 

reviewed by Employer/Consultant, Contractor shall incorporate the comments as required and 

ensure their compliance. 

17.5 Copies of all detailed working drawing relating to the works shall be kept at the contractors‟ 

office at the site and shall be made available to the Engineer- in-charge/ Employer/Consultant 

at any time during execution of the contract. However, no extra claim what so ever shall be 

entertained for any variation in the “approved/issued for construction drawings” and “tender 

drawings” regarding any changes/units unless otherwise agreed. 

17.6 The Contractor shall rectify any inaccuracies, errors and non-compliance to contractual 

requirements. Any delay occurring on this shall not construe a reason for delay/ extension. 

18.0 EXCAVATION BY BLASTING 

18.1 Excavation by blasting is not permitted wherever required in hard strata other mechanical tools 

shall be used. 

19.0 CONSTRUCTION EQUIPMENT & MECHANIZATION OF CONSTRUCTION 

ACTIVITIES 

19.1 Contractor shall, without prejudice to his overall responsibility to execute and complete the 

Work as per specifications and time schedule, adopt as far as practicable, mechanized 

construction techniques for major site activities. However, Contractor agrees that he will deploy 

the required numbers and types of the part & machinery applicable for different activities in 

consultation with the Engineer-In-Charge during execution of works. 

19.2 The Contractor shall mechanize the construction activities to the maximum extent by deploying 

all necessary construction equipment/machinery in adequate numbers and capacities. 

19.3 Wherever Structural/Piping works are included in the scope, the Contractor’s responsibilities 

shall include establishing and maintaining of a proper fabrication workshop with transportation 

facilities to site to carryout fabrication of steel structures, piping specials etc., preparing 

approaches working areas for the movement/operation of cranes and leveling the areas for 

assembly/erection to ensure effective mechanization on the works. The Contractor shall 

acquaint himself with availability of access, facilities such as railway siding, local labour etc. 

and the Contractor may have to build temporary access roads to aid his work and the quoted 

and agreed rates shall be deemed to include the same. It may be noted that all fabrication 

work shall be carried out in fully mechanized workshops to reduce site fabrication to minimum. 

19.4 For speedy execution of work, Contractor shall also ensure use of computer software for at 

least the following: 

(i) Billing 

(ii) Planning & Scheduling 

(iii) Progress Reporting 

(iv) Material Control & Warehousing 

(v) Safety Records 

(vi) Resource Deployment 
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(vii) Communication 

19.5 Contractor further agrees that Contract price is inclusive of all the associated costs) which he 

may incur for actual mobilization, required in respect of use of mechanized construction 

techniques and that the Owner/Consultant in this regard shall entertain no claim whatsoever. 

20.0 SITE ORGANIZATION 

20.1 The Contractor shall provide all necessary superintendence during the design and execution 

of the Works and as long thereafter as the Engineer-in-Charge may consider necessary for 

the proper fulfilling of the Contractor’s obligations under the Contract. Such superintendence 

shall be given by sufficient persons having adequate knowledge of the operations to be carried 

out including the methods and techniques required the hazards likely to be encountered and 

methods of preventing accident for the satisfactory and safe execution of the Work. The 

workmen deployed, by the Contractor should also possess the necessary license etc., if 

required under any law, rules and regulations. 

20.2 Subject to the provisions in the Contract Document and without prejudice to Contractor’s 

liabilities and responsibilities to provide adequate qualified and skilled personnel on the Work, 

Contractor shall augment the same as decided by the Engineer-in-Charge depending on the 

exigencies of Work. 

21.0 SUPERVISION 

21.1 All construction work will be carried out as per direction of EIC, and this will be the primary 

point of contact between the Contractor and GNGPL on site. 

21.2 All work will be issued and sanctioned through the EIC and site control exercised by site 

engineers. The Contractor shall ensure that technical quality standards are maintained, that 

construction is carried out cost effectively and that a good customer and public image is 

maintained for GNGPL. 

21.3 The Contractor will appoint his own supervisors of minimum number instructed by EIC. These 

personnel will be responsible to the SE for monitoring construction standards and for ensuring 

that all detailed technical requirements are met on each and every job which is undertaken. 

The Contractor's supervisor(s) will have day to day liaison with the SE, and will provide the SE 

with technical reports and audits, and other management information as is required on work 

progress and construction quality standards. 

21.4 The Contractor's supervisor shall have mobile telephones or pagers to ensure that they can 

be contacted at all times. The Contractor will also nominate one person who can be contacted 

if necessary out of hours, for the duration of the works. The Contractor's supervisor will have 

access to transport at all times to allow them to visit sites and attend meetings with GNGPL 

as is required. The normal day to day issue of work instructions, communication between 

GNGPL. and the Contractor's supervisor and the SE. No deviation from the approved technical 

specification / issued construction drawings shall be undertaken without written approval of 

EIC. 

22.0 HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 

22.1 After the award of the contract, detailed Health, Safety and Environment (HSE) program to 
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be followed for execution of contract under various divisions of works will be mutually 

discussed and agreed between Contractor, Client & PMC. 

22.2 The Contractor shall establish document and maintain an effective Health, Safety and 

Environment (HSE) management system. 

22.3 In case contractor fails to follow the instructions of Engineer-in-charge with respect to above 

clauses, next payment due to him shall not be released unless until he complies with the 

instructions to the full satisfaction of Engineer-in-charge. 

22.4 The Contractor shall adhere to the Health, Safety and Environment (HSE) management 

system as per GNGPL. Specification and General Conditions of Contract. 

22.5 It will be the Contractor's responsibility to acquaint his site staff and operatives of all current 

safety legislation, statutory requirements and GNGPL. ‟s safety standards. In addition, and 

before any work takes place all the Contractor's operatives shall be given training in site safety 

by the trained person under supervision of GNGPL. If the Contractor wishes to start any new 

operatives on site, he must first inform the SE, who will arrange for such training to be 

arranged. 

23.0 GENERAL GUIDELINES DURING AND BEFORE ERECTION 

23.1 The Contractor shall be responsible for organizing the lifting of the structural element, 

equipment in the proper sequence, that orderly progress of the work is ensured and access 

routes for erecting the other structures/ equipment’s are kept open. 

23.2 During the performance of the work the Contractor at his own cost, shall keep structures, 

materials and equipment adequately braced by guys, struts or otherwise approved means 

which shall be Supplied and installed by the Contractor as required till the installation work is 

satisfactorily completed. 

23.3 Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere with the work 

of other agencies and shall not damage or cause distortion to other works executed by him or 

other agencies. 

23.4 Manufacturer’s recommendations and detailed specifications for the installation of the various 

equipment and machines shall be fulfilled by the Contractor. 

23.5 Various tolerances required as marked on the drawings and as per specifications and 

instructions of the Engineer-in-Charge, shall be maintained. 

23.6 Verticality shall be maintained. Verticality shall be verified with the Theodolite/advanced 

instruments, 

24.0 CONSTRUCTION PHOTOGRAPHS 

24.1 The Owner desires to have two sets of monthly progress reports with photographs showing 

the progress of construction. Before utilizing any photograph for publicity, the Contractor shall 

obtain prior approval of the Owner. 

25.0 SCHEDULE OF LABOUR 

Void 
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26.0 CONSTRUCTION EQUIPMENT 

Void 

27.0 SPECIFIC REQUIREMENTS 

27.1 Specific requirements spelt out in various technical parts of the Bidding Document shall be 

followed by Contractor. 

28.0 SITE CLEANING 

28.1 The BIDDER shall take care for cleaning the working site from time to time for easy access to 

work site and also from safety point of view. 

28.2 Working site should be always kept cleaned up to the entire satisfactions of the Engineer-in- 

charge. 

28.3 Before handing over and work to owner, the BIDDER in addition to other formalities to be 

observed as detailed in the document shall clear the site to the entire satisfaction of Engineer-

in-charge. 

29.0 SURVEY OF WORK 

29.1 Before the WORK or any part thereof are begun, the Contractor's agent and the Engineer-in- 

Charge's representative shall together survey the SITE and decide the tentative route 

considering all obstructions on which the pipeline is to be laid and on which measurements of 

the WORK are to be based. Such particulars shall be plotted by the BIDDER and trial pits 

started thereon. 

29.2 The Contractor shall be entirely responsible for the correctness of every part of the WORK and 

shall rectify any errors or imperfections therein. Such rectifications shall be carried out by the 

Contractor at his own cost, when instructions are issued to this effect by the Engineer- in-

Charge or his representative. 

29.3 WORK shall be suspended for such times as necessary for checking lines and levels on any 

part of the WORK. 

29.4 The Contractor shall at his own expense provide all assistance, which the Engineer-in- Charge 

may require for checking the setting out to WORKS. 

29.5 Before commencement of any activity, Contractor's quality control set up duly approved by 

company must be available at site. 

30.0 TESTS, INSPECTION AND COMPLETION 

30.1 Tests and Inspection of Material under Contractor’s Scope 

30.1.1 Inspection and test prior to shipment of material and at final acceptance shall be as specified 

in Technical Specification. However, without prejudice to the provision of Technical 

Specification following shall hold good. 

30.1.2 The Owner/Consultant or its representative shall have the right to inspect ad or to test the 

material to conform their conformity to the specification. 
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30.1.3 If any inspected or tested material fail to conform the specification, the Owner/Consultant may 

reject them and the contractor shall either replace the rejected materials or make all the 

alteration necessary to meet the specification, free of cost to the purchaser/consultant. 

30.1.4 The Purchaser / Consultant’s right to inspect , test and where ever necessary reject the 

material after the material’s arrival in the purchaser / consultant site shall in no way be limited 

to or waived by reason of the material having previously been inspected , tested and passed 

by the purchaser/ Consultant or their representative prior to the material shipment from the 

material supplier. 

31.0 TESTS AND INSPECTION DURING EXECUTION 

31.1 The Contractor shall carry out the various tests as enumerated in the technical specifications 

of this Bidding Document and technical documents that will be furnished to him during the 

performance of the work at no extra cost to the Owner. 

31.2 All the tests either on the field or at outside laboratories concerning the execution of the work 

and supply of materials by the Contractor shall be carried out by Contractor at his own cost. 

31.3 The work is subject to inspection at all times by the Engineer-in-Charge. The Contractor shall 

follow all instructions given during inspection and shall ensure that the work is being carried 

out according to the technical specifications of this Bidding Document, the technical 

documents that will be furnished to him during performance of work and the relevant codes of 

practice. 

31.4 The Contractor shall provide for purposes of inspection access ladders, lighting equipment for 

testing, necessary instruments etc. at his own cost, low voltage lighting equipment for tray 

fixing and inspection work. 

31.5 Compressed air for carrying out works shall be arranged by the Contractor at his own cost. 

31.6 For material supplied by Owner, Contractor shall carryout the tests, if required by the Engineer-

in-Charge, and the cost of such tests shall be reimbursed by the Owner at actual to the 

Contractor on production of documentary evidence. 

31.7 Contractor shall inspect carefully all equipment before receiving them from Owner for 

installation purposes. Any damage or defect noticed shall be brought to the notice of Engineer-

in- Charge immediately. 

31.8 All results of inspection and tests will be recorded in the inspection reports, proforma of which 

will be approved by the Engineer-in-Charge. These reports shall form part of the completion 

documents. Any work not conforming to execution drawings, specifications or codes shall be 

rejected and the Contractor shall carryout the rectifications at his own cost. 

31.9 Inspection and acceptance of the work shall not relieve the Contractor from any of his 

responsibilities under this Contract. 

32.0 FINAL INSPECTION DURING EXECUTION 

32.1 After completion of all tests as per specification the whole work will be subject to a final 

inspection to ensure that job has been completed as per requirement. If any defect is noticed, 

the Contractor will be notified by the Engineer-in-Charge and he shall make good 
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the defects at his own cost and risk with utmost speed. If, however, the Contractor fails to 

attend to these defects within a reasonable time (time period shall be fixed by the Engineer- 

in-Charge) then Engineer-in-Charge may have defects rectified at Contractor’s cost. 

32.2 When these works are carried out at the risk and cost of the Contractor, the Engineer-in- 
charge would recover the actual cost incurred towards labour, supervisions and material, 
consumables or otherwise, plus 100% towards overheads from any pending bill of the 
Contractor or the security deposit. 

33.0 DOCUMENTATION 

33.1.1 As - Built Drawings 

33.2 Notwithstanding the provisions contained in standard specifications, upon completion of 
commissioning, the BIDDER shall complete all of the related approved drawings along with bill of 
materials to the "AS BUILT" stage provide to a scale of 1:200 and submit to GNGPL., the 
following: 

a) One complete set-in reduced size (279 mm x 432mm). 

b) One complete set of Soft Copy in CD of all original drawings. 

c) One complete set (original) of approved prints in A2 / A3 sizes for site 
office and one set for GNGPL. 

33.2.1 Completion Document 

The following documents shall be submitted in hard binder by the BIDDER in two sets One 
complete set (original) for site office and one set for GNGPL), as a part of completion 
documents: - 

a) Copies of the Inspection reports, Laying Graphs, HDD Profiles (IF ANY) and valve pit 
drawings (IF ANY). 

b) Pre testing, final Hydrostatic / pneumatic and other Test results and reports. 

c) Final Material Reconciliation, stores issue & return statements 

d) All other requirements as specified in the respective specifications. 

e) Completion Certificate issued by Owner’s Site Engineer. 

f) No claim certificate by the BIDDER. 

g) Completion certificate for embedded and covered up works wherever applicable. 

h) Recovery statement, if any. 

i) Deviation statement. 

j) Statement for reconciliation of all the payments and recoveries made in the progress 
bills. 

k) Copies of deviation statement and order of extension of time, if granted. 

l) Any other contractual documents required on completion. 

m) Total list of connections in the area allotted to him giving details of connections provided 
& reasons where connection could not be given / completed. 

n) The details recorded in measurement cards of every domestic house. 
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o) Details of connections where extra piping done along with materials used. 

p) Total material consumption report. 

q) Material reconciliation with respect to the materials issued. 

r) Test reports & test certificates of gauges etc. 

s) Any other documents / records required. 

34.0 ISSUE AND RECONCILIATION OF MATERIAL 

34.1 Conditions for Issue of Materials 

34.1.1 Whenever any material is issued by Owner, following conditions for issue of material in addition 

to other conditions specified in the contract shall be applicable. 

34.1.2 Necessary indents will have to be raised by the Contractor as per procedure laid down by the 

Engineer-in-charge from time to time, when he requires the above material for incorporation in 

permanent works. 

34.1.3 Materials will be issued only for permanent works and not for temporary works, enabling works 

etc. unless specifically approved by the Engineer-in-charge and the same shall not be taken 

into account for the purpose of materials reconciliation. 

34.1.4 The contractor shall beer all other cost including lifting, carting from issue points to work site/ 

contractor’s store, custody and handling etc. and return of surplus/ serviceable scrap materials 

to Owner’s storage points to be designated by the Engineer-in-charge etc. No separate 

payment for such expenditure will be made. 

34.1.5 No material shall be allowed to be taken outside the GNGPL store without a gate pass. 

34.1.6 The contractor shall be responsible for proper storage, preservation and watch & ward of the 

materials. 

34.2 Reconciliation of Owner supplied materials 

34.2.1 Every month, the contractor shall submit an account for all materials issued by Owner in the 

proforma prescribed by the Engineer-in-charge. On completion of the work the contractor shall 

submit “Material Appropriation Statement” for all materials issued by the Owner in the proforma 

prescribed by the Engineer-in- charge. 

34.2.2 Waste materials like part lengths of pipes and other partly used items are the property of 

GNGPL and must be returned to the store with the appreciate documentation so that they can 

be considered as part of the material reconciliation. 
 

Item Unaccountable Scrap 

Regulators, meters 0% 0% 

GI Service Pipes 2% 2% (less than 0.5 mtrs) 

PE Pipes 2% 2% (less than 2.0 mtrs) 

Consumables Discretionary - 
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* In case supplied by Owner 

Unaccountable wastage/ scrap shall be at actual as per site assessment subject to maximum 

as stated above. 

The percentage allowance shall be accounted on the basis of final measurement book. 

34.2.3 All unused, scrap materials and salvageable materials shall be the property of the Owner and 

shall be returned by the Contractor category-wise at his cost to the Owner’s designated store 

yard(s). In case the Contractor fails to do so/ or exceeds the limits of allowances specified 

above for scrap/ serviceable materials, then recovery for such quantities not returned as well 

as returned in excess of permitted limit by the Contractor will be done at the penal rate i.e., 

125% of landed cost at the time of final bill/ closing of contract by Engineer-in- charge shall be 

effected from the Contractor’s bill(s) or from any other dues of the Contractor to the Owner. 

Contractor shall be responsible for the adjustment/ weighment/ measurement of the surplus 

materials to be returned to the store. Contractor shall also be responsible for suitable 

segregation of returned materials into separate stacks of serviceable and scrap materials. 

34.2.4 Wherever certain material is covered under Contractor’s scope of supply whether part or in full 

for any item of work covered under SOR, no allowance towards wastage/ scrap etc. shall be 

accounted for during execution stage 

35.0 GOVERNMENT OF INDIA NOT LIABLE 

35.1 It is expressly understood and agreed by and between the Contractor and the Employer that 

the Employer is entering into this agreement solely on its own behalf and not on behalf of any 

other person or entity. In particular, it is expressly understood and agreed that the Government 

of India is not a party to this agreement and has no liabilities, obligations or rights there under. 

It is expressly understood and agreed that the Employer is an independent legal entity with 

power and authority to enter into contract, solely in its own behalf under the applicable laws of 

India and general principal of Contract Law. The Contractor expressly agrees, acknowledges 

and understands that the Employer is not an agent, representative or delegate of Govt. of 

India. It is further understood and agreed that the Govt. of India is not and shall not be liable 

for any acts, omissions, commissions, breaches or other wrongs arising out of the contract. 

Accordingly, contractor hereby expressly waives, releases and foregoes any and all actions or 

claims, including cross claims, impleader claims or counter claims against the Govt. of India 

arising out of this contract and covenants not to sue to Govt. of India as to any manner, claim, 

cause of action or thing whatsoever arising of or under this agreement. 

36.0 REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES (FOR 

FOREIGN BIDDER (if applicable) 

36.1 Within 30 days of execution of the Contract agreement, the Contractor shall register 

themselves and the Contract at their own cost with the Reserve Bank of India, Income Tax, 

Sales Tax and such other statutory authorities, as may be required under the rules and 

regulations governing in India. The Contract Price shall be deemed to include all costs towards 

the same. A copy of all documents related to all such registration shall be submitted to 

Employer for record. 
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37.0 LIMITATION OF LIABILITY 

37.1 "Clause no. 82.3 of GCC-Works is modified to the following extent: 

37.2 Following shall stand appended to clause no. 82.3 of GCC-Works: The final payment by the 

Employer in pursuance of the Contract terms shall not mean release of the Contractor from all 

of his liabilities under the Contract. The Contractor shall be liable and committed under this 

contract to fulfil all his liabilities and responsibilities, till the time of release of contract 

performance guarantee by the Employer. 

38.0 CONTRACT PERFORMANCE GUARANTEE 

38.1 Please refer clause no. 41.0 of ITB (Vol. I).  

38.2 In addition to above, following will also apply: - 

38.3 In the event completion of works is delayed beyond the Scheduled Completion Date for any 

reasons whatsoever, the Contractor shall have the validity of the guarantee suitably extended 

to cover the period mentioned above. 

38.4 The Employer shall have an unqualified option under this guarantee to invoke the Banker’s 

Guarantee and claim the amount there under in the event of the Contractor failing to honor 

any of the commitments entered into under this Contract and/or in respect of any amount due 

from the Contractor to the Employer/Consultant. In case Contractor fails to furnish the requisite 

Bank Guarantee as stipulated above, then the Employer shall have the option to terminate the 

Notification of Award of Work and forfeit the Bid Security/Earnest Money amount and no 

compensation for the works performed shall be payable upon such termination. 

38.5 Upon completion of the Works as per Completion Schedule stipulated in the Contract, the 

above said guarantee shall be considered to constitute the Contractor’s warranty/guarantee 

for the work done by him or for the Works supplied and their performance as per the 

specifications and any other conditions against this Contract. The warranty/guarantee shall 

remain in force for 12 months from the date of issuance of certificate of Completion and 

Acceptance against this Contract as per GCC. The Contractor shall also arrange for the 

Performance Guarantee to remain valid till expiry of 90 days after the end of Defect Liability 

Period /Guarantee period for entire works covered under the contract. 

38.6 In the event of Completion of Project being delayed beyond the Scheduled Completion Date, 

the Employer may without prejudice to any other right or remedy available to the Employer, 

operate the Bank Guarantee to recover the Compensation for delay leviable as per Clause 

42.0 below. The Bank Guarantee amount shall thereupon be increased to the original amount, 

or the Contractor may alternatively submit a fresh Bank Guarantee for the equivalent amount 

of compensation for delay recovered. 

38.7 The CPBG/security deposit has to cover the entire executed contract value which includes 

extra work also. EIC/site shall monitor the value of executed work including extra work. and 

once it is envisaged that total executed value is likely to burst the ceiling of contract price, the 

contractor shall be asked to furnish additional security deposit/ CPBG. However, as long as 

the CPBG/security deposit already submitted at the time of award take cares of extra work 

executed and the total executed value are within the contract price, additional security 
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deposit/CPBG for each extra work shall not be asked. 

38.8 GNGPL BANKING DETAILS REQUIRED FOR CPBG 
 

Account Title: GOA NATURAL GAS PRIVATE LIMITED 

Account no 201001033459 

RTGS code: INDB0000088 

RTGS IFSC and NEFT IFSC: INDB0000088 

9 Digit MICR code 403234002 

Branch Code 008 

Branch name Panjim 

Branch CIF 34517082 

Branch Address 
Ground Floor, Smit Vandan, Near Vivanta, St. Inez 
Junction, St. Inez, Panaji (Panjim) Goa - 403 001 

39.0 TAXES, DUTIES AND LEVIES IN INDIA 

39.1 The Contractor agrees to and does hereby accept full and exclusive liability for the payment 

of any and all taxes, duties, including GST, custom duty, Applicable Cess, etc. now in force 

and hereafter increased, imposed or modified from time to time in respect of works and 

materials and all contributions and taxes for unemployment compensation, insurance and old 

age pensions or annuities now or hereafter imposed by any Central or State Government 

authorities which are imposed with respect to or covered by the wages, salaries, or other 

compensations paid to the persons employed by the Contractor and the Contractor shall be 

responsible for the compliance with all obligations and restrictions imposed by the Labour Law 

or any other law affecting employer-employee relationship and the Contractor further agrees 

to comply, and to secure the compliance of all subcontractors with all applicable Central, State, 

Municipal and local law and regulation, and requirement of any central, State or Local 

Government agency or authority. Contractor further agrees to defend, indemnify and hold 

Employer/Consultant harmless from any liability or penalty which may be imposed by the 

Central, State or Local authorities by reason of any violation by Contractor or Subcontractor of 

such laws, regulations or requirements and also from all claims, suits or proceedings that may 

be  brought  against  the  Employer/Consultant  arising  under,  growing out of, or by reason 

of the work provided for by this Contract, by third parties, or by Central or State Government 

authority or any administrative sub-division thereof. The prices shall also be inclusive of GST 

/Works Contract Tax/ VAT/ Trade tax/ turnover tax as applicable. 

39.2 Employer/Consultant shall make from Contractors bills such tax deductions as are required as 

per rules and regulations in force from time to time. 

39.3 If excise duty is applicable during site fabrication, the same must be assessed and deemed to 

be included by the bidder in the quoted prices. The bidder in this regard shall arrange all 

required formalities. 

39.4 Bidder shall take care of all applicable taxes & duties while submitting their prices. 

39.5 Any errors of interpretation of applicability of taxes/ duties by Bidders shall be to their 

https://ifsc.bankifsccode.com/INDB0000088
https://micr.bankifsccode.com/403234002
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account. 

40.0 SUBSEQUENT LEGISLATION 

40.1 All duties, taxes (including GST on works contract/ trade tax/ turnover tax/GST, as applicable), 

fees, charges, expenses, etc. (except where otherwise expressly provided in the Contract) as 

may be levied/ imposed in consequence of execution of the works or in relation thereto or in 

connection therewith as per the Acts, Laws, Rules, Regulations in force shall be to Contractor's 

account. However, any new taxes /duties imposed after the date of submission of last price 

bid & up to Contractual Completion date shall be to the GNGPL‟s account but such Taxes 

/duties imposed beyond Contractual Completion date shall be to the Contractor’s account. 

However, if such new taxes etc. is in substitute of existing taxes, same will be considered on 

merit of each case. 

41.0 INCOME TAX & CORPORATE TAX 

41.1 Income Tax deductions shall be made from all payments made to the Contractor as per the 

rules and regulations in force in accordance with the Income Tax Act prevailing from time to 

time. 

41.2 Corporate Tax liability, if any, shall be to the contractor’s account. 

41.3 Works Contract tax/ VAT as may be applicable shall be deducted as per the trade tax act. 

42.0 INTELLECTUAL PROPERTY 

42.1 Neither Employer nor Contractor nor their personnel, agents nor any sub- contractor shall 

divulge to any one (other than persons designated by the party disclosing the information) any 

information designated in writing as confidential and obtained from the disclosing party during 

the course of execution of the works so long as and to the extent that the information has not 

become part of the public domain. This obligation does not apply to information furnished or 

made known to the recipient of the information without restriction as to its use by third parties 

or which was in recipient's possession at the time of disclosure by the disclosing party. Upon 

completion of the works or in the event of termination pursuant to the provisions of the contract, 

Contractor shall immediately return to Employer/Consultant all drawings, plans, specifications 

and other documents supplied to the Contractor by or on behalf of Employer/Consultant or 

prepared by the Contractor solely for the purpose of the performance of the works, including 

all copies made thereof by the Contractor. 

43.0 FIRM PRICE 

43.1 The quoted prices shall be firm and shall not subjected to price escalation till the work awarded 

during the validity of this contract period is completed in all respects. 

44.0 WORKS CONTRACT 

44.1 The work covered under this contract shall be treated as "Works Contract". 

45.0 PROVIDENT FUND ACT 

45.1 The Contractor shall strictly comply with the provisions of Employees Provident Fund Act and 

register themselves with RPFC before commencing work. The Contractor shall deposit 
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Employees and Employers contributions to the RPFC every month. The Contractor shall 

furnish along with each running bill, the challan/ receipt for the payment made to the RPFC for 

the preceding months. 

46.0 MOBILIZATION ADVANCE 

46.1 Not Applicable for this tender. 

47.0 COORDINATION WITH OTHER AGENCIES 

47.1 Work shall be carried out in such a manner that the work of other agencies operating at the 

site is not hampered due to any action of the Contractor. Proper coordination with other 

agencies will be Contractor's responsibility. In case of any dispute, the decision of Engineer- 

in-Charge shall be final and binding on the Contractor. 

48.0 ROYALTY 

48.1 Contractor's quoted rate should include the royalty on different applicable items as per the 

prevailing Government rates. In case, Employer is able to obtain the exemption of Royalty from 

the State Government, the contractor shall pass on the same to Employer for all the items 

involving Royalty. 

49.0 THE FACILITIES FOR WORKMEN 

49.1 Following facilities are to be ensured at all work places where workmen are deployed/engaged 

by Contractor & any other, as required by law at the time of execution. 

i. Arrangement of first aid 

ii. Arrangement for clean drinking water. 

iii. Toilets 

iv. Canteen where tea & snacks are available 

v. A crèche where 10 or more women workmen are having children below 

the age of 6 years. 

50.0 ARBITRATION 

50.1 Clause No. 109.0 of GCC-Works pertaining to Arbitration shall be replaced by the following: - 

50.2 All disputes, controversies, or claims between the parties (except in matters where the decision 

of the Engineer-in-Charge is deemed to be final and binding) which cannot be mutually 

resolved within a reasonable time shall be referred to Arbitration by sole arbitrator. 

50.3 The Employer/Consultant (GNGPL) shall suggest a panel of three independent and 

distinguished persons to the other party (Bidder/Contractor/ Supplier/Buyer as the case may 

be) to select any one among them to act as the sole Arbitrator. 

50.4 In the event of failure of the other party to select the sole Arbitrator within 30 days from the 

receipt of the communication suggesting the panel of arbitrators, the right of selection of sole 

Arbitrator by the other party shall stand forfeited and the Employer/Consultant shall have 

discretion to proceed with the appointment of the sole Arbitrator. The decision of the 

Employer/Consultant on the appointment of Sole Arbitrator shall be final and binding on the 

parties. 
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50.5 The award of the Sole Arbitrator shall be final and binding on the parties and unless 

directed/awarded otherwise by the Sole Arbitrator, the cost of arbitration proceedings shall be 

shared equally by the Parties. The arbitration proceeding shall be in English language and the 

venue shall be at Goa, India. 

50.6 Subject to the above, the provisions of (Indian) Arbitration & Conciliation Act, 1996 and the 

rules framed there under shall be applicable. 

50.7 All matters relating to this contract are subject to the exclusive jurisdiction of the Courts situated 

in the State of Goa (India). 

50.8 Bidders/ Supplier/ Contractors may please note that the Arbitration & Conciliation Act, 1996 

was enacted by the Indian Parliament and is based on United Nations Commission on 

International Trade Law (UNCITRAL, model law), which were prepared after extensive 

consultation with Arbitral Institutions and centers of International Commercial Arbitration. The 

United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration 

rules on 15 December 1976. 

51.0 DISPUTE RESOLUTION 

51.1 Any dispute(s)/ difference(s)/issue(s) of any kind whatsoever between/ amongst the Parties 

arising under/ out of/ in connection with this agreement shall be settled in accordance with 

provisions of this Article. 

52.0 INVITATION FOR CONCILIATION 

52.1 In case of any dispute(s)/ difference(s)/issue(s), as mentioned above, a Party shall notify the 

other party(ies) in writing about such a dispute(s)/ difference(s)/issue(s) between/ amongst the 

Parties and that such a Party wishes to refer the dispute(s)/ difference(s)/issue(s) to 

Conciliation. Such Invitation for Conciliation shall contain sufficient information as to the 

dispute(s)/ difference(s)/issue(s) to enable the other Party (ies) to be fully informed as to the 

nature of the dispute(s)/ difference(s)/issue(s), the amount of monetary claim, if any, and 

apparent cause(s) of action. 

52.2 Conciliation proceedings commence when the other Party(ies) accept(s) the invitation to 

conciliate. If the acceptance is made orally, It is advisable that it be confirmed in writing. If the 

other Party(ies) reject(s) the invitation, there will be no conciliation proceedings. 

52.3 If the Party initiating conciliation does not receive a reply within thirty days from the date on 

which he/she sends the invitation, or within such other period of time as specified in the 

invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If he/ she 

so elects, he/she shall inform to other Party(ies) accordingly. 

53.0 CONCILIATION 

53.1 Where Invitation for Conciliation has been furnished under Article 2, the Parties shall attempt 

to settle such dispute(s) amicably under Part-III of the Indian arbitration and Conciliation Act, 

1996 and GAIL GAS Conciliation Rules, 2013 (available on GAIL Gas website 

http://www.gailgas.com). It would be only after exhausting the option of Conciliation as an 

Alternate Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration as per 

the provisions of arbitration clause. For the purpose of this Article, the option of 
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„Conciliation‟ shall be deemed to have been exhausted, even in case of rejection of 

„Conciliation‟ by any of the Parties. 

53.2 For dispute(s)/ difference(s)/issue(s) pending before Arbitral of Judicial proceeding, pendency 

of such proceeding shall not constitute any bar on commencement of Conciliation proceeding 

and Invitation for Conciliation under Article 2, even if the Conciliation proceedings under this 

Article are on the same subject matter(s)/ issue(s) as the Arbitral or Judicial proceedings. 

53.3 The cost of Conciliation proceeding including but not limited to fees for Conciliator(s), Airfare, 

Local Transport, Accommodation, cost towards conference facility etc. shall be borne by the 

Parties equally. 

53.4 The Parties shall freeze claims (s) of interest, if any, and shall not claim the same during 

pendency of Conciliation proceedings. 

53.5 The Settlement Agreement, as and when reached/ agreed upon, shall be signed between the 

Parties and Conciliation proceeding shall stand terminated on the date of the Settlement 

Agreement. 

53.6 Clause No.109.2 of GCC-Works pertaining to Arbitration shall be replaced by the following: - 

FOR THE SETTELEMENT OF COMMERCAIL DISPUTES BETWEEN PUBLIC SECTOR 

ENTERPRISES (s) INTER-SE AND PUBLIC SECTER ENTERPRISES(s) AND 

GOVERNMENT DEPARTMENT(s) THROUGH PERMANANET MACHINERY OF 

ARBITRATION (PMA) IN THE DEPARTMENT OF PUBLIC ENTERPRISES. 

"In the event of any dispute or difference between relating to the interpretation and application 

of the provisions of the contracts, such disputes or difference shall be referred by either party 

for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated 

by the Secretary to the Government of India in-charge of the Department of Public 

Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator 

under this clause. The award of the Arbitrator shall be binding upon the parties to the disputes, 

provided, however, any party aggrieved by such award may make a further reference for 

setting aside or revision of the award to the Law Secretary or the Special Secretary / 

Additional Secretary, when so authorized by the Law Secretary, whose decision shall bind 

the Parties finally and conclusively. The parties to the dispute will share equally the cost of 

arbitration as intimated by the Arbitrator.” 

54.0 PROJECT PLANNING, SCHEDULING AND MONITORING SYSTEM 

54.1 The Contractor shall follow the specifications with respect to Project Planning, Scheduling and 

Monitoring system as giving in Bidding Document. 

55.0 CHECKING OF LEVELS 

55.1 The Contractor shall be responsible for checking levels, orientation plan of all foundations, 

foundation bolts, etc., well in advance of taking up the actual erection work and bring to the 

notice of Engineer-in-Charge discrepancies, if any. In case of minor variations in levels etc. 

the Contractor shall carry out the necessary rectifications to the foundations within his quoted 

price. 
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55.2 The Contractor shall also be responsible for checking with templates, wherever necessary, the 

disposition of foundation bolts with the corresponding bases of structure and shall effect 

rectifications, as directed, within his quoted rate. 

56.0 STORAGE FACILITIES 

56.1 The Contractor shall maintain wherever required an air-conditioned room for the storage of the 

instruments as well as for calibration and testing of the instruments at his own cost. The 

contractor shall provide these facilities within the quoted price. 

57.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS) 

57.1 Clause No. 22.0 of GCC-Works is modified to the following extent: 

57.2 "In items rate contract where the quoted rates for the items exceed 50% of the owners/ 

estimated rates, such items will be considered as Abnormally High Rates Items (AHR) and 

payment of AHR items beyond the SOR stipulated quantities shall be made at the least of the 

following rates: 

i) Rates as per SOR, quoted by the Contractor. 

ii) Rate of the item, which shall be derived as follows: 

a) Based on rates of machine and labour as available from the contract (which 

includes contractor's supervision, profit, overheads and other expenses). 

b) In case rates are not available in the contract, rates will be calculated based 

on prevailing market rates of machine, material and labour plus 15% to cover 

contractor's supervision profit, overhead & other expenses. 

58.0 COMPUTERIZED BILLS 

58.1 Contractor shall submit computerized bills with duly printed GST Registration no. etc. 

59.0 ORDER PLACEMENT OF BOUGHT OUT ITEMS 

59.1 The contractor is required to place firm order for all bought out items of adequate quantity 

(including 1st lot in those cases where items are required to be procured in more than one lot, 

if so stated in SOR/ SCC) within 30 days from the date of placement of order, failing which 

owner reserves the right to procure the same at the risk & cost of the contractor. However, the 

contractor shall always take prior approval of owner and consultant for items required to be 

procured. 

59.2 Further lots (for those cases where items are required to be procured in more than one lot, if 

so, stated in SOR/ SCC) shall be procured after suitable period so as to ensure adequate 

availability of material at site throughout the execution period). 

60.0 REQUIREMENTS FOR CONTRACTOR AT SITE 

60.1 Contractor shall establish site office in the respective areas with adequate facilities like tables, 

chairs, telephone, and computer with mailing facility etc. for effective communication and 

documentation. 

60.2 Contractor shall provide as and when required a wagon(s) suitable for soil removal, for the 



Page 120 of 174                                                                       Tender No. GNGPL/C&P/T-14B 

                                                                                                              
 

 

delivery or reinstatement materials and for the transport of pipe to and from site. 

60.3 Contractor shall supply transport for their technical staff and operatives to move from site to 

site, and to move tools and equipment from site to site, this vehicle will also be fitted with a 

tow bar suitable for the towing of a mobile air compressor or pipe trailer. 

60.4 Contractor shall make appropriate arrangements to ensure that their supervisor(s) are 

adequately mobile and can attend sites or meeting with GNGPL/ VCS & other authorities or 

customers as required, without any undue delay. 

60.5 Contractors shall provide cell phones to their supervisors for day to day communication with 

GNGPL/ VCS and site representatives of GNGPL/ VCs. 

60.6 The RCM/ site in-charge must be a permanent employee of the contractor having desired 

qualification and work experience, any change in key persons working at site shall be informed 

to the Owner promptly. 

60.7 Owner will not allow switching/ swapping of key personnel of any contractor working at site 

from one contractor to another during the continuity of the contract. 

61.0 COMPLIANCE WITH LAWS 

61.1 The Contractor shall abide by all applicable rules, regulations, statutes, laws governing the 

performance of works in India, including but not limited to the following: 

i) Contract Labour (Regulation & Abolition) Act 1970 & the center rules, 1971 framed 
there under. 

ii) Payment of Wages Act. 

iii) Minimum Wages Act. 

iv) Employer’s Liability Act. 

v) Factory Act. 

vi) Apprentices Act. 

vii) Workman’s Compensation Act. 

viii) Industrial Dispute Act. 

ix) Environment Protection Act. 

x) Wild life Act. 

xi) Maritime Act. 

xii) Any other Statute, Act, Law as may be applicable. 

xiii) PNGRB Act. 

62.0 NOTES TO SCHEDULE OF RATES (SOR) 

62.1 The SOR items would be operate able as per job requirement. 

62.2 The quantities stated in SOR are tentative and may vary considerably on ± side depending 

upon site condition, methodology adopted as per site requirement. The payment will be made 

as per actual certified Measurement at site and as instructed by EIC. 

62.3 The scope as mentioned in the SOR is of indicative nature only and shall include all activities 
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as detailed in the relevant clauses of the specifications attached and other relevant 

documents enclosed with tender. 

62.4 Any other materials & activities not mentioned/covered in SOR, but otherwise required for 

satisfactory completion/safety of work as defined in tender has to be supplied /done by 

contractor with in the specified schedule at no extra cost to owner. 

62.5 Contractor shall be required to deploy adequate no. of manpower and machinery to complete 

the work expeditiously. In this regard, no. of independent teams shall be decided by Engineer-

in-charge. In case of non-compliance payment against the SOR Items in RA bills shall be done 

after withholding 10% of amount against the corresponding SOR items. 

63.0 INSURANCE 

63.1 All kind of Insurances including transit Insurance shall be borne & arranged by the bidder in 

line with clause no. 103.0 of GCC-Works. Price quoted in SOR shall be inclusive of this cost. 

64.0 PRICE REDUCTION SCHEDULE (PRS) 

64.1 The Price reduction schedule shall be applicable at the rate mentioned as per clause no. 

29.0 of GCC-Works as per following: 

64.2 In case of delay in completion of work within the completion schedule, Price Reduction 

Schedule shall be applicable at the rate of ½% of the total contract value per week of delay or 

part thereof. 

64.3 PRS at the rate of ½% shall be applicable separately for each mail intimation however 

maximum PRS applicable shall be 5% of total contract value. 

64.4 For PRS purpose, Contract value shall be excluding of GST. 

64.5 The compensation on account of any liability (lies) including penalties other than above shall 

be as per provisions of bidding documents and shall be applicable in addition to PRS. 

65.0 DIRECT PAYMENTS TO SUB-VENDORS/ SUPPORTING AGENCIES OF MAIN 

CONTRACTOR 

65.1 Normally, the payment is to be made to vendor/ contractor only as per provision of contract. 

During execution, in case of financial constraints, GNGPL may make direct payment to their 

sub-vendor/ supporting agencies as an exception from the amounts due to the vendors/ 

contractors from any of their bills under process upon certification by EIC subject to receipt of 

such request from the vendor/ contractor. Further, the request for direct payments to the sub- 

vendor/ sub-contractor shall be considered in performance evaluation of such vendor/ 

contractor. 

66.0 SUB-LETTING OF WORKS 

66.1 Pursuant to Clause No. 39 of GCC-Works: 

66.2 The contractor shall not, save with previous consent in writing of the Engineer-in-charge, 

sublet, transfer or assign the contract or any part thereof or interest therein or benefit or 

advantage thereof in any manner whatsoever. Provided, nevertheless, that any such consent 

shall not relieve the contractor from any obligation, duty or responsibility under the contract. 
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66.3 However, subletting of WHOLE WORKS is prohibited. Vendor/ Contractor shall submit 

undertaking to this effect along with each invoice/ bill. 

67.0 BONUS FOR EARLY COMPLETION 

67.1 The Clause 29.3 of GCC-Works for Bonus for early completion shall not be applicable in this 

Contract. 

68.0 JOINTS MEASUREMENT OF WORK EXECUTED, BILLING, INVOICE AND 

PAYMENTS. 

68.1 Measurement shall be recorded as per the methods of measurement spelt out in 

Specification/Contract Documents/ Procedure of GNGPL. 

69.0 CORRESPONDING ADDRESS 

A. PURCHASER: 

GOA NATURAL GAS PRIVATE LIMITED 

Shri Nilesh Nagawade 

Sr. Manager – CGD 

Plot 33 Rajan Villa. Journalist 

Colony. Porvorim. Go-303521 

Ph.: 0832-2412933. GNGPL. 

Email Id: nileshnagawade@bharatpetroleum.in 
 

 
B. CONSULTANT: 

 

VCS Quality Services Pvt Ltd. 

B-10, 2nd Floor, Bajaj Bhawan 

Sector – 3, Noida – 201301 

Telephone: +91 9899812852/ 7503103601 

Email: pm_gngpl@vcsquality.com 

mailto:nileshnagawade@bharatpetroleum.in
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ATTACHMENT-VI 

PROCEDURE FOR ACTION IN CASE OF CORRUPT/ FRAUDULENT/ COLLUSIVE/ COERCIVE 

PRACTICES 

Introduction: 

In the endeavour to maintain and foster most ethical and corruption free business environment, 

this Banning Procedure containing provision for putting a Vendor/ Supplier on Suspension and/or 

banning list if such agency indulges in corrupt/ fraudulent/ collusive/ coercive practice is being 

followed. 

A. Definitions: 

A.1 “Corrupt Practice” means the offering, giving,  receiving  or  soliciting,  directly  or indirectly, 
anything of value to improperly influence the actions in selection process or in contract 
execution. 

“Corrupt Practice” also includes any omission for misrepresentation that may mislead or 
attempt to mislead so that financial or other benefit may be obtained or an obligation 
avoided. 

A.2 “Fraudulent Practice” means and include any act or omission committed by a agency or with 
his connivance or by his agent by misrepresenting/ submitting false documents and/ or false 
information or concealment of facts or to deceive in order to influence a selection process 
or during execution of contract/ order. 

A.3 “Collusive Practice amongst bidders (prior to  or  after  bid  submission)”  means  a scheme 
or arrangement designed to establish bid prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. 

A.4 “Coercive practice” means impairing or harming or threatening to impair or harm  directly or 
indirectly, any agency or its property to influence the improperly actions of an agency, 
obstruction of any investigation or auditing of a procurement process. 

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

A.6 “Appellate Authority” shall mean Committee of Directors of GNGPL 

A.7 “Competent Authority” shall mean the authority, who is competent to take final decision  for 
Suspension of business dealing with an Agency/ ies and Banning of  business  dealings 
with Agency/(ies) and shall be the “CEO”. 

A.8 “Allied Agency” shall mean all the concerns within the sphere of effective influence of 
banned/ suspended agencies. In determining this, the following factors may be taken into 
consideration: 

(a) Whether the management is common; 

(b) Majority interest in the management is held by the partners or directors of banned/ 

suspended firm. 

(c) substantial or majority shares are owned by banned/ suspended agency and by virtue 

of this it has a controlling voice. 

A.9 “Investigating Agency” shall mean any department or unit of GNGPL investigating into the 
conduct of Agency/ party and shall include the Vigilance Department of the GNGPL, Central 
Bureau of Investigation, State Police or any other agency set up by the Central or 
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state government having power to investigate. 

B. Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive 
practice 

B.1 Irregularities noticed during the evaluation of the bids: 

If it is observed during bidding process/ bids evaluation stage that a  bidder  has  indulged 
in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be 
rejected and its Earnest Money Deposit (EMD) shall be forfeited. 

Further, such agency shall be banned for future business with GNGPL for a period 
specified in para B.2.2 below from the date of issue of banning order. 

B.2 Irregularities noticed after award of contract 

(i) During execution of contract: 

If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive  practices, 
during execution of contract, the agency shall be banned for future business with GNGPL 
for a period specified in para B.2.2 below from the date of issue of banning order. 

The concerned order (s)/ contract(s) where corrupt/ fraudulent/ collusive practices is 
observed, shall be suspended with immediate effect by Engineer-in-Charge (EIC)/ 
Employer whereby the supply/ work/ service and payment etc. will be suspended. The 
action shall be initiated for putting the agency on banning. 

After conclusion of process, the order (s)/ contract (s) where it is concluded that such 
irregularities have been committed shall be terminated and Contract Performance 
Guarantee submitted by agency against such order (s)/ contract (s) shall also be forfeited. 
The amount that may have become due to the contractor on account of work already 
executed by him shall be payable to the contractor and this amount shall be subject to 
adjustment against any amounts due from the contractor under the terms of the contract. 

No risk and cost provision will be enforced in such cases. 

(ii) After execution of contract and during Defect liability period (DLP)/ 
Warranty/Guarantee Period: 

If an agency is found to have indulged in corrupt/ fraudulent/ collusive/ coercive practices, 
after execution of contract and during  DLP/  Warranty/ Guarantee  Period,  the agency 
shall be banned for future business with GNGPL for a period specified in para B.2.2 below 
from the date of issue of banning order. 

Further, the Contract Performance Guarantee submitted by agency against such order (s)/ 
contract (s) shall be forfeited. 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, 
after expiry of Defect liability period (DLP)/Warranty/Guarantee Period, the agency shall 
be banned for future business with GNGPL for a period specified in para B. 2.2 below from 
the date of issue of banning order. 

B.2.2 Period of Banning 

The period of banning of agencies indulged in Corrupt /Fraudulent /Collusive /Coercive 
Practices shall be as under and to be reckoned from the date of banning order: 
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Sl. 
No. 

 

Description 

Period of banning 
from the date of 

issuance of Banning 
order 

 
 

 
1 

Misrepresentation/False information other than 
pertaining to BEC of tender but having impact on the 
selection process. 

 

For example, if an agency confirms not being in holiday/ 
banning list of PSUs/ Govt. Dept., liquidation, 
bankruptcy etc. and subsequently it is found otherwise, 
such acts shall be considered in this category. 

 
 

 
02 years 

2 
Corrupt/Fraudulent (pertaining   to BEC of 

tender) 
/Collusive/Coercive Practices 

 

03 years 

 
 
 
 

 
2.1 

If an agency again commits Corrupt/Fraudulent 
(pertaining to BEC of tender) /Collusive/ Coercive 
Practices in subsequent cases after their banning, such 
situation of repeated offense to be dealt with more 
severity and following shall be the period of banning: 

 

 
(i) Repeated once 

7 years (in addition to 
the 

period already served) 

 
(ii) Repeated twice or more 

15 years (in addition 
to the 

period already served) 

3 
Indulged in unauthorized disposal of materials provided by 
GNGPL 7 years 

4 
If act of vendor/ contractor is a threat to the National 
Security 15 years 

5 
Corrupt/Fraudulent/Collusive/Coercive Practices 
during execution of contract 02 years 

 

In exceptional cases where the act of vendor/ contractor is a threat to the National 

Security, the banning shall be for indefinite period. 

C. Effect of banning on other ongoing contracts/ tenders 

C.1 If an agency is put on Banning, such agency should not be considered in ongoing 

tenders/future tenders. 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 

corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 

continue till its completion without any further increase in scope except those incidental to 

original scope mentioned in the contract. 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the 

case under process: 

C.4 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted 

by the agency shall be ignored. 

C.5 After opening Technical bid but before opening the Price bid, the Price bid of the agency 

shall not be opened and BG/EMD submitted by the agency shall be returned to the agency. 

C.6 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 
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agency shall be ignored & will not be further evaluated. If the agency is put on banning list 
for fraud/ mis-appropriation of facts committed in the same tender/other tender where errant 
agency emerges as the lowest (L1), then such tender shall also be cancelled and re-invited. 

D. Procedure for Suspension of Bidder 

D.1 Initiation of Suspension 

Action for suspension business dealing with any agency/ (ies) shall be initiated by C&P 
Department when 

(i) Corporate Vigilance Department based on the fact of the case gathered during 
investigation by them recommend for specific immediate action against the agency. 

(ii) Corporate Vigilance Department based on the input from Investigating agency, forward 
for specific immediate action against the agency. 

D.2 Suspension Procedure: 

D.2.1 The order of suspension would operate initially for a period not more than six months and 
will be communicated to the agency and also to Corporate Vigilance Department. Period of 
suspension may be extended by one month at a time with a ceiling of six months pending 
a conclusive decision to put the agency on banning list. 

D.2.2 During the period of suspension, no new business dealing may be held with the agency. 

D.2.3 Period of suspension will be accounted for in the final order passed for banning of business 
with the agency. 

D.2.4 The decision regarding suspension of business dealings should also be communicated to 
the agency. 

D.3 Effect of Suspension of business: 

Effect of suspension on other on-going/future tenders will be as under: 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 
appears in the Suspension List. 

D.3.2 If an agency is put on the Suspension List during tendering: 

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted 
by the agency shall be ignored. 

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency 
shall not be opened and BG/EMD submitted by the agency shall be returned to the agency. 

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 
agency shall be ignored & will not be further evaluated. If the agency is put on Suspension 
list for fraud/ mis-appropriation of facts conducted in the same tender/other tender where 
errant agency emerges as the lowest (L1), then such tender shall also be cancelled and re-
invited. 

D.3.3 The existing contract (s)/ order (s) under execution shall continue. 

D.3.4 Tenders invited for procurement of goods, works, services and consultancy services shall 
have provision that the bidder shall submit a undertaking to the effect that 

(i) neither the bidder themselves nor their allied agency/(ies) are on banning list of GAIL 
or the Ministry of Petroleum and Natural Gas and 

(ii) bidder is not banned by any Government department/ Public Sector. 
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E. Appeal against the Decision of the Competent Authority: 

F.1 The agency may file an appeal against the order of the Competent Authority for putting the 
agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal 
shall be preferred within one month from the of receipt of banning order. 

F.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 
communicated to the party as well as the Competent Authority. 

F.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate 
Authority. 

F. Wherever there is contradiction with respect to terms of „Integrity pact‟ , GCC and 
„Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice‟, the 
provisions of „Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive 
Practice‟ shall prevail. 
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                                                     SECTION-V  
 

    FORMS & FORMATS
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FORMS & FORMAT 
LIST OF FORMS & FORMAT WITH ITS APPLICABILITY FOR THIS TENDER 

 
Form No. Description Applicability for 

this Tender 
(Yes/No) 

F - 1 BIDDER‟S GENERAL INFORMATION Yes 

F - 2 BID FORM Yes 

F - 3 LIST OF ENCLOSURES Yes 

F - 4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST MONEY / 
BID SECURITY"  

NO 

F-4A DECLARATION FOR BID SECURITY OR EMD YES 

F - 5 LETTER OF AUTHORITY Yes 

F - 6 NO DEVIATION CONFIRMATION Yes 

F - 7 DECLARATION REGARDING HOLIDAY/BANNING AND 
LIQUIDATION, COURT RECEIVERSHIP ETC. 

Yes 

F - 8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA Yes 

F - 9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 
PERFORMANCE SECURITY / SECURITY DEPOSIT" 

Yes 

F - 10 AGREED TERMS & CONDITIONS Yes 

F - 11 ACKNOWLEDGEMENT CUM CONSENT LETTER Yes 

F - 12 UNDERTAKING ON LETTERHEAD Yes 

F - 13 BIDDER‟S EXPERIENCE Yes 

F - 14 CHECK LIST Yes 

F - 15 FORMAT FOR CERTIFICATE FROM BANK IF BIDDER‟S 
WORKING CAPITAL IS INADEQUATE 

NO 

 

F - 16 
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR 
FINANCIAL CAPABILITY OF THE BIDDER 

NO 

F - 17 FORMAT FOR CONSORTIUM/JV AGREEMENT No 

F - 18 BIDDER'S QUERIES FOR PRE-BID MEETING Yes 

F - 19 E-BANKING FORMAT NO 

F - 20 INTEGRITY PACT WITH ANNEXURE-1 & ANNEXURE- 2 NO 

F - 21 DETAILS OF PROPSED EQUIPMENTS, TOOLS & TACKLES NO 

F - 22 DETAILS OF PROPOSED ORGANISATION NO 

F - 23 PROFORMA FOR CONTRACT AGREEMENT Yes 

F - 24 PROFORMA OF INDEMNITY BOND FOR SUPPLY OF 
MATERIALS BY EMPLOYER 

Yes 
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F-1 
 

BIDDER'S GENERAL INFORMATION 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
PORVORIM Goa -403521 

      TENDER NO: 

1 Bidder Name  

 
 

2 

 
 

Status of Firm 

Proprietorship Firm/Partnership firm/ Limited/Others 

If Others Specify:    

[Enclose certificate of Registration] 

 
3 

Name of 

Proprietor/Partners/Directors of the 

firm/company 

 

4 Number of Years in Operation  

 
 
 

5 

Address of Registered Office: 

 
*In case of Partnership firm, 

enclose letter mentioning current 

address of the firm and the full 

names and current addresses of all 

the partners of the firm. 

 

City: 

District: 

State: 

PIN/ZIP: 

 
 
 
 

6 

 
 
 

Operation Address 

 
(if different from above) 

 

City: 

District: 

State: 

PIN/ZIP: 

 
8 

 
Telephone Number 

 
 

 

(Country Code) (Area Code) (Telephone No.) 

9 E-mail address  

10 Website  
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11 
 

Fax Number: 

 
 

 

(Country Code) (Area Code) (Telephone No.) 

12 ISO Certification, if any {If yes, please furnish details} 

13 Bid Currency  

14 Banker’s Name  

15 Branch  

17 Bank account number  

 
18 

 
PAN No. 

 
 

[Enclose copy of PAN Card] 

 

19 
 

GST No. 
 
 

[Enclose copy of GST Registration Certificate] 

 
20 

 
EPF Registration No. 

 
 

[Enclose copy of EPF Registration Certificate] 

 
21 

 
ESI code No. 

 
 

[Enclose copy of relevant document] 

 

 
22 

 
We (Bidder) are cover under the 

definition of section 2 (n) of the 

MSMED Act 

Yes / No 

 
(If the response to the above is „Yes”, Bidder to provide 

Purchaser a copy of the Entrepreneurs Memorandum 

(EM) filled with the authority specified by the respective 

State Government.) 

 
23 

Whether Micro/Small 

Enterprise 

Yes/No 

 
(Bidder to submit documents as specified in ITB) 

 
24 

 
Type of Entity 

Corporate/ Non-Corporate (As per GST Act). 

 
(In case of Non-Corporate Entity, bidder will submit 

documentary evidence for same). 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-2 

BID FORM 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
PORVORIM Goa -403521  

SUB: 
TENDER NO: 

 

Dear Sir, 
After      examining       /       reviewing       the       Bidding       Documents       for       the       tender       of    “ 
  including "Specifications 
& Scope of Work", "General Conditions of Contract [GCC]", "Special Conditions of Contract [SCC]" and 
"Schedule of Rates [SOR]", etc. the receipt of which is hereby duly acknowledged, we, the undersigned, are 
pleased to offer to execute the whole part of the job and in conformity with the said Bid Documents, including 
Addenda / Corrigenda Nos.  , if any. 

 
We confirm that this Bid is valid for a period of "three [03] months" from the date of opening of "Techno- 
Commercial / Un-priced Bid", and it shall remain binding upon us and may be accepted by any time before 
the expiry of that period. 

 

If our Bid is accepted, we will provide the "Contract Performance Security / Security Deposit" equal to     " 
 of the Contract Price" or as mentioned in Tender Document for the due performance within 
"thirty [30] days" of such Award, if applicable. 

 
Until a final Agreement/Letter of Award is prepared and executed, the tender document (including addenda/ 
corrigenda) together with the "Notification of Award" shall constitute a binding Agreement between us. 

 

We understand that Bidding Document is not exhaustive and any action and activity not mentioned in Bidding 
Documents but may be inferred to be included to meet the intend of the Bidding Documents shall be deemed 
to be mentioned in Bidding Documents unless otherwise specifically excluded and we confirm to perform for 
fulfillment of Agreement and completeness of the Work in all respects within the time frame and agreed price. 

We understand that you are not bound to accept the lowest priced or any Bid that you may receive. 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 

 
Duly authorized to sign Bid for and on behalf of    

 

[Signature of Witness] 
Name of Witness: 
Address: 
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F-3 

LIST OF ENCLOSURES 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
PORVORIM Goa -403521  

SUB: 

TENDER NO: 

 
 

Dear Sir, 
 

We are enclosing the following documents as part of the bid: 
1. …………. 
2. ………… 
3.   …………. 
4.   …………. 
5.   …………. 
6.   …………. 
7. 

 
Note: 
* In case of e-bidding the bidder has the option to submit specified documents in physical form on/before the 
bid due date or within seven days from the bid opening date. However, scanned copy of these (same) 
documents must be submitted on-line as part of e-bid before the bid due date/time. 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-4 

FORMAT FOR PROFORMA OF "BANK GUARANTEE" FOR "EARNEST MONEY / BID SECURITY" 
 

(To be stamped in accordance with the Stamp Act) 
 

Ref............... Bank Guarantee No......... 
 

 
To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
PORVORIM Goa -403521 

 

SUB: 

TENDER NO: 

Dear Sir(s), 

Date...................... 

 

In   accordance w i t h    Letter   Inviting   Tender   under   your reference N o   M/s. 
 

having their Registered / Head Office at  (hereinafter called the Tenderer), wish to 

participate in the said tender for 
 

 

As an irrevocable Bank Guarantee against Earnest Money for the amount of  is required 

to be submitted by the Tenderer as a condition precedent for participation in the said tender which amount 

is liable to be forfeited on the happening of any contingencies mentioned in the Tender Document. 

 
We, the   Bank at    having 

our Head Office     (Local Address) 

guarantee and undertake to pay immediately on demand without any recourse to the tenderers by GNGPL 

Ltd., the amount     without any reservation, protest, demur 

and recourse. Any such demand made by GNGPL, shall be conclusive and binding on us irrespective of any 

dispute or difference raised by the Tenderer. 

 
This guarantee shall be irrevocable and shall remain valid up to  [this date should be two 

(02) months beyond the validity of the bid]. If any further extension of this guarantee is required, the same 

shall be extended to such required period on receiving instructions from M/s. 

  whose behalf this guarantee is issued. 

 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 

  day of  20  at  . 

WITNESS: 

(SIGNATURE)                                                                                                       (SIGNATURE) 

       (NAME)                                                                                                                  (NAME) 
                             
                                                                                                                       Designation with Bank Stamp
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(OFFICIAL ADDRESS) 

 

 

Attorney as per  

Power of Attorney No.    

Date: 
 
 

 

----------------------------------------------------------------------------------------------------------------------------- 
 
 

 

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY 
"BANK GUARANTEE" 

 
 

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per "Stamp Duty" 
applicable. The non-judicial stamp paper should be in the name of the issuing Bank. In case of 
foreign Bank, the said Bank's Guarantee to be issued by its correspondent Bank in India on 
requisite non-judicial stamp paper 

2. The expiry date should be arrived at in accordance with "ITB: Clause-15.1". 
3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB". 
4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that said Bank 

Guarantee / all future communication relating to the Bank Guarantee shall be forwarded to the 
Employer at its address as mentioned at "ITB". 

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-mail / Fax / 
Phone from where the Earnest Money Bond has been issued. 

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer confirming its net 
worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred Crores] or equivalent along with 
documentary evidence. 

7. Bank Guarantees towards EMD/Bid Bond from any Indian scheduled bank or a branch of an 

International bank situated in India and registered with Reserve Bank of India as scheduled 

foreign bank in case of Indian bidder and from any reputed International Bank or Indian scheduled 

bank in case of foreign bidder may be accepted. However, other than the Nationalized Indian 

Banks, the banks whose BGs are furnished, must be commercial banks having net worth in 

excess of Rs. 100 crores and a declaration to this effect should be made by such commercial 

bank either in the Bank Guarantee itself or separately on a letter head. 
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F-4A 
 

DECLARATION FOR BID SECURITY 
To, 

M/s Goa Natural Gas Pvt. Ltd. 

_____________________ 

 

SUB: 

TENDER No: 

 
Dear Sir, 

After examining / reviewing provisions of above referred tender documents (including all 

Corrigendum/Addenda), we M/s ___________________ (Name of Bidder) have submitted our offer/Bid No. 

…………………… 

 

We, M/s _____________ (Name of Bidder) hereby understand that, according to your conditions, we are 

submitting this Declaration for Bid Security. 

 

We understand that we will be put on watch-list/holiday/banning-list (as per polices of GNGPL in this regard), if 

we are in breach of our obligation(s) as per following: 

 

(a) Have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the period of 

bid validity specified in the form of Bid; or 

 

(b) Having been notified of the acceptance of our Bid by the M/s Goa Natural Gas Pvt Ltd. During the period 

of bid validity: 

(i) Fail or refuse to execute the Contract, if required, or 

(ii) Fail or refuse to furnish the Contract Performance Security, in accordance provisions of tender 

document. 

(iii) Fail or refuse to accept ‘Arithmetical Corrections’ as per provision of tender document. 

 

(c) Having indulged in corrupt/fraudulent/collusive/coercive practice as per procedure. 

 

 

Place: _________                                              [Signature of Authorized Signatory of Bidder] 

 

Date: __________                                              Name: _________________ 

                                                                            Designation: ____________ 

                                                                            Seal: __________________ 
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F-5 
 

LETTER OF AUTHORITY 
 

 
[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid Meetings' /'Un- 

priced Bid Opening' / 'Price Bid Opening'] 
 

Ref: Date: 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
 PORVORIM Goa -403521  

SUB: 

TENDER NO: 
 

Dear Sir, 
I/We,  hereby authorize the following representative(s) for 
attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un-priced Bid Opening', 'Price Bid Opening' 
and for any subsequent correspondence / communication against the above Bidding Documents: 

 
[1] Name & Designation  Signature  

Phone/Cell: 
Fax: 
E-mail: ………………………………….. @ ……………………………… 

 

[2] Name & Designation  Signature  
Phone/Cell: 
Fax: 
E-mail: ……………………………………….. @ ……………………………… 

We confirm that we shall be bound by all commitments made by aforementioned authorized 
representative(s). 

 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 

 

Note: This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder and should be signed 
by a person competent and having the 'Power of Attorney' to bind the Bidder. Not more than 'two [02] 
persons per Bidder' are permitted to attend "Techno-commercial / Un-priced" & "Price Bid" Openings. 
Bidders authorized representative is required to carry a copy of this authority letter while attending the 
un-priced and priced bid opening, the same shall be submitted to GNGPL. 
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F-6 
"NO DEVIATION" CONFIRMATION 

 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
PORVORIM Goa -403521  

SUB: 

TENDER NO: 

 
 

Dear Sir, 
 

We understand that any 'deviation / exception' in any form may result in rejection of Bid. We, therefore, 
certify that we have not taken any 'exception / deviation' anywhere in the Bid and we agree that if any 
'deviation / exception' is mentioned or noticed, our Bid may be rejected. 

 
 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-7 
 

DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION, COURT RECEIVERSHIP 
 
 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 

PORVORIM Goa -403521  

SUB: 

TENDER NO: 
 

Dear Sir, 
 

We hereby confirm that we are not on „Holiday‟ by GNGPL / GNGPL or Public Sector Project 
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and fraudulent 
practices”) or banned by Government department/ Public Sector on due date of submission of bid. 

 
Further, we confirm that neither we nor our allied agency/(ies) (as defined in the Procedure for Action in 
case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list of GNGPL or the Ministry 
of Petroleum and Natural Gas. 

 

We also confirm that we are not under any liquidation, court receivership or similar proceedings or 
'bankruptcy'. 

 
In case it comes to the notice of GNGPL that the bidder has given wrong declaration in this regard, the 
same shall be dealt as „fraudulent practices‟ and action shall be initiated as per the Procedure for action 
in case of Corrupt/Fraudulent/Collusive/Coercive Practices. 

 

Further, we also confirm that in case there is any change in status of the declaration prior to award of 
contract, the same will be promptly informed to GNGPL by us. 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-8 
 

CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 
 

 
To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
PORVORIM Goa -403521  

SUB: 

TENDER NO: 
 

Dear Sir, 
 

If we become a successful Bidder and pursuant to the provisions of the Bidding Documents, award is 
given to us for the tender for “  ”, the 
following Certificate shall be automatically enforceable:  

 

"We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood & agreed that the 
Government of India is not a party to the Agreement and has no liabilities, obligations or rights thereunder. 
It is expressly understood and agreed that the Employer is authorized to enter into Agreement, solely on 
its own behalf under the applicable laws of India. We expressly agree, acknowledge and understand that 
the Employer is not an agent, representative or delegate of the Government of India. It is further 
understood and agreed that the Government of India is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we hereby expressly 
waive, release and forego any and all actions or claims, including cross claims, VIP claims or counter 
claims against the Government of India arising out of the Agreement and covenants not to sue to 
Government of India as to any manner, claim, cause of action or things whatsoever arising of or under 
the Agreement." 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-9 
 

PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE SECURITY / SECURITY 
DEPOSIT" 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

PERFORMANCE GUARANTEE No. Date: 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
Behind Patrakar Colony, PORVORIM Goa -403521 

 

Dear Sir(s), 
 

M/s.   having registered 
office at  (herein after called the “contractor” which expression shall wherever 
the  context  so  require  include  its  successors  and  assignees)  have  been  awarded  the  work  of 

vide LOA/FOA No. 
  dated  for Goa Natural Gas Pvt. Ltd. Plot No. 33, Rajan Villa, 
Journalist Colony, Porvorim, North Goa, Goa- 403521 

 
The Contract  conditions provide that the CONTRACTOR shall pay a sum of Rs.                                    
(Rupees  ) as full Contract Performance Guarantee in 
the form therein mentioned. The form of payment of Contract Performance Guarantee includes guarantee 
executed by Nationalized Bank, undertaking full responsibility to indemnify GNGPL, in case of default. 

 
The  said  has approached us and at their 
request and in consideration of the premises we having our office at                                                                 
have agreed to give such guarantee as hereinafter mentioned. 

 

1. We    hereby 
undertake to give the irrevocable & unconditional guarantee to you that if default shall be made by M/s. 
 in performing any of the terms and conditions of the 
tender or in payment of any money payable to GNGPL we shall on first demand pay without demur, 
contest, protest and/ or without any recourse to the contractor to you in such manner as you may direct 
the said amount of Rupees   only or such portion thereof not 
exceeding the said sum as you may require from time to time. 

 

2. You will have the full liberty without reference to us and without affecting this guarantee, postpone for 
any time or from time to time the exercise of any of the powers and rights conferred on you under the 
contract with the said  and to enforce or to forbear from 
endorsing any powers or rights or by reason of time being given to the said 
   and such postponement forbearance would not have the effect of 
releasing the bank from its obligation under this debt. 

 

3. Your right to recover the said sum of Rs.  (Rupees 
  ) from us in manner aforesaid will not be affected or 
suspended  by reason  of  the fact that  any dispute  or disputes  have  been raised  by the  said  M/s. 
  and/or that any dispute or disputes are pending before any officer, 
tribunal or court and any demand made by you in the bank shall be conclusive and binding. The bank 
shall not be released of its obligations under these presents by any exercise by you of its liberty with 
reference to matter aforesaid or any of their or by reason or any other act of omission our commission 
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on your part or any other indulgence shown by you or by any other matter or changed what so ever 
which under law would, but for this provision, have the effect of releasing the bank. 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or winding up 

dissolution or changes of constitution or insolvency of the said contractor but shall in all respects and for 
all purposes be binding and operative until payment of all money due to you in respect of such liabilities 
is paid. 

 

5. This  guarantee  shall  be irrevocable  and shall  remain valid upto    (this date 
should be 90 days after the expiry of defect liability period)   . The bank undertakes 
not to revoke this guarantee during its currency without your previous consent and further agrees that 
the guarantee. However, if for any reason, the contractor is unable to complete the work within the period 
stipulated in the contract and in case of extension of the date of completion resulting extension of defect 
liability period of the contractor fails to perform the work fully, the bank hereby agrees to further extend 
this guarantee at the instance of the contractor till such time as may be determined by the owner. If any 
further extension of this guarantee is required, the same shall be extended to such required period
 on receiving instruction  from  M/s. 
   (contractor) on whose behalf  this 
guarantee is issued. 

 
6.  The Bank Guarantee's payment of an amount is payable on demand and in any case within 48 hours 

of the presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release 
payment on demand, a penal interest of 18% per annum shall become payable immediately and any 
dispute arising out of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of 
Goa Courts. 

 

7. Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the 
Contractor  up to a total amount of  (amount of guarantees in words and figures) and 
we undertake to pay you, upon your first written demand declaring the Contractor to be in default 
under the contract and without caveat or argument, any sum or sums within the limits of (amounts of 
guarantee) as aforesaid, without your needing to prove or show grounds or reasons for your demand 
or the sum specified therein. 

 
8. We have power to issue this guarantee in your favor under Memorandum and Articles of Association 

and the undersigned has full power to do under the Power of Attorney, dated  granted to 
him by the Bank. 

 
 

Yours faithfully, 
 

                                                                                                     Bank by its Constituted Attorney 
 
 
 

Signature of a person duly 
Authorized to sign on behalf of the Bank 
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INSTRUCTIONS FOR FURNISHING "CONTRACT PERFORMANCE SECURITY / SECURITY 
DEPOSIT" BY "BANK GUARANTEE" 

 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as per 
'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing bank. In 
case of foreign bank, the said Bank Guarantee to be issued by its correspondent bank in India on 
requisite non-judicial stamp paper and place of Bid to be considered as Delhi. 

2. The Bank Guarantee by Bidders will be given from bank as specified in Tender. 
3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank 

Guarantee and all future communication relating to the Bank Guarantee shall be forwarded to 
Employer. 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and copy to 
Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00 [Rupees 
One Hundred Crores] or its equivalent in foreign currency along with documentary evidence. 

5. Bank Guarantee towards Performance and Advance Payments is required to be submitted from 
any Indian scheduled bank or a branch of an International bank situated in India and registered 
with Reserve Bank of India as scheduled foreign bank in case of Indian bidder as well as foreign 
bidder. However, other than the Nationalized Indian Banks, the banks whose BGs are furnished, 
must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to this 
effect should be made by such commercial bank either in the Bank Guarantee itself or separately 
on a letter head. 
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F-10 
 

AGREED TERMS & CONDITIONS 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 

       PORVORIM Goa -403521  

       SUB: 

TENDER NO: 
 

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and should be 
returned along with Un-priced Bid. Clauses confirmed hereunder need not be repeated in the Bid. 

 
Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

1 Bidder's name and address  

2. Please confirm the currency of quoted prices is in Indian 
Rupees. 

 

3. Confirm quoted prices will remain firm and fixed till complete 
execution of the order. 

 

4 Rate of applicable GST ……………..% 

5. Confirm acceptance of relevant Terms of Payment specified 
in the Bid Document. 
In case of delay, the bills shall be submitted after deducting 
the price reduction due to delay. 

 

6. Confirm that Contract Performance Bank Guarantee will be 
furnished as per Bid Document. 

 

7. Confirm that Contract Performance Bank Guarantee shall be 
from any Indian scheduled bank or a branch of an 
International bank situated in India and registered with 
Reserve bank of India as scheduled foreign bank. However, 
in case of bank guarantees from banks other than the 
Nationalized Indian banks, the bank must be a commercial 
bank having net worth in excess of Rs 100 crores and a 
declaration to this effect shall be made by such commercial 
bank either in the Bank Guarantee itself or separately on its 
letterhead. 

 

8. Confirm compliance to Completion Schedule as specified in 
Bid document. Confirm contract period shall be reckoned 
from the date of Fax of Acceptance. 

 

9. Confirm acceptance of Price Reduction Schedule for delay 
in completion schedule specified in Bid document. 

 

10. Confirm acceptance of all terms and conditions of Bid 
Document (all sections). 

 

11. Confirm your offer is valid for 3 MONTHS from 
Final/Extended due date of opening of Techno-commercial 
Bids. 
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Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
   

12. Please furnish EMD/Bid Security details: 
EMD/ Bid Security No. & date 
Value 
Validity 
OR  
Declaration against EMD/Bid Security as per Form No. F-4A 

 

13. Confirm acceptance to all provisions of ITB read in 
conjunction with Bid Data Sheet (BDS). 

 

13. Confirm that Annual Reports for the last three financial years 
are furnished along with the Un-priced Bid. 

Please refer ITB 

14. Confirm that, in case of contradiction between the 
confirmations provided in this format and terms & conditions 
mentioned elsewhere in the offer, the confirmations given in 
this format shall prevail. 

 

15. Confirm the none of Directors of bidder is a relative of any 
Director of Owner or the bidder is a firm in which any Director 
of Owner/ GNGPL or his relative is a partner. 

 

17. All correspondence must be in ENGLISH language only.  

18 Owner reserves the right to make any change in the terms & 
conditions of the TENDER/BIDDING DOCUMENT and to 
reject any or all bids. 

 

19 Confirm that all Bank charges associated with Bidder’s Bank 
shall be borne by Bidder. 

 

 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-11 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(On receipt of tender document/information regarding the tender, Bidder shall acknowledge the receipt 
and confirm his intention to bid or reason for non-participation against the enquiry /tender through e- 
mail/fax to concerned executive in GNGPL issued the tender, by filling up the Format) 

 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
Behind Patrakar Colony, PORVORIM Goa -403521 

SUB: 

TENDER NO: 
 

Dear Sir, 
 

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for subject 
item/job and/or the information regarding the subject tender. 

 
We intend to bid as requested for the subject item/job and furnish following details with respect to our 
quoting office: 

 

Postal Address with Pin Code : .................... 
Telephone Number : .................... 
Fax Number : .................... 
Contact Person : .................... 
E-mail Address : .................... 
Mobile No. : .................... 
Date : .................... 
Seal/Stamp : .................... 

 

We are unable to bid for the reason given below: 

Reasons for non-submission of bid: 

 

 

Agency‟s Name : .................... 
Signature : .................... 
Name : .................... 
Designation : .................... 
Date : .................... 
Seal/Stamp : .................... 
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F-12 

UNDERTAKING ON LETTERHEAD 

 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
Behind Patrakar Colony, PORVORIM Goa -403521 

 
SUB: 
TENDER NO: 

 

Dear Sir 
 

We hereby confirm that “The contents of this Tender Document No.   have 
not been modified or altered by  M/s. 
………………………………………………………………………………… ( Name of the bidder with 
complete address). In case, it is found that the tender document has been modified / altered by the bidder, 
the bid submitted by M/s… ..................................................................................... (Name of the bidder) 
shall be liable for rejection”. 

 
 
 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-13 
 

 BIDDER‟S EXPERIENCE 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
Behind Patrakar Colony, PORVORIM Goa -403521 

SUB: 

TENDER NO: 
 

Sl. No Description 
of the 
Services 

LOA /WO 
No. and date 

Full Postal Address & 
phone nos. of Client. 
Name, designation and 
address of Engineer/ 
Officer-in-Charge (for 
cases other than 
purchase) 

Value
 
of 
Contract/Ord
er (Specify 
Currency 
Amount) 

Date of 
Commencement 
of Services 

Scheduled 
Completion 
Time (Months) 

Date of 
Actual 
Completion 

Reasons for 
delay in 
execution, if 
any 

(1) (2) (3) (5) (6) (7) (8) (9) (10) 
 

         

         

         

         

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-14  

CHECK LIST 

Bidders are requested to duly fill in the checklist. This checklist gives only certain important items to 
facilitate the bidder to make sure that the necessary data/information as called for in the bid document 
has been submitted by them along with their offer. This, however, does not relieve the bidder of his 
responsibilities to make sure that his offer is otherwise complete in all respects. Please ensure 
compliance and tick (√) against following points: 

 

S. No. DESCRIPTION CHECK BOX 

1.0 Confirm that the following details have been submitted in the Un- 
priced part of the bid 

 

I. Covering Letter, Letter of Submission  

II. Bid Security  

III. Signed and stamped original copy of   bidding document along with 
drawings and addendum (if any) 

 

IV. Power of Attorney in the name of person signing the bid.  

V. Copies of documents defining constitution or legal status, place of 
registration and principal place of business of the company 

 

VI. Bidders declaration that regarding, Holiday/ Banning, liquidation court 
receivership or similar proceedings 

 

VII. Details and documentary proof required against BEC/qualification 
criteria  along with complete documents establishing ownership of 
equipment as per SCC are enclosed 

 

VIII. Confirm submission of document along with techno-commercial bid as 
per bid requirement. 

 

IX. Confirm that all applicable forms duly filled in are enclosed with the bid 
duly signed by authorized person(s) 

 

X. Integrity Pact duly filled, signed and stamped  

2.0 Confirm that the price part as per Price Schedule/SOR format 
submitted with Bidding Document/ uploaded in case of e-bid in 
separate envelope with title “Price Bid”. 

 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-15 
 

FORMAT FOR CERTIFICATE FROM BANK IF BIDDER‟S WORKING CAPITAL IS INADEQUATE 
(To be provided on Bank’s letter head) 

Ref: Date: 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
Behind Patrakar Colony, PORVORIM Goa -403521 

Dear Sir, 

This is to certify that M/s ................................................. (name of the bidder with address) (hereinafter 
referred to as Customer) is an existing customer of our Bank. 

 
The Customer has informed that they wish to bid for GNGPL‟s RFQ/Tender no. 
.................................................. dated …………… for ……………………………………..(Name of the 
supply/work/services/consultancy) and as per the terms of the said RFQ/Tender they have to furnish a 
certificate from their Bank confirming the availability of line of credit. 

 
Accordingly M/s ...................................... (name of the Bank with address) confirms availability of line of 
credit to M/s ............................... (name of the bidder) for at least an amount of Rs.    

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent USD) and 
the undersigned is authorized to issue this certificate. 

 
 

Yours truly 
 

for ........................................ (Name & address of Bank) 
 

(Authorized signatory) 
Name of the signatory: 
Designation : 

Stamp 
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F-16 
 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL CAPABILITY OF THE 
BIDDER 

 

 
We have verified the Annual Accounts and other relevant records of M/s……………………………… 
(Name of the bidder) and certify the following 

 

ANNUAL TURNOVER OF LAST 3 YEARS: 

 
Year Amount (Currency) 

Year 1:  

Year 2:  

Year 3:  

 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR : 
 

Description Year    

 Amount (Currency) 

1. Current Assets  

2. Current Liabilities  

3. Working Capital (Current Assets-Current 
liabilities) 

 

4. Net Worth (Paid up share capital and 
Free Reserves & Surplus) 

 

 

Name of Audit Firm: [Signature of Authorized Signatory] 
Chartered Accountant Name: 
Date: Designation: 

Seal: 
Membership no. 

Instructions: 
The financial year would be the same as one normally followed by the bidder for its Annual Report. 
The bidder shall provide the audited annual financial statements as required for this Tender document. 
Failure to do so would result in the Proposal being considered as non-responsive. 
For the purpose of this Tender document, (i) Annual Turnover shall be “Sale value/ Operating Income” 
(ii) Working Capital shall be “Current Assets less Current liabilities” and (iii) Net Worth shall be “Paid up 
share capital and Free Reserves & Surplus” 
This certificate is to be submitted on the letter head of Chartered Accountant. 
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F-17 (Not Applicable) 
 

FORMAT FOR CONSORTIUM/JV AGREEMENT 
(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
CONSORTIUM/JV AGREEMENT (Not Applicable) 

 

 
 
 

VOID
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F-18 
 

BIDDER'S QUERIES FOR PRE-BID MEETING 
 

To, 
M/s Goa Natural Gas Pvt. Ltd. 
C/O RAJAN VILLA, Plot No. 33 
Goa Housing Board Colony 
PORVORIM Goa -403521 

 

Sub : 
 

Tender No : 
 

 

SL 

REFERENCE OF BIDDING DOCUMENT 
 

BIDDER'S 
QUERY 

 
 

GNGPL'S REPLY 
Sec No. Page No. 

Clause 
No. 

Subject 

       

 

NOTE: The Pre-Bid Queries may be sent by fax and/or also by e-mail before due date for receipt 
of Bidder's queries. 

 
 

SIGNATURE OF BIDDER:    

NAME OF BIDDER :      
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1. Vendor/customer Name: 
 

2. Vendor/customer Code: 
 

3. Vendor /customer Address: 
 

4. Vendor/customer e-mail id: 
 

5. Particulars of bank account 
 

a) Name of Bank 
 

b) Name of branch 
 

c) Branch code: 

F-19 
 

E-Banking Mandate Form 
(To be issued on vendors letter head)

 

d) Address: 
 

e) Telephone number: 
 

f) Type of account (current/saving etc.) 
 

g) Account Number: 
 

h) RTGS IFSC code of the bank branch 
 

i) NEFT IFSC code of the bank branch 
 

j) 9-digit MICR code 

 
 

I/We hereby authorize Goa Natural Gas Pvt. Ltd. to release any amount due to me/us in the bank account 
as mentioned above. I/We hereby declare that the particulars given above are correct and complete. If 
the transaction is delayed or lost because of incomplete or incorrect information, we would not hold the 
GNGPL responsible. 

 
 

(Signature of vendor/customer) 
 

BANK CERTIFICATE 
 

We certify that --------------------------- has an Account no. ---------------------------- with us and we confirm 
that the details given above are correct as per our records. 
Bank stamp 

 
 

Date (Signature of authorized officer of bank) 
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F-20 

INTEGRITY PACT 

 

INTRODUCTION: 
 

M/s. Goa Natural Gas Pvt. Ltd. (GNGPL), Porvorim, North Goa- 403 521. GNGPL as one of its endeavor 
to maintain and foster most ethical and corruption free business environment, have decided to adopt the 
Integrity Pact, a tool developed by the Transparency International, to ensure that all activities and 
transactions between the Company (GNGPL) and its Counterparties (Bidders, Contractors, Vendors, 
Suppliers, Service Providers/Consultants etc.) are handled in a fair and transparent manner, completely 
free of corruption. 

 
Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in 
Instruction to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and 
Fraudulent Practices. 

 
The attached copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the 

bidder (to be executed by the bidder for all tenders of value Rs. 1 (One) crore and above). In case a 

bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 
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ANNEXURE-1 
 

Bidder is required to sign the Integrity Pact with GNGPL as per format & terms and conditions 
enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid shall be liable for 
rejection. 

 
I COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY” 

 
The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall not pay any bribe/ 
influence or give undue/ unlawful benefit to anyone to gain undue advantage in dealing with GNGPL. 
The Counterparty will not engage in collusion of any kind including price fixation etc. with other 
Counterparts. 
The counterparty will not pass GNGPL‟s confidential information to any third party unless specifically 
authorized by GNGPL in writing. 
The Counterparties shall promote and observe best ethical practices within their respective 
organizations. 
The Counterparty shall inform the Independent External Monitor. 

i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal gratification/ 
payment / benefit; 

ii) f it comes to know of any unethical or illegal payment / benefit; 
iii) If it makes any payment to any GNGPL associate. 

The Counterparty shall not make any false or misleading allegations against GNGPL or its associates. 
 

II VIOLATIONS & CONSEQUENCES: 
If a Counterparty commits a violation of its Commitments and Obligations under the Integrity 
Pact Programme during bidding process, their entire Earnest Money Deposit/ Bid Security, 
would be forfeited and in addition, they may be blacklisted from the GNGPL business in future. 
In case of violation of the Integrity pact by Counterparty after award of the Contract, GNGPL 
shall be entitled to terminate the Contract. GNGPL would forfeit the security deposits, encash 
the bank guarantee (s) and other payments payable to Counterparty in such cases, subject 
to satisfaction of the Independent External Monitor, GNGPL may ban/ blacklist/ put on holiday 
and exclude the Counterparty from future dealings until GNGPL is satisfied that the 
Counterparty shall not commit any such violation in future. 
In addition to above, GNGPL reserves its right to initiate criminal proceedings against the violating 
Counterparty, if the allegations by Counterparty are found frivolous, untrue and misleading and 
may also impose exemplary cost for the same. 
The Counterparty will be entitled to claim as determined by the Independent External Monitor, if 
the above (d) is found incorrect. 

 
 

INDEPENDENT EXTRNAL MONITORS (IEMS) 
 

The Bidder(s), in case of any dispute(s) / complaint(s) pertaining to this Tender may raise the 
issue with the designated Tender Issuing Officer in GNGPL. 
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ANNEXURE-2 
INTEGRITY PACT 

 

(To be executed on plain paper) 
 

Between GNGPL (Goa Natural Gas Pvt. Ltd. here-in-after referred to as “Principal”). 
AND 

 

  (here-in-after referred to as “The Bidder/ Contractor”). 
 

(Principal and the Bidder / Contractor are here-in-after are referred to individually as 
“Party” or collectively as “Parties”). 

 
PREAMBLE 

 

The Principal intends to award under laid down organizational procedures, contract/s for   
 

The Principal values full compliance with all relevant laws and regulations, and the principles 
of economic use of resources, and of fairness and transparency in its relations with its Bidder/s 
and Contractor/s. 

 

In order to achieve these goals, the Principal co-operates with the renowned International Non-
Governmental Organization „Transparency International‟ (TI). Following TI‟s national and 
international experience, the Principal will appoint an Independent External Monitor who will 
monitor the tender process, the execution of the contract etc. for compliance with the principles 
mentioned above. 

 

Section 1 – Commitments of the Principal 
 

1. The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following Principles in this regard: - 

 
No employee of the Principal, either in person or through family members, including relatives, 
will in connection with the tender for or the execution of a contract, demand or accept a 
promise for or accept for him/herself or for a third person, any material or immaterial benefit 
to which he/she is not legally entitled. 
The Principal shall, during the tender process treat all Bidders with equity. The Principal 
undertakes and ensures that before and during the tender process shall provide and share the 
same information to all Bidders and will not provide to any Bidder confidential / additional 
information through which one particular Bidder could take an advantage in relation to the 
tender process or the contract execution. 

 

The Principal will exclude from the process all known prejudiced persons. 
 

2. If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Anti-Corruption Laws of India, or if there be a substantive 
suspicion in this regard, the Principal will inform its Vigilance Office and in addition can 
initiate disciplinary actions. 

 
Section 2 – Commitments and Undertakings by the Bidder/Contractor 
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1. The Bidder / Contractor commits and undertakes to take all measures necessary to 
prevent malpractices & corruption. He commits himself to observe the following 
principles during his participation in the tender process and during the contract 
execution: 

 

The Bidder / Contractor undertakes not to, directly or through any other person or firm 
offer, promise or give or influence to any employee of the Principal associated with the 
tender process or the execution of the contract or to any other person on their behalf 
any material or immaterial benefit to which he / she is not legally entitled in order to 
obtain in exchange any advantage of any kind whatsoever during the tender process 
or during the execution of the contract. 

 

The Bidder / Contractor undertakes not to enter into any undisclosed agreement or 
understanding, whether formal or informal with other Bidders. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other action to restrict competitiveness or to introduce 
cartelization in the bidding process. 

 
The Bidder / Contractor undertakes not to commit any offence under the relevant Anti-
corruption Laws of India. Further, the Bidder / Contractor will not use improperly any 
information or document provided by the Principal as part of the business relationship 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically for the purposes of competition or personal gain 
and will not pass the information so acquired on to others. 

 
The Bidder / Contractor will, when presenting his bid undertakes to disclose any and 
all payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

 

2. The Bidder / Contractor will not instigate and allure third persons / parties to commit 
offences outlined above or be an accessory to such offences. 

 

Section 3 – Disqualification from tender process and exclusion from future contracts 
 

If the Bidder, before the award of contract, has committed a transgression through a 
violation of any provisions of Section 2 or in any other form so as to put his reliability 
or credibility as Bidder into question, the Principal shall be entitled to disqualify, put on 
holiday or blacklist the Bidder including from the future tender process or to terminate 
the contract, if already signed, on that ground. 

 

1. If the Bidder / Contractor has committed a transgression through a violation of any 
provisions of Section 2 so as to put his reliability or credibility into question, the 
Principal shall be entitled to exclude including blacklist and put on holiday the Bidder 
/ Contractor from entering into any GNGPL future contract tender processes. The 
imposition and duration of the exclusion will be determined by the severity of the 
transgression. The severity will be determined by the Principal taking into consideration 
the full facts and circumstances of each case particularly taking into account the 
number of transgressions, the position of the transgressors within the company 
hierarchy of the Bidder and the amount of the damage. The exclusion may be imposed 
for a minimum period of 6 months and maximum of three years. 
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2. A transgression is considered to have occurred if the Principal after due consideration 
of the available evidence, concludes that no reasonable doubt is possible. 

 

3. The Bidder with its free consent and without any influence agrees and undertakes to 
respect and uphold the Principal’s absolute rights to resort to and impose such 
exclusion and further accepts and undertakes not to challenge or question such 
exclusion on any ground, including the lack of any hearing before the decision to resort 
to such exclusion is taken. This undertaking is given freely and after obtaining 
independent legal advice. 

4. Subject to the full satisfaction of the Principal, the exclusion of the Bidder / Contractor 
could be revoked by Principal prematurely if the bidder / contractor can prove that he 
has restored / recouped the damage caused by him and has installed a suitable 
corruption prevention system in his organization. 

 
Section 4 – Forfeiture of EMD / Security Deposits 

 

1. If the Principal has disqualified the Bidder from the tender process prior to the award 
in terms of Section 3, and during the execution of the contract, the Principal shall forfeit 
earnest money deposit / bid security money, encash the bank guarantee including due 
payments in addition to blacklisting or putting on holiday the bidder and terminating the 
contract. 

 
2. If the Principal has terminated the contract according to Section 3, or if the Principal is 

entitled to terminate the contract according to Section 3, the Principal shall be entitled 
to demand and recover from the Contractor liquidated damages equivalent to Earnest 
Money Deposit / Security Deposit / Performance Bank Guarantee. 

 
1. The bidder agrees and undertakes to pay the said amounts without protest or demur 

subject only to condition that if the Bidder / Contractor can prove and establish that the 
exclusion of the Bidder from the tender process or the termination of the contract after 
the contract award has caused no damage or less damage than the amount of the 
liquidated damages, the Bidder / Contractor shall compensate the Principal only to the 
extent of the damage in the amount proved. 

 
 

Section 5 – Previous transgression 
 

1. The Bidder swears on oath that no previous transgression has occurred during the last 
three years with any other Company in any country conforming to the TI approach or 
including with any other Public Sector Enterprise / Undertaking in India that could justify 
his exclusion from the tender process. 

 

2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from 
the tender process or the contract, if already awarded, could be liable to be terminated 
on this ground. 

 

Section 6 – Equal treatment to all Bidders / Contractors / Subcontractors 
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1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an 
undertaking and commitment in conformity with this Integrity Pact, and to submit it to 
the Principal before signing of the contract. 

 

2. The Principal will enter into agreements with similar conditions, as stipulated herein, 
with all Bidders, Contractors and Subcontractors. 

 

3. The Principal shall disqualify from the tender process all Bidders who do not sign this 
Pact or violate any of its provisions. 

 

Section 7 – Criminal charges against violating Bidders / Contractors / Sub-contractors 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, 
or of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive 
suspicion in this regard, the Principal will inform the Vigilance Office / Department for 
initiating appropriate action for above. 

 

Section 8 –Independent External Monitor / Monitors 
 

1. The Principal appoints competent and credible external independent Monitor for this 
Pact. The task of the Monitor is to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this agreement. 

 

2. The Monitor is not subject to any instructions by the representatives of the parties and 
performs his functions neutrally and independently. He reports to the Chairperson of 
the Board of the Principal. 

 

3. The Contractor accepts that the Monitor has the right to access without restriction to 
all Project documentation of the Principal including that provided by the Contractor. 
The Contractor will also grant the Monitor, upon his request and demonstration of a 
valid interest, unrestricted and unconditional access to his project documentation. The 
same is applicable to Sub-contractors. The Monitor is under contractual obligation to 
treat the information and documents of the Bidder / Contractor / Sub- contractor with 
confidentiality. 

 

4. The Principal will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the 
Monitor the option to participate in such meetings. 

 
5. As soon as the Monitor notices, or believes to notice, a violation of this agreement he 

will so inform the Management of the Principal and request the Management to 
discontinue or heal the violation or to take other relevant action. The monitor can in 
this regard submit non-binding recommendations. Beyond this, the Monitor has no right 
to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action. However, the Independent External Monitor shall give an opportunity 
to the bidder / contractor to present its case before making its recommendations to the 
Principal. 

 
6. The Monitor will submit a written report to the Chairperson of the Board of the Principal 

within 8 to 10 weeks from the date of reference or intimation to him by the 
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„Principal‟ and should the occasion arise, submit proposals for taking corrective 
measures. 

 

7. Monitor shall be entitled to compensation by the Principal. 
 

8. If the Monitor has reported to the Chairperson of the Board a substantiated suspicion 
of an offence under relevant Anti-Corruption laws of India, and the Chairperson has 
not, within reasonable time, taken visible action to proceed against such offence or 
reported it to the Vigilance Office, the Monitor may also transmit this information directly 
to the Central Vigilance Commissioner, Government of India. 

 

9. The word „Monitor‟ would include both singular and plural. 
 

10. Independent External Monitor shall be required to maintain confidentiality of the 
information acquired and gathered during their tenure / role as Independent Monitor. 
Any breach in this regard would be subject to the legal judicial system of India. 

 

11. The Independent External Monitors shall be responsible to oversee the implementation 
of Integrity Pact Program to prevent corruption, bribes or any other unethical practices 
in the GNGPL. However, Monitor(s) shall be personally and severally be liable for any 
action or suit brought by Bidder / Contractor / against the Monitor, in case the findings 
of Independent Monitor is / are found incorrect or  biased or prejudiced. 

12. Independent External Monitor(s) shall be required to furnish an Undertaking and  shall 
disclose before taking any assignment that he / she has no interest in the  matter or 
connected with the party (bidder / contractor) in any manner. 

 
 

Section 9 – Pact Duration 
 

The provisions of this Pact shall come into effect from the date of signing of this Pact 
by the both parties. It expires for the Contractor 12 months after the last payment under 
the respective contract, and for all other Bidders 6 months after the contract has been 
awarded. 

 
If any claim is made / lodged by either party during this time, the same shall be binding 
and continue to be valid despite the lapse of this pact as specified above, unless it is 
discharged/determined by the Chairperson of the Principal. 

 

Section 10 – Miscellaneous provisions 
 

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal, i.e. Goa. The Arbitration clause provided in main 
tender document / contract shall not be applicable for any issue / dispute arising under 
Integrity Pact. 

 
2. Changes and supplements as well as termination notices, if any, need to be made in 

writing. Side agreements have not been made. 
 

3. If the Contractor / Bidder is a partnership concern or a consortium, this agreement 
must be signed by all partners or consortium members. 
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4. In case any or several of the provisions of this agreement turn out to be void, the 
remainder of this pact shall remain valid. The parties to this pact however, shall strive 
to come to an agreement to their original intentions in such a case. 

 
 

------------------------------------------- ---------------------------------------- 
(Name & Designation)  (Name & Designation) 

For the Principal For the Bidder/Contractor 
 

Place  ------------------------------------ Witness 1: ------------------------ 
 

Date ----------------------------------- Witness 2: ----------------------- 
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F-21 
DETAILS OF PROPSED EQUIPMENTS, TOOLS & TACKLES 

The bidder shall submit the details of all construction equipment’s, tools & tackles etc. in the 
following format, required to be deployed as per Annexure -1 to SCC 

 
 
 

 
Sr.
No 

Equipment 
Description 

Nos 
. 

Capacity 
& make 

If owned by Bidder If likely to 
be 
purchased 
by Bidder, 
expected 
date of 
Purchase 

If to be Hired Remark 

Present 
Location 

Expected 
Date of 
Availability 

Source 
of Hiring 

Reference  
Of 
Consent 
Letter 

          

          

          

          

          

          

 

 

Note - 
 

1. In case of equipment are to be hired, Bidder shall indicate the source of Hiring 
and enclose the consent letter from such sources. 

2. Bidder shall clearly indicate the expected date of availability of Owned/ Hired 
equipment. 

 
SIGNATURE OF BIDDER:    

 

NAME OF BIDDER:    
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NAME OF WORK: 

F-22 
DETAILS OF PROPOSED ORGANISATION 

 

BIDDING DOCUMENT NO.: 
 

The Bidder shall submit herein details of Head Office and Project/Site Organization 

proposed to be deployed for execution of the work. Bidder shall also furnish the bio-data of 

Site-in- Charge and key personnel to be deployed. 

Bidder understand that the said proposal represents the minimum deployment and the 

Bidder acknowledges that the said deployment may have to be augmented with additional 

number and/or categories, if required if directed by Engineer-in-Charge in order to compete 

the work within the completion schedule and quoted lump sum price. 

 
 
 
 

 
SIGNATURE OF BIDDER:    

 

 
NAME OF BIDDER:    
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FORMATS APLICABLE AFTER AWARD 
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F-23 

PROFORMA FOR CONTRACT AGREEMENT 

 
LOA No. GNGPL / dated ----------- 

Contract Agreement for the work of ------------------ of GOA NATURAL GAS PRIVATE LIMITED 
made on ----------------- between (Name and Address)------------------------------------------------------- 
---- , hereinafter called the “CONTRACTOR” (which term shall unless excluded by or repugnant 
to the subject or context include its successors and permitted assignees) of the one part and 
GOA NATURAL GAS PRIVATE LIMITED hereinafter called the “EMPLOYER” (which term shall, 
unless excluded by or repugnant to the subject or context include its successors and assignees) 
of the other part. 

WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work 
mentioned, enumerated or referred to in the Tender Documents including Letter Inviting 
Tender, General Tender Notice, General Conditions of Contract, Special Conditions of 
Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, 
Schedule of Rates, Agreed Variations, other documents has called for Tender. 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 
Tender Documents and has satisfied himself by careful examination before submitting 
his tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and 
nature of site and local conditions, the quantities, nature and magnitude of the work, the 
availability of labour and materials necessary for the execution of work, the means of 
access to SITE, the supply of power and water thereto and the accommodation he may 
require and has made local and independent enquiries and obtained complete 
information as to the matters and thing referred to, or implied in the tender documents or 
having any connection therewith and has considered the nature and extent of all 
probable and possible situations, delays, hindrances or interferences to or with the 
execution and completion of the work to be carried out under the CONTRACT, and has 
examined and considered all other matters, conditions and things and probable and 
possible contingencies, and generally all matters incidental thereto and ancillary thereof 
affecting the execution and completion of the WORK and which might have influenced 
him in making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions 
of Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter 
of Acceptance of Tender and any statement of agreed variations with its enclosures 
copies of which are hereto annexed form part of this CONTRACT though separately set 
out herein and are included in the expression “CONTRACT” wherever herein used. 

AND WHEREAS 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 
of the said WORK at the rates stated in the schedule of quantities of the work and finally 
approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and 
subject to the conditions of CONTRACT. 
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS: - 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be 
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and shall 
do and perform all other acts and things in the CONTRACT mentioned or described or 
which are to be implied there from or may be reasonably necessary for the completion of 
the said WORK and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract. 

2. In consideration of the due provision execution and completion of the said WORK, 
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to 
the CONTRACTOR the respective amounts for the WORK actually done by him and 
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to the 
CONTRACTOR under provision of CONTRACT, such payment to be made at such time 
in such manner as provided for in the CONTRACT. 

A N D 

3. In consideration of the due provision, execution and completion of the said WORK the 
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER 
for the services rendered by the EMPLOYER to the CONTRACTOR, such as power 
supply, water supply and others as set for in the said CONTRACT and such other sums 
as may become payable to the EMPLOYER towards the controlled items of consumable 
materials or towards loss, damage to the EMPLOYER'S equipment, materials construction 
plant and machinery, such payments to be made at such time and in such manner as is 
provided in the CONTRACT. 

It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE 
made available by the EMPLOYER for execution of the works or in the building, structures 
or work executed on the said SITE by the CONTRACTOR or in the goods, articles, 
materials etc., brought on the said SITE (unless the same specifically belongs to the 
CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien 
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or 
control of the SITE or structures and the EMPLOYER shall have an absolute and 
unfettered right to take full possession of SITE and to remove the CONTRACTOR, their 
servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. 

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK 
only as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE 
or the structures erected thereon and the EMPLOYER shall be entitled to terminate such 
license at any time without assigning any reason. 

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated 
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, 
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to claim 
over the same and such excavation and materials should be disposed off on account of 
the EMPLOYER according to the instruction in writing issued from time to time by the 
ENGINEER-IN-CHARGE. 
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In Witness whereof the parties have executed these presents in the day and the year first 
above written. 

 

 

Signed and Delivered for and on behalf of 

EMPLOYER. 

GOA NATURAL GAS PRIVATE LIMITED 

Signed and Delivered for and on behalf of 

the CONTRACTORs. 

(NAME OF THE CONTRACTOR) 

 
 

  

 
 
 

Date:  

Place:    

Date:  

Place:    

 
 

IN PRESENCE OF TWO WITNESSES 

 

 
1.    

 
 

2.    
 
 

1.    

2.    
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                                                                              F-24 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 

(To be executed on non-judicial stamped paper of appropriate value) 

 
WHEREAS GOA NATURAL GAS PRIVATE LIMITED (hereinafter referred to as GNGPL) which 
expression shall unless repugnant to the context includes their legal representatives, successors and 
assigns having their registered office at C/O RAJAN VILLA, Plot No. 33, Goa Housing Board Colony, 
Behind   Patrakar   Colony,   PORVORIM,   Goa   -403521   has   entered   into   a   CONTRACT  with 
................................... _ (hereinafter referred to as the CONTRACTOR which expression shall unless 
repugnant to the context include their legal representatives, successors and assigns) for ................ on 
the    terms    and    conditions    as    set     out,    inter-alia,     in    the    CONTRACT     No................. 
Dated.......................................................................................  and  various  documents  forming  part 
thereof hereinafter collectively referred to as the "CONTRACT" which expression shall include all 
amendments, modifications and/or variations thereto. 

AND WHEREAS 

i. GNGPL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished, 
semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the 
CONTRACTOR (the equipment, plants and materials to be supplied by GNGPL to the 
CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") and pending 
execution by the CONTRACTOR of the CONTRACT incorporating the said materials, the said 
materials shall be under the custody and charge of the CONTRACTOR and shall be kept, stored, 
altered, worked upon and/or fabricated at the sole risk and expense of the CONTRACTOR. 

ii. As a pre-condition to the supply of the said materials by GNGPL to the CONTRACTOR, GNGPL 
has required the CONTRACTOR to furnish to GNGPL an Indemnity Bond in the manner and  upon 
terms and conditions hereinafter indicated. 

iii. NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby 
irrevocably and unconditionally undertakes to indemnify and keep indemnified GNGPL from and 
against all loss, damage and destruction (inclusive but not limited to any or all loss or damage or 
destruction to or of the said materials or any item or part thereof by theft, pilferage, fire, flood, storm, 
tempest, lightning, explosion, storage, chemical or physical action or reaction, binding, warping, 
exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or technique  of 
fabrication, strike, riot, civil commotion, or other act or omission or commission whatsoever within 
or beyond the control of the CONTRACTOR, misuse and misappropriation (inclusive but not limited 
to the misuse or misappropriation by the CONTRACTOR and the Contractor's servants and/or 
agents) whatsoever to, or of in the said materials or any part of them thereof from the date that the 
same or relative part of item thereof was supplied to the CONTRACTOR up to and until the date of 
return to GNGPL of the said materials or relative part of item thereof or completed fabricated 
works(s) incorporating the said material and undertake to pay to GNGPL forthwith on demand in 
writing without protest or demur the value as specified by GNGPL of the said material or item or 
part thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case may be or, 
together with GNGPL‟s Cost and expenses (Inclusive of but not limited to handling, transportation, 
cartage, insurance, freight, packing and inspection costs/or expenses up to) and aggregate
limit of Rs. 
  (Rupees   
  ). 
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AND THE CONTRACTOR hereby agrees with GNGPL that: 

i. This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain valid 
and irrevocable for all claims of GNGPL arising hereunder upto and until the midnight of . 
However, if the CONTRACT for which this Indemnity/Undertaking is given is not completed by this 
date, the CONTRACTOR hereby agrees to extend the Indemnity/Undertaking till such time as is 
required to fulfil the CONTRACT. 

ii. This Indemnity/Undertaking shall not be determined by any change in constitution or upon 
insolvency of the CONTRACTOR but shall be in all respects and for all purposes be binding and 
operative until payment of all moneys payable to GNGPL in terms of hereof. 

iii. The mere statement of allegation made by or on behalf of GNGPL in any notice or demand or 
other writing addressed to the CONTRACTOR as to any of the said material or item or part thereof 
having been lost , damaged, destroyed, misused or misappropriated while in the custody of the 
CONTRACTOR and/or prior to completion of the completed fabricated work(s) and delivery to job 
site thereof incorporating the said materials shall be conclusive of the factum of the said material 
or item or part thereof having been supplied to the CONTRACTOR and/or the loss, damage, 
destruction, misuse or misappropriation thereof, as the case may be, while in the custody of the 
CONTRACTOR and/or prior to the completion of the completed fabricated work(s) and delivery to 
job site thereof incorporating the said materials without necessity on the part of GNGPL to produce 
any documentary proof or other evidence whatsoever in support of this. 

iv. The amount stated in any notice of demand addressed by GNGPL to the CONTRACTOR as to 
the value of such said materials lost, damaged, destroyed, misused or misappropriated, inclusive 
relative to the costs and expenses incurred by GNGPL in connection therewith shall be conclusive 
of the value of such said materials and the said cost and expenses as also of the amount liable to 
be paid to GNGPL to produce any voucher, bill or other documentation or evidence whatsoever 
in support thereof and such amount shall be paid without any demur and on demand and no 
dispute shall be raised concerning the same. 

 

 
The undersigned has full power to execute this Indemnity Bond on behalf of the 

CONTRACTOR under the Power of Attorney dated  . 
 

 

(SIGNED BY COMPETENT AUTHORITY) 

Official seal of the CONTRACTOR 

Place: 

Dated
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                      SECTION-VI :-  SCHEDULE OF RATES (SOR) 

SUBJECT: MRS FABRICATION AND INTERNAL PIPING WORK FOR INDUSTRIAL & COMMERCIAL CONNECTIONS IN 

NORTH GOA. 

 

1 MRS Installation

110

Providing , fabricating and installation of Metering , Regulating system for natural gas supply to

various industrial customers with 25mm(1") Carbon Steel pipe along with all the fittings having

pressure regulation up to 300-500 mbar and diaphragm meter of various range (G-2.5 to G-10). The

installation shall be done as per the Drg no.- 14588-30-05-21 given in tender. Item includes supply

of all the materials such as valves , strainer, reducers or other Fittings and clamps etc required as

per the scheme except Meter and Pressure Regulator which shall be supplied by GNGPL. However

installation Meter and Regulator shall also included in the scope of this item. CS pipe shall confirm

to ASTM A106 Gr B 150# and fittings shall confirm to ASTM A105, welding Radiography nad testing

of pipes & fittings, shall be carried out as per applicable welding code. All the pipes shall be painted

with min 02 coat of kennary yellow synthetic paint over a coat of steel primer. The receiving and

transportation of free issue material such as Meter and Regulator from GNGPL store to site is in the

scope of the this item. However , transportation of MRS (BOX Type) shall be paid separately as per

SOR item given in tender. (Refer Drawing No.- 14588-30-05-21)

Note.- The above rates includes supply of all materials such as all valves, pipe and fittings etc. No

further payment shall be given seperately for any supply item.

Nos. 20                       -   

120

Same as item no 1.110 but with 32mm(1.5")  CS pipe & fittings, pressure regulation of 300/500 mbar 

with Diaphragm meter installation  G-4, G-6, G-10  G-16, G-25 as per drawing attached in Tender 

document. (Refer Drawing No.- 14588-30-05-22)

Nos. 15                       -   

130

Same as item no 1.110 but with 50mm(2") CS pipe & fittings, pressure regulation of  2 bar with RPD 

meter installation G-10 to G-65  as per drawing attached in Tender document. (Refer Drawing No.- 

14588-30-05-25)

Nos. 12                       -   

140

connecting inlet pipe to MDPE network including require Transition Fitting & inlet of Pre-assembled 

(Box type) MRS of various capacity at the premises of customer including supply , fabrication, 

erection & installation of pipe(A 106 Gr-B, Sch-40) length max up to 5m including 

elbow,WNRF,reducer/expander, Pressure guage  and necessary fittings. (Refer Drawing No.- 14588-

30-05-26)

Note:- Unit rate for supply of Pressure gauge shall be paid extra in SOR sl. No. 05

Nos. 10                       -   

Sl. No. Description Unit Qty.  Unit Price  Total Price 
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2                       -   

                      -   

210 Diaphragm meter of all size Nos. 4                       -   

220 RPD Meter of all size Nos. 4                       -   

230 Pressure Regulator from 300Mbar to 500Mbar Nos. 4                       -   

240 Pressure Regulator from 1bar to 2bar Nos. 4                       -   

250
Welding of existing CS piping and fitting etc of various dia pipe and its fittings from 25mm to 50mm 

including required testing etc. Payments shall be paid on per nos joint.
Nos. 50                       -   

260
Supply & Installation of CS Piping including clamping  (ASTM 106 Gr-B, Sch-40)- 150 # along with 

required fittings including RT, testing and commissioning etc complete.
                      -   

a 2" RM 100                       -   

b 1-1/2" RM 100                       -   

c 1" RM 100                       -   

3

310
Loading , unloading, transportation from GNGPL store to site with all lead and lift for  Box Type of 

MRS , DRS , Metering Skids etc
Nos. 10                       -   

4
Pipeline/Piping - Supply, Erection & welding of CS pipes & fittings (all types) for 

Industrial/commercial connections.(inlet max pressure up to 49 kg)
                      -   

410

Supply, Fabrication, Installation,NDT and testing for connection of DRS /SKid from above ground 

insulating joint to the inlet DRS/skid with required elbow, flanges, reducer, fastener ,gaskets, etc. 

Pipe(A 106 Gr-B, Sch-40)) lenght max up to 3m. welding as per applicable code & statndard 

Note- It includes supply of all materials  except item given in SOR line item no.-420. no further 

payment shall be given seperately for any supply item.

                      -   

a 4" NB Nos. 5                       -   

420 Supply of Following Items as below:                       -   

a
90 Degree Elbow Size-4.0 Inch,300#,Thk/Sch-6.4 mm,Material-ASTM A234 GR.WPB Dimn. Std. - 

ASME B 16.9
Nos. 10                       -   

b
45 degree Elbow Size -4.0 Inch, 300# ,Thk/Sch -6.4 mm, Material-ASTM A234 GR.WPB Dimn. Std.-

ASME B 16.9
Nos. 10                       -   

c 4"x2" or 3" Concentric Reducer ASTM A 234 GR.WPB Nos. 5                       -   

d WNRF FLANGE, 4",B-16.5 ASTM A 694 F 52  #300, RF/125AARH Nos. 10                       -   

Modifications & Installation of Meters & Regulators in existing MRS/Skids/DRS:

Taking shutdown of existing MRS, dismantling meters/regulators, replacement/fixing of meters/regulators 

Shifting of Meter regulating Skids, Pressure regulating skids, MRS
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5                       -   

510 Pressure Gauges                       -   

a Range 0-1 Bar with 4"dia Nos. 10                       -   

b Range 0-6 bar with 4"dia Nos. 10                       -   

520 Flanged End ball valves/ Glove valve from approved vendor  #150 for CS piping work.                       -   

a 2" Nos. 4                       -   

b 1.5" Nos. 4                       -   

c 1" Nos. 4                       -   

530 Threaded end ball values of approved make #150                       -   

a 1" Nos. 4                       -   

b 1.5" Nos. 4                       -   

C 2" Nos. 4                       -   

                             -   

                             -   

                             -   

1. Bidder to quote prices for all items in each column (i.e. Unit & Total price) and ensure that total prices quoted is for complete scope and terms and conditions of Tender 

document. 

2. Bidder shall quote prices in the given format of Schedule of Rates and shall not modify the format in any form. 

3.  In case of discrepancy between unit price and total, the unit price shall prevail.

4. Bidder to clearly indicate 'Quoted' / 'Not Quoted' against each Sr. No. in the price column in the un-priced Schedule of Rates and submit the same in Un-priced part of the 

bid. Bidders to submit Price part of above Schedule of Rates in their  Priced Bid.

Place

Date 

Signature of Authorised Signatory

Name :

Designation :

Seal :

Notes:

GST@18%

Total including GST

Supply of the Following Material of approved make and class. The material shall be supplied as per 

Total



Page 174 of 174                                                                       Tender No. GNGPL/C&P/T-14B 

                                                                                                              
 

 

 

 

 

 

 

 

               *END OF BID DOCUMENT* 


